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STANDARD PLANS LIST 
The standard plan sheets applicable to this Contract include those listed below. The applicable 
revised standard plans (RSPs) listed below are included in the project plans. 

 

A10A Abbreviations (Sheet 1 of 2) 

A10B Abbreviations (Sheet 2 of 2) 

A10C Lines and Symbols (Sheet 1 of 3) 

A10D Lines and Symbols (Sheet 2 of 3) 

A10E Lines and Symbols (Sheet 3 of 3) 

A10F Legend - Soil (Sheet 1 of 2) 

A10G Legend - Soil (Sheet 2 of 2) 

A10H Legend - Rock 

A20A Pavement Markers and Traffic Lines, Typical Details 

A20B Pavement Markers and Traffic Lines, Typical Details 

A20C Pavement Markers and Traffic Lines, Typical Details 

A20D Pavement Markers and Traffic Lines, Typical Details 

RSP A24A Pavement Markings - Arrows 

A24D Pavement Markings - Words 

A62A Excavation and Backfill - Miscellaneous Details 

A62B Limits of Payment for Excavation and Backfill - Bridge Surcharge and Wall 

A62D Excavation and Backfill - Concrete Pipe Culverts 

A62DA Excavation and Backfill - Concrete Pipe Culverts - Indirect Design Method 

A62F Excavation and Backfill - Metal and Plastic Culverts 

A73B Markers 

A73C Delineators, Channelizers and Barricades 

A76A Concrete Barrier Type 60 

A76B Concrete Barrier Type 60 

A76F Concrete Barrier Type 60GE 

A76G Concrete Barrier Type 60S 

A76H Concrete Barrier Type 60S 

A76I Concrete Barrier Type 60SF 

A77A1 Metal Beam Guard Railing - Standard Railing Section (Wood Post with Wood 
Block) 

A77A2 Metal Beam Guard Railing - Standard Railing Section (Steel Post with Notched 
Wood or Notched Recycled Plastic Block) 

A77B1 Metal Beam Guard Railing - Standard Hardware 
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A77C1 Metal Beam Guard Railing - Wood Post and Wood Block Details 

A77C2 Metal Beam Guard Railing - Steel Post and Notched Wood Block Details 

A77C3 Metal Beam Guard Railing - Typical Line Post Embedment and Hinge Point Offset 
Details 

A77C4 Metal Beam Guard Railing - Typical Railing Delineation and Dike Positioning 
Details 

A77G3 Metal Beam Guard Railing - Typical Layouts for Roadside Fixed Objects 

A77H1 Metal Railing - End Anchor Assembly (Type SFT) 

A77H2 Metal Railing - Rail Tensioning Assembly 

A77H3 Metal Railing - Anchor Cable and Anchor Plate Details 

A87B Hot Mix Asphalt Dikes 

P1 Jointed Plain Concrete Pavement 

P2 Jointed Plain Concrete Pavement - Widened Slab Details 

RSP P10 Concrete Pavement - Dowel Bar Details 

P12 Concrete Pavement - Dowel Bar Basket Details 

P17 Concrete Pavement - Tie Bar Basket Details 

RSP P18 Concrete Pavement - Lane Schematics and Isolation Joint Detail 

RSP P30 Concrete Pavement - End Panel Pavement Transitions 

P33 Concrete Pavement - Lane Drop Paving Details No. 1 

P45 Concrete Pavement - Drainage Inlet Details No. 1 

RSP P74 Pavement Edge Treatments 

RSP P76 Pavement Edge Treatments - New Construction 

RSP D73 Drainage Inlets 

D73A Drainage Inlets (Precast) 

D74B Drainage Inlets 

D74C Drainage Inlet Details 

RSP D77A Grate Details No. 1 

D78C Inlet Depressions - Hot Mix Asphalt Shoulders 

D79 Precast Reinforced Concrete Pipe - Direct Design Method 

D79A Precast Reinforced Concrete Pipe - Direct Design Method 

D87A Corrugated Metal Pipe Downdrain Details 

D87B Plastic Pipe Downdrain Details 

D87D Overside Drains 

D93B Drainage Inlet Riser Connections 

D94A Metal and Plastic Flared End Sections 

D94B Concrete Flared End Sections 
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D97A Corrugated Metal Pipe Coupling Details No. 1 - Annular Coupling Band Bar and 
Strap and Angle Connections 

D97C Corrugated Metal Pipe Coupling Details No. 3 - Helical and Universal Couplers 

D97D Corrugated Metal Pipe Coupling Details No. 4 - Hugger Coupling Bands 

D97E Corrugated Metal Pipe Coupling Details No. 5 - Standard Joint 

D97G Corrugated Metal Pipe Coupling Details No. 7 - Downdrain 

D97H Reinforced Concrete Pipe or Non-Reinforced Concrete Pipe - Standahrd and 
Positive Joints 

D97I Corrugated Polyvinyl Chloride Pipe with Smooth Interior - Standard and Positive 
Joints 

H1 Landscape and Erosion Control - Abbreviations 

H2 Landscape - Symbols 

H3 Landscape Details 

H4 Landscape Details 

H5 Landscape Details 

H6 Landscape Details 

H7 Landscape Details 

H9 Landscape Details 

T1A Temporary Crash Cushion, Sand Filled (Unidirectional) 

T1B Temporary Crash Cushion, Sand Filled (Bidirectional) 

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations) 

T3A Temporary Railing (Type K) 

T3B Temporary Railing (Type K) 

T5 Temporary Terminal Section (Type K) 

RSP T9 Traffic Control System for Lane Closure on Freeways and Expressways 

RSP T10 Traffic Control System for Lane Closure on Freeways and Expressways 

RSP T10A Traffic Control System for Lane Closures on Freeways and Expressways 

RSP T14 Traffic Control System for Ramp Closure 

RSP T15 Traffic Control System for Moving Lane Closure on Multilane Highways 

RSP T16 Traffic Control System for Moving Lane Closure on Multilane Highways 

T56 Temporary Water Pollution Control Details (Temporary Fiber Roll) 

T57 Temporary Water Pollution Control Details (Temporary Check Dam) 

T59 Temporary Water Pollution Control Details (Temporary Concrete Washout Facility) 

T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection) 

T65 Temporary Water Pollution Control Details [Temporary Fence (Type ESA)] 

B0-3 Bridge Details 

B0-5 Bridge Details 
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RSP B3-1A Retaining Wall Type 1 (Case 1) 

RSP B3-5 Retaining Wall Details No. 1 

B3-6 Retaining Wall Details No. 2 

B7-5 Deck Drains 

B7-6 Deck Drains - Types D-1 and D-2 

B7-8 Deck Drainage Details 

RSP B11-47 Cable Railing 

B11-55 Concrete Barrier Type 732 

B11-57 Concrete Barrier Type 742 

RS1 Roadside Signs, Typical Installation Details No. 1 

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2 

RS3 Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3 

RS4 Roadside Signs, Typical Installation Details No. 4 

S1 Overhead Signs - Truss, Instructions and Examples 

S2 Overhead Signs - Truss, Single Post Type - Post Types II thru IX 

S3 Overhead Signs - Truss, Single Post Type - Base Plate and Anchorage Details 

S4 Overhead Signs - Truss, Single Post Type - Structural Frame Members Details No. 
1 

S5 Overhead Signs - Truss, Single Post Type - Structural Frame Members Details No. 
2 

S6 Overhead Signs - Truss, Gusset Plate Details 

S7 Overhead Signs - Truss, Single Post Type - Square Pedestal Pile Foundation 

S8 Overhead Signs - Truss, Single Post Type - Round Pedestal Pile Foundation 

S9 Overhead Signs - Truss, Two Post Type - Post Types I-S thru VII-S 

S10 Overhead Signs - Truss, Two Post Type - Base Plate and Anchorage Details 

S11 Overhead Signs - Truss, Two Post Type - Structural Frame Members 

S12 Overhead Signs - Truss, Structural Frame Details 

S13 Overhead Signs - Truss, Frame Juncture Details 

S14 Overhead Signs - Truss, Two Post Type - Square Pedestal Pile Foundation 

S15 Overhead Signs - Truss, Two Post Type - Round Pedestal Pile Foundation 

S16 Overhead Signs - Walkway Details No. 1 

S17 Overhead Signs - Walkway Details No. 2 

S17A Overhead Signs - Walkway Details No. 3 

S18 Overhead Signs - Walkway Safety Railing Details 

S19 Overhead Signs - Truss, Sign Mounting Details - Laminated Panel - Type A 

S81 Overhead Laminated Sign - Single or Multiple Panel, Type A (1" Thick) 
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S86 Laminated Panel Details - Extrusions for Type A, B and H Panels 

S87 Type A-1 Mounting Hardware - Overhead Laminated Type A Panel, Truss and 
Lightweight Sign Structures 

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape 

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape 

S95 Roadside Single Sheet Aluminum Signs, Diamond Shape 

ES-1A Electrical Systems (Legend, Notes and Abbreviations) 

ES-1B Electrical Systems (Legend, Notes and Abbreviations) 

ES-1C Electrical Systems (Legend, Notes and Abbreviations) 

ES-2C Electrical Systems (Service Equipment Notes, Type III Series) 

ES-3A Electrical Systems (Controller Cabinet Details) 

ES-3B Electrical Systems (Controller Cabinet Adapter Details) 

ES-3C Electrical Systems (Controller Cabinet Foundation Details) 

ES-5A Electrical Systems (Detectors) 

ES-5B Electrical Systems (Detectors) 

ES-5C Electrical Systems (Detector, Pedestrian Push Button and Signs) 

ES-5D Electrical Systems (Curb Termination and Handhole) 

ES-6A Electrical Systems (Lighting Standard, Types 15 and 21) 

ES-6B Electrical Systems (Electrolier Anchorage and Grouting for Types 15 and 21, 
Barrier Rail Mounted) 

ES-6C Electrical Systems (Lighting Standard, Types 5 and 10, Overhead Sign Mounted) 

ES-6E Electrical Systems (Lighting Standard, Types 30 and 31) 

ES-6F Electrical Systems (Lighting Standard, Slip Base Plate) 

ES-7B Electrical Systems (Signal and Lighting Standard - Type 1 and Equipment 
Numbering) 

ES-7M Electrical Systems (Signal and Lighting Standard - Detail No. 1) 

ES-7N Electrical Systems (Signal and Lighting Standard - Detail No. 2) 

ES-7O Electrical Systems (Signal and Lighting Standard - Detail No. 3) 

RSP ES-8A Electrical Systems (Pull Box) 

RSP ES-8B Electrical Systems (Traffic Rated Pull Box) 

ES-9A Electrical Systems (Structure Pull Box Installations) 

ES-9B Electrical Systems (Conduit Riser and Expansion Fitting, Structure Installations) 

ES-9C Electrical Systems (Structure Pull Box) 

ES-9D Electrical Systems (Structure Pull Box Installations) 

RSP ES-10A Electrical Systems (Isofootcandle Diagrams) 

RSP ES-10B Electrical Systems (Isofootcandle Diagrams) 

ES-11 Electrical Systems (Foundation Installations) 
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ES-13A Electrical Systems (Splicing Details) 

ES-13B Electrical Systems (Fuse Rating, Kinking and Banding Detail) 

ES-15A Electrical Systems (Sign Illumination Equipment) 

ES-15C Electrical Systems (Sign Illumination Equipment) 

ES-15D Electrical Systems (Lighting and Sign Illumination Control) 

ES-16B Electrical Systems (Closed Circuit Television, 25' to 45' Pole) 

 

 

 

CANCELED STANDARD PLANS LIST 
The standard plan sheets listed below are canceled and not applicable to this contract. 
 

B3-1 Canceled on April 20, 2012 

B3-2 Canceled on April 20, 2012 

B3-3 Canceled on April 20, 2012 

B3-4 Canceled on April 20, 2012 

B3-7 Canceled on April 20, 2012 

B3-8 Canceled on April 20, 2012 

ES-8 Canceled on January 20, 2012 

ES-10 Canceled on July 20, 2012 
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NOTICE TO BIDDERS 
 

Bids open Thursday, October 24, 2013 

Dated September 3, 2013 

General work description:  JPCP, widen Conn, construct MBGR, RW, CCTV, and lighting.  

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO 
COUNTY IN SAN DIEGO ON ROUTE 5 FROM 0.1 MILE SOUTH OF ROUTE 8/5 SEPARATION AND 
OVERHEAD TO 0.3 MILE NORTH OF TECOLOTE CREEK BRIDGE AND ON ROUTE 8 FROM ROUTE 
8/5 SEPARATION AND OVERHEAD TO 0.3 MILE EAST OF MORENA BOULEVARD 
UNDERCROSSING. 

District-County-Route-Post Mile:  11-SD-5, 8-R19.9/R21.2, R0.0/R0.7 

Contract No. 11-002704 

The Contractor must have either a Class A license or a combination of Class C licenses which constitutes 
a majority of the work. 

The DBE Contract goal is 8 percent. 

Federal-aid project no.: 

NHPI-IMD-005-1(613)E 
HPLU-6211(105)E 
 

For the Federal training program, the number of trainees or apprentices is 8. 

Bids must be on a cost+time basis. 

Complete the work within the number of working days bid. 

Do not bid more than 310 working days. 

Do not include plant establishment working days in your bid. 

Complete the plant establishment work within 250 working days. 

The estimated cost of the project is $7,200,000. 

No prebid meeting is scheduled for this project. 

The Department will receive bids until 2:00 p.m. on the bid open date at 3347 Michelson Drive, Suite 100, 
Irvine, CA 92612-1692. Bids received after this time will not be accepted. 

The Department will open and publicly read the bids at the above location immediately after the specified 
closing time. 

District office addresses are provided in the Standard Specifications. 

Present bidders' inquiries to the Department and view the Department's responses at: 

http://www.dot.ca.gov/hq/esc/oe/project_status/bid_inq.html 
 

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before 
bid opening. After bid opening, the Department does not consider these questions as bid protests. 

Submit your bid with bidder's security equal to at least 10 percent of the bid. 
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Prevailing wages are required on this Contract. The Director of the California Department of Industrial 
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site, 
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work 
is located. 

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor 
are available at http://www.dot.ca.gov/hq/esc/oe/federal-wages. 

If the minimum wage rates as determined by the United States Secretary of Labor differs from the general 
prevailing wage rates determined by the Director of the California Department of Industrial Relations for 
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage 
rate. The Department does not accept lower State wage rates not specifically included in the federal 
minimum wage determinations. This includes helper, or other classifications based on hours of 
experience, or any other classification not appearing in the federal wage determinations. Where federal 
wage determinations do not contain the State wage rate determination otherwise available for use by the 
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal 
minimum wage rate that most closely approximates the duties of the employees in question. 

The Department has made available Notices of Suspension and Proposed Debarment from the Federal 
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hq/esc/oe/contractor_info. 
Additional information is provided in the Excluded Parties List System at https://www.epls.gov. 

 

 

Department of Transportation 

 

D11CFD 
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BID ITEM LIST 
 

 

Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

1 070030 LEAD COMPLIANCE PLAN    LS 
LUMP SUM 

2 080050 PROGRESS SCHEDULE  
(CRITICAL PATH METHOD)   

LS 
LUMP SUM 

3 090105 TIME-RELATED OVERHEAD (LS)    LS 
LUMP SUM 

4 120090 CONSTRUCTION AREA SIGNS    LS 
LUMP SUM 

5 120100 TRAFFIC CONTROL SYSTEM    LS 
LUMP SUM 

6 120159 TEMPORARY TRAFFIC STRIPE (PAINT)    LF 79,700 

7 120199 TRAFFIC PLASTIC DRUM    EA 46 

8 120300 TEMPORARY PAVEMENT MARKER    EA 5,290 

9 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA)    EA 10 

10 129000 TEMPORARY RAILING (TYPE K)    LF 14,300 

11 129100 TEMPORARY CRASH CUSHION MODULE    EA 110 

12 130100 JOB SITE MANAGEMENT    LS 
LUMP SUM 

13 130300 PREPARE STORM WATER POLLUTION 
PREVENTIONPLAN   

LS 
LUMP SUM 

14 130330 STORM WATER ANNUAL REPORT    EA 2 

15 130610 TEMPORARY CHECK DAM    LF 660 

16 130620 TEMPORARY DRAINAGE INLET PROTECTION    EA 7 

17 130640 TEMPORARY FIBER ROLL    LF 3,370 

18 130730 STREET SWEEPING    LS 
LUMP SUM 

19 130900 TEMPORARY CONCRETE WASHOUT    LS 
LUMP SUM 

20 141000 TEMPORARY FENCE (TYPE ESA)    LF 1,940 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

21 141120 TREATED WOOD WASTE    LB 4,630 

22 150100 PUBLIC SAFETY PLAN    LS 
LUMP SUM 

23 150662 REMOVE METAL BEAM GUARD RAILING    LF 300 

24 150685 REMOVE IRRIGATION FACILITY    LS 
LUMP SUM 

25 150711 REMOVE PAINTED TRAFFIC STRIPE    LF 45,300 

26 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE    LF 5,720 

27 150715 REMOVE THERMOPLASTIC PAVEMENT 
MARKING    

SQFT 130 

28 150742 REMOVE ROADSIDE SIGN    EA 6 

29 150757 REMOVE SIGN STRUCTURE (EA)    EA 4 

30 150809 REMOVE CULVERT (LF)    LF 370 

31 150820 REMOVE INLET    EA 2 

32 150870 REMOVE CONCRETE DECK SURFACE    SQFT 3,168 

33 151270 SALVAGE METAL BRIDGE RAILING    LF 2,725 

34 152299 RESET MILEPOST MARKER    EA 1 

35 152320 RESET ROADSIDE SIGN    EA 2 

36 152390 RELOCATE ROADSIDE SIGN    EA 1 

37 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT    SQYD 810 

38 153130 REMOVE CONCRETE CURB (LF)    LF 550 

39 153221 REMOVE CONCRETE BARRIER    LF 4,700 

40 153225 PREPARE CONCRETE BRIDGE DECK SURFACE    SQFT 3,168 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

41 153227 FURNISH POLYESTER CONCRETE OVERLAY    CF 132 

42 
(F) 

153228 PLACE POLYESTER CONCRETE OVERLAY    SQFT 3,168 

43 153531 ACCESS OPENING, SOFFIT    EA 5 

44 156585 REMOVE CRASH CUSHION    EA 1 

45 157560 BRIDGE REMOVAL (PORTION)    LS 
LUMP SUM 

46 160102 CLEARING AND GRUBBING (LS)    LS 
LUMP SUM 

47 190101 ROADWAY EXCAVATION    CY 13,200 

48 190108 ROADWAY EXCAVATION (TYPE Y-2) (AERIALLY 
DEPOSITED LEAD)   

CY 3,480 

49 
(F) 

192037 STRUCTURE EXCAVATION  
(RETAINING WALL)    

CY 1,079 

50 
(F) 

192058 STRUCTURE EXCAVATION (TYPE Y-2) 
(AERIALLY DEPOSITED LEAD)   

CY 516 

51 
(F) 

193013 STRUCTURE BACKFILL  
(RETAINING WALL)    

CY 796 

52 
(F) 

193031 PERVIOUS BACKFILL MATERIAL (RETAINING 
WALL)   

CY 30 

53 200052 PRUNE EXISTING PLANTS    LS 
LUMP SUM 

54 202004 IRON SULFATE (LB)    LB 12 

55 202011 MULCH    CY 460 

56 202035 FERTILIZER (PACKET)    EA 2,050 

57 204035 PLANT (GROUP A)    EA 2,050 

58 026527 NATIVE SOD    SQFT 20,900 

59 204099 PLANT ESTABLISHMENT WORK    LS 
LUMP SUM 

60 206400 CHECK AND TEST EXISTING IRRIGATION 
FACILITIES   

LS 
LUMP SUM 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

61 206560 CONTROL AND NEUTRAL CONDUCTORS    LS 
LUMP SUM 

62 206604 1 1/2" ELECTRIC REMOTE CONTROL VALVE    EA 11 

63 206621 1" VALVE ASSEMBLY UNIT    EA 10 

64 026528 16-STATION IRRIGATION CONTROLLER (SOLAR)   EA 1 

65 206929 IRRIGATION CONTROLLER (BATTERY)    EA 10 

66 026529 IRRIGATION CONTROLLER ENCLOSURE    EA 1 

67 
(F) 

026530 DRIPPERLINE    LF 4,760 

68 208459 SPRINKLER (TYPE A-11)    EA 52 

69 208465 SPRINKLER (TYPE A-5)    EA 41 

70 208466 SPRINKLER (TYPE A-6)    EA 11 

71 208467 SPRINKLER (TYPE A-7)    EA 4 

72 208480 SPRINKLER (TYPE C-2 MOD)    EA 47 

73 208565 REPLACE VALVE BOX COVER    EA 3 

74 208572 1" GATE VALVE    EA 7 

75 208575 2" GATE VALVE    EA 4 

76 208588 3" GATE VALVE    EA 3 

77 
(F) 

208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 3,780 

78 
(F) 

208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)   

LF 1,350 

79 
(F) 

208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY 
LINE)   

LF 960 

80 
(F) 

208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 950 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

81 
(F) 

208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE)   LF 2,300 

82 026531 FLUSH VALVE    EA 11 

83 026532 AIR/VACUUM RELIEF VALVE    EA 11 

84 208906 EXTEND 8" CONDUIT    LF 56 

85 210600 COMPOST    SQFT 20,900 

86 210630 INCORPORATE MATERIALS    SQFT 20,900 

87 260203 CLASS 2 AGGREGATE BASE (CY)    CY 4,530 

88 374002 ASPHALTIC EMULSION (FOG SEAL COAT)    TON 0.6 

89 390132 HOT MIX ASPHALT (TYPE A)    TON 3,590 

90 390136 MINOR HOT MIX ASPHALT    TON 50 

91 394074 PLACE HOT MIX ASPHALT DIKE (TYPE C)    LF 620 

92 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E)    LF 1,540 

93 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F)    LF 140 

94 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS 
AREA)   

SQYD 20 

95 401050 JOINTED PLAIN CONCRETE PAVEMENT    CY 3,200 

96 404093 SEAL ISOLATION JOINT    LF 7,740 

97 498052 60" CAST-IN-DRILLED-HOLE CONCRETE PILE 
(SIGN FOUNDATION)   

LF 200 

98 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE    CY 210 

99 
(F) 

510060 STRUCTURAL CONCRETE, RETAINING WALL    CY 502 

100 
(F) 

510502 MINOR CONCRETE (MINOR STRUCTURE)    CY 64 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

101 
(F) 

044479 RANDOM FLUTE TEXTURE    SQFT 367 

102 
(F) 

511064 FRACTURED RIB TEXTURE    SQFT 1,960 

103 511102 DRILL AND GROUT DOWEL    LF 246 

104 511106 DRILL AND BOND DOWEL    LF 1,256 

105 
(F) 

520102 BAR REINFORCING STEEL (BRIDGE)    LB 57,879 

106 
(F) 

520103 BAR REINFORCING STEEL  
(RETAINING WALL)    

LB 60,254 

107 
(F) 

530200 STRUCTURAL SHOTCRETE    CY 9 

108 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS)    LB 144,515 

109 
(F) 

560219 INSTALL SIGN STRUCTURE (TRUSS)    LB 144,515 

110 560244 FURNISH LAMINATED PANEL SIGN (1"-TYPE A)   SQFT 1,380 

111 560249 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-UNFRAMED)   

SQFT 120 

112 560251 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.063"-FRAMED)   

SQFT 22 

113 560252 FURNISH SINGLE SHEET ALUMINUM SIGN 
(0.080"-FRAMED)   

SQFT 25 

114 566011 ROADSIDE SIGN - ONE POST    EA 4 

115 566012 ROADSIDE SIGN - TWO POST    EA 1 

116 026533 ROADSIDE SIGN-ONE POST  
(WEED CONTROL MAT RUBBER)   

EA 2 

117 568001 INSTALL SIGN (STRAP AND SADDLE BRACKET 
METHOD)   

EA 1 

118 568017 INSTALL ROADSIDE SIGN PANEL ON EXISTING 
POST   

EA 1 

119 597600 PREPARE AND PAINT CONCRETE    SQFT 26,400 

120 620140 24" ALTERNATIVE PIPE CULVERT    LF 390 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

121 026534 4" PLASTIC PIPE    LF 26 

122 650018 24" REINFORCED CONCRETE PIPE    LF 230 

123 698140 24" ALTERNATIVE PIPE DOWNDRAIN    LF 110 

124 705315 24" ALTERNATIVE FLARED END SECTION    EA 5 

125 
(F) 

721015 ROCK SLOPE PROTECTION (LIGHT, METHOD B) 
(CY)   

CY 36 

126 721400 CONCRETE (SLOPE PROTECTION)    CY 0.4 

127 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8)    SQYD 96 

128 730045 MINOR CONCRETE (GUTTER) (CY)    CY 3 

129 026535 MINOR CONCRETE(EXPOSED AGGREGATE)    CY 50 

130 
(F) 

750001 MISCELLANEOUS IRON AND STEEL    LB 3,860 

131 
(F) 

750501 MISCELLANEOUS METAL (BRIDGE)    LB 1,380 

132 
(F) 

750505 BRIDGE DECK DRAINAGE SYSTEM    LB 42,343 

133 820118 GUARD RAILING DELINEATOR    EA 6 

134 832001 METAL BEAM GUARD RAILING    LF 160 

135 
(F) 

839521 CABLE RAILING    LF 82 

136 839581 END ANCHOR ASSEMBLY (TYPE SFT)    EA 2 

137 839585 ALTERNATIVE FLARED TERMINAL SYSTEM    EA 2 

138 026536 ALTERNATIVE CRASH CUSHION    EA 2 

139 839701 CONCRETE BARRIER (TYPE 60)    LF 70 

140 839704 CONCRETE BARRIER (TYPE 60D)    LF 80 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

141 839710 CONCRETE BARRIER (TYPE 60S)    LF 4,340 

142 026537 CONCRETE BARRIER (TYPE 60GE MOD)    LF 820 

143 026538 CONCRETE BARRIER (TYPE 60SF MOD)    LF 83 

144 
(F) 

839720 CONCRETE BARRIER (TYPE 732)    LF 1,639 

145 
(F) 

839721 CONCRETE BARRIER (TYPE 732A)    LF 478 

146 
(F) 

026539 CONCRETE BARRIER (TYPE 732B MOD)    LF 48 

147 
(F) 

044480 CONCRETE BARRIER (TYPE 742R)    LF 1,056 

148 840516 THERMOPLASTIC PAVEMENT MARKING 
(ENHANCED WET NIGHT VISIBILITY)   

SQFT 200 

149 840655 PAINT TRAFFIC STRIPE (1-COAT)    LF 14,600 

150 846001 4" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 18,500 

151 846004 4" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 
17-7)  

LF 650 

152 846005 4" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 
36-12)  

LF 30,200 

153 846009 8" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 3,750 

154 846010 8" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) (BROKEN 
12-3)  

LF 1,640 

155 850101 PAVEMENT MARKER (NON-REFLECTIVE)    EA 2,570 

156 850111 PAVEMENT MARKER (RETROREFLECTIVE)    EA 1,190 

157 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT 
SYSTEM ELEMENTS DURING CONSTRUCTION   

LS 
LUMP SUM 

158 860460 LIGHTING AND SIGN ILLUMINATION    LS 
LUMP SUM 

159 860758 LIGHTING CONDUIT (BRIDGE) (LF)    LF 3,420 

160 026540 REMOVE TRAFFIC MONITORING STATION    LS 
LUMP SUM 
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Item 
No. 

Item Code Item Description Unit of Measure Estimated Quantity 

161 860889 MODIFY TRAFFIC MONITORING STATION    LS 
LUMP SUM 

162 860990 CLOSED CIRCUIT TELEVISION SYSTEM    LS 
LUMP SUM 

163 861088 MODIFY RAMP METERING SYSTEM    LS 
LUMP SUM 

164 999990 MOBILIZATION    LS 
LUMP SUM 
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SPECIAL PROVISIONS 
 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

 

Add to section 1-1.01: 

 

Bid Items and Applicable Sections 

Item 
code 

Item description Applicable 
section 

   

026527 NATIVE SOD 20 
026528 16-STATION IRRIGATION CONTROLLER (SOLAR) 20 
026529 IRRIGATION CONTROLLER ENCLOSURE 20 
026530 DRIPPERLINE 20 
026531 FLUSH VALVE 20 
026532 AIR/VACUUM RELIEF VALVE 20 
044479 RANDOM FLUTE TEXTURE 51 
026533 ROADSIDE SIGN-ONE POST (WEED CONTROL MAT RUBBER) 56 
026534 4" PLASTIC PIPE 64 
026535 MINOR CONCRETE (EXPOSED AGGREGATE) 73 
026536 ALTERNATIVE CRASH CUSHION 83 
026537 CONCRETE BARRIER (TYPE 60GE MOD) 83 
026538 CONCRETE BARRIER (TYPE 60SF MOD) 83 
026539 CONCRETE BARRIER (TYPE 732B MOD) 83 
044480 CONCRETE BARRIER (TYPE 742R) 83 
026540 REMOVE TRAFFIC MONITORING STATION 86 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

 

Add to section 2-1.06B: 

The Department makes the following supplemental project information available: 

Supplemental Project Information 

Means Description 

Included in the Information Handout 1)  Notice of Intent (NOI), Permit Application No. 6-
12-060, Dated February 20, 2013 
 
2)  Railroad Relations and Insurance Requirements, 
Dated October 24, 2012 
 
3)  Geotechnical Design Recommendations Report 
for Proposed Retaining Wall, Dated Feb. 8, 2012 
 
4)  Geotechnical Investigation Report Revised, 
Dated August 10, 2012 
 
5)  Memo in Lieu of Materials Report Revised, 
Dated February 1, 2012 
 
6)  Aerially Deposited Lead Survey Report, Dated 
April 30, 2007 

 
Available as specified in the Standard 
Specifications 

1)  Cross sections 
 
2)  Bridge as-built drawings. 

 
Included with the project plans Logs of test borings 
  

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

5  CONTROL OF WORK 

 

Add to section 5-1.20A: 

During the progress of the work under this Contract, work under the following contracts may be in 
progress at or near the job site of this Contract: 

Coincident or Adjacent Contracts 

Contract no. County–Route–Post Mile Location Type of work 

11-401404 SD-5, 8, 15, 54, 56, etc. -
Var 

San Diego County Replace MBGR with 
concrete barrier and 
upgrade crash 
cushions 

11-2M1504 SD-5, 8, 67, 94, 163 -Var San Diego County Clean and treat bridge 
deck with methacrylate 
and repair joint seals. 
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Add to section 5-1.20C: 

5-1.20C(1)  General 

The project includes work over railroad property and is shown on the general plan sheet within project 
limits.  The Contractor must apply and obtain a permit from the railroad prior to start of work.  The 
Contractor is directed to the “Information Handout” in the document titled “Railroad Relations and 
Insurance Requirements.”  Comply with provisions. 

5-1.20C(2)  Emergency Hotline 

Your personnel working near, below or above railroad tracks must have within their immediate reach the 
Emergency Hotline Number (800) 848-8715, Option 1, to report incidents along railroad tracks. This line 
is monitored 24 hours a day, 7 days a week. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

 

Add to section 6-2.03: 

The Department furnishes you with: 

• Loop detector sensor units 
• Model 2070 controller unit 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

 

Replace "Reserved" in section 8-1.04C with: 

Section 8-1.04B does not apply. 

Start job site activities within 55 days after receiving notice that the Contract has been approved by the 
Attorney General or the attorney appointed and authorized to represent the Department. 

Do not start job site activities until the Department authorizes or accepts your submittal for: 

1. CPM baseline schedule 
2. WPCP or SWPPP, whichever applies 
3. Notification of DRA or DRB nominee and disclosure statement 
 
You may enter the job site only to measure controlling field dimensions and locating utilities. 

Do not start other job site activities until all the submittals from the above list are authorized or accepted 
and the following information is received by the Engineer: 

1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for the sign panels has been received and accepted 

by the vendor. The statement must show the dates that the materials will be shipped. 
4. Written statement from the vendor that the order for electrical material has been received and 

accepted by the vendor. The statement must show the dates that the materials will be shipped. 
 
You may start job site activities before the 55th day after Contract approval if you: 

1. Obtain specified authorization or acceptance for each submittal before the 55th day 
2. Receive authorization to start 
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Submit a notice 72 hours before starting job site activities. If the project has more than 1 location of work, 
submit a separate notice for each location. 

 

Add to section 8-1.10A: 

Damages additional to those specified in section 8-1.10 are $5,000 per day starting on the 1st day after 
expiration of the number of working days bid until work requiring lane or shoulder closures on Route 5 or 
8 is complete. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

 

Add to section 9-1.16C: 

The following items are eligible for progress payment even if they are not incorporated into the work: 

1. Bar reinforcing steel 
2. Sign structure and sign panels 
3. Alternative pipe culvert 
4. Reinforced concrete pipe 
5. Alternative pipe downdrain 
6. Miscellaneous iron and steel 
7. Bar reinforcing steel 
8. Miscellaneous bridge metal 
9. Bridge deck drainage system 
10. Pavement markers 
11. Pipe (Irrigation Systems) 
12. Lighting fixture 
13. Luminaries 
14. Lighting standards 
15. Fiber optic cable 
16. Fiber optic vault 
17. Crash cushion 
18. Pavement dowels 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

12  TEMPORARY TRAFFIC CONTROL 

 

Replace section 12-2 with: 

12-2  CONSTRUCTION PROJECT FUNDING SIGNS 

12-2.01  GENERAL 

Section 12-2 includes specifications for installing construction project funding signs. 

Construction project funding signs must comply with the details shown on the Department's Traffic 
Operations Web site. 

Keep construction project funding signs clean and in good repair at all times. 
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12-2.02  MATERIALS 

Construction project funding signs must be wood post signs complying with section 56-4. 

Sign panels for construction project funding signs must be framed, single sheet aluminum panels 
complying with section 56-2. 

The background on construction project funding signs must be Type II retroreflective sheeting on the 
Authorized Material List for signing and delineation materials. 

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue 
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway 
Administration's Color Tolerance Chart. 

The legend for the type of project on construction project funding signs must read as follows: 

HIGHWAY CONSTRUCTION 

The legend for the types of funding on construction project funding signs must read as follows and in the 
following order: 

FEDERAL HIGHWAY TRUST FUNDS 

STATE HIGHWAY FUNDS 

SANDAG TRANSNET FUNDS 

The Engineer will provide the year of completion for the legend on construction project funding signs. 
Furnish and install a sign overlay for the year of completion within 10 working days of notification. 

The size of the legend on construction project funding signs must be as described. Do not add any 
additional information unless authorized. 

12-2.03  CONSTRUCTION 

Install 2 Type 2 construction project funding signs at the locations designated by the Engineer before 
starting major work activities visible to highway users. 

When authorized, remove and dispose of construction project funding signs upon completion of the 
project. 

12-2.04  PAYMENT 

Not Used 

 

Replace section 12-3.08B(2) with: 

12-3.08B(2)  Type K Temporary Terminal Section 

Type K temporary terminal sections for connecting Type K temporary railing to Type 50 concrete barrier 
must be new or undamaged, used precast units as shown. 

Type K temporary terminal sections must comply with section 12-3.08 for fabrication, placement, painting, 
and removal of units. 

Closure plates for Type K temporary terminal sections must be commercial-quality steel plates shaped to 
conform to the cross section of the barriers. The mechanical expansion anchors for connecting the 
closure plates to the railings must comply with section 75-1.03 for concrete anchorage devices. 

Paint the closure plates white. 

When the Type K temporary terminal section is no longer required, remove the anchor bolts connecting 
the closure plate to the Type 50 concrete barrier or cut the bolts flush with the face of the barrier. If the 
anchor bolts are removed, fill the holes with grout. 
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Add to section 12-3.12C: 

Start displaying the message on the portable changeable message sign 30 minutes before closing the 
lane. 

Place the portable changeable message sign in advance of the 1st warning sign for each: 

1. Stationary lane closure 
2. Off-ramp closure 
3. Connector closure 
4. Shoulder closure 
 

Replace section 12-3.13 with: 

12-3.13  IMPACT ATTENUATOR VEHICLE 

12-3.13A  General 

12-3.13A(1)  Summary 

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle 
during moving lane closures and when placing and removing components of stationary lane closures, 
ramp closures, shoulder closures, or a combination. 

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway 
Research Program 350: 

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more 
2. Test levels 2 or 3 if the preconstruction posted speed limit is 45 mph or less 
 
Comply with the attenuator manufacturer's instructions for: 

1. Support truck 
2. Trailer-mounted operation 
3. Truck-mounted operation 
 
Flashing arrow signs must comply with section 12-3.03. You may use a portable changeable message 
sign instead of a flashing arrow sign. If a portable changeable message sign is used as a flashing arrow 
sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD. 

12-3.13A(2)  Definitions 

Impact attenuator vehicle: A support truck that is towing a deployed attenuator mounted to a trailer or a 
support truck with a deployed attenuator that is mounted to the support truck. 

12-3.13A(3)  Submittals 

Upon request, submit a certificate of compliance for each attenuator used on the project. 

12-3.13A(4)  Quality Control and Assurance 

Do not start impact attenuator vehicle activities until authorized. 

Before starting impact attenuator vehicle activities, conduct a preinstallation meeting with the Engineer, 
subcontractors, and other parties involved with traffic control to discuss the operation of the impact 
attenuator vehicle during moving lane closures and when placing and removing components of stationary 
traffic control systems. 

Schedule the location, time, and date for the preinstallation meeting with all participants. Furnish the 
facility for the preinstallation meeting within 5 miles of the job site or at another location if authorized. 

12-3.13B  Materials 

Attenuators must be a brand on the Authorized Material List for highway safety features. 

The combined weight of the support truck and the attenuator must be at least 19,800 pounds, except the 
weight of the support truck must not be less than 16,100 or greater than 26,400 pounds. 
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For the Trinity MPS-350 truck–mounted attenuator, the support truck must not have a fuel tank mounted 
underneath within 10'-6" of the rear of the support truck. 

Each impact attenuator vehicle must have: 

1. Legal brake lights, taillights, sidelights, and turn signals 
2. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating 

4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45 
degrees 

3. Type II flashing arrow sign 
4. Flashing or rotating amber light 
5. Operable 2-way communication system for maintaining contact with workers 
 
12-3.13C  Construction 

Use an impact attenuator vehicle: 

1. To follow behind equipment and workers who are placing and removing components of a stationary 
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in 
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents 
intrusion into the workspace from passing traffic. 

2. As a shadow vehicle in a moving lane closure. 
 
After placing components of a stationary traffic control system you may place the impact attenuator 
vehicle in advance of the work area or at another authorized location to protect traffic and workers. 

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening 
upon impact by an errant vehicle. 

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during 
work activities at your expense. 

12-3.13D  Payment 

Not Used 

 

Add to section 12-4.02A: 

If work including installing, maintaining, and removing Type K temporary railing is to be performed within 
6 feet of the adjacent traffic lane, close the adjacent traffic lane. 

Except as listed above, closure of the adjacent traffic lane is not required for installing, maintaining, and 
removing traffic control devices. 

For grinding and grooving operations, sawcutting concrete slabs, and installing loop detectors with an 
impact attenuator vehicle as a shadow vehicle, closure of the adjacent traffic lane is not required. 

Designated holidays are as shown in the following table: 

Designated Holidays 

Holiday Date observed 

New Year's Day January 1st 
Washington's 
Birthday 

3rd Monday in February 

Memorial Day Last Monday in May 
Independence Day July 4th 
Labor Day 1st Monday in September 
Veterans Day November 11th 
Thanksgiving Day 4th Thursday in 

November 
Christmas Day December 25th 
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If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th 
falls on a Saturday, the preceding Friday is a designated holiday. 

Freeway closure charts are for the placement and removal of overhead sign structures, and other 
authorized work. 

Personal vehicles of your employees must not be parked on the traveled way or shoulders, including 
sections closed to traffic. 

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown. 

 

Add to section 12-4.03: 

For each 10-minute interval or fraction thereof past the time specified to reopen the closure, the 
Department will deduct the amount per interval shown below from moneys due or that may become due 
the Contractor under the Contract. Damages are limited to 5 percent of the project cost per occurrence. 
Damages will not be assessed if the Engineer orders that the closure remain in place beyond the 
scheduled pickup time. 

Type of facility Route or segment Period Damages/interval ($) 

Mainline Rte. 8 1st half hour 
2nd half hour 
2nd hour and 

beyond 

$2,800 / 10 minutes 
$4,200 / 10 minutes 
$5,600 / 10 minutes 

Connector WB 8 Conn to NB 
5 

1st half hour 
2nd half hour 
2nd hour and 

beyond 

$1,000 / 10 minutes 
$1,050 / 10 minutes 
$1,400 / 10 minutes 

Connector SB 163 Conn to 
WB 8 

1st half hour 
2nd half hour 
2nd hour and 

beyond 

$1,000 / 10 minutes 
$1,550 / 10 minutes 
$2,050 / 10 minutes 
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Replace "Reserved" in section 12-4.04 with: 

 
Lane Closure Restriction for Designated Holidays  

Thu Fri Sat Sun Mon Tues Wed Thu Fri Sat Sun 

 
x 

H 
xx 

 
xx 

 
xx 

       

 
x 

 
xx 

H 
xx 

 
xx 

       

  
x 

 
xx 

H 
xx 

 
xx 

      

  
x 

 
xx 

 
xx 

H 
xx 

 
xxx 

     

     
x 

H 
xx 

     

      
x 

H 
xx 

    

       
x 

H 
xx 

 
xx 

 
xx 

 
xx 

 
Legend: 

 Refer to lane requirement charts 
x The full width of the traveled way must be open for use by traffic after 0500. 
xx The full width of the traveled way must be open for use by traffic. 
xxx The full width of the traveled way must be open for use by traffic until 0500. 
H Designated legal holiday 

REMARKS:  This table is to be used concurrently with all charts. 
 

 

Replace "Reserved" in section 12-4.05B with: 

Chart no. B1 
Freeway/Expressway Lane Requirements 

County: SD Route/Direction: 8/WB PM:  R0.60 – R0.10 

Closure limits: 0.24 Mi. east of Morena Blvd. UC to 0.26 Mi. west of Morena Blvd. UC 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays 1 1 1 1 1                    1  

Fridays 1 1 1 1 1                     

Saturdays                          

Sundays                          

 
Legend: 

1 Provide at least 1 through freeway lane open in direction of travel 

  

 Work allowed within the highway where shoulder or lane closure is not required 

  

REMARKS: 
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Chart no. B2 
Freeway/Expressway Lane Requirements 

County: SD Route/Direction: 5/NB PM:  R19.80 – R20.30 

Closure limits: 0.77 Mi. north of Old Town Ave. OC to 0.18 Mi. north of San Diego River Bridge 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays 2 2 2 2 2                   2  

Fridays 2 2 2 2 2                     

Saturdays    2 2 2 2                   

Sundays    2 2 2 2 2 2              2 2  

 
Legend: 

2 Provide at least 2 adjacent through freeway lanes open in direction of travel 

  

 Work allowed within the highway where shoulder or lane closure is not required 

  

REMARKS: 
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Replace "Reserved" in section 12-4.05C with: 

Chart no. C1 
Complete Freeway/Expressway Closure Hours 

County: SD Route/Direction: 8/WB PM:  R0.60 – R0.10 

Closure limits:  0.24 Mi. east of Morena Blvd. UC to 0.26 Mi. west of Morena Blvd. UC 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                    C  

Fridays C C C C C                     

Saturdays                          

Sundays                          

 
Legend: 
C Freeway or expressway may be closed completely 

  

 No complete freeway or expressway closure is allowed 

  

REMARKS: 
 
No other closure that conflicts with or shares any elements of the following detours will be permitted. 
        This chart is to be used for a maximum of four (4) nights. 
        This chart is to be used for overhead sign work only. 

 This chart is to be used with chart No. D1 & E1. 
 
Detour WB 8 for the full Freeway closure 
Detour WB 8 traffic via westerly on Rte. 8 to WB 8 Conn. to SB 163, thence southerly on Rte. 163 to SB 
163 Conn. to NB 5, thence northerly on Rte. 5 to NB 5 Conn. to WB 8.  
 
 
NOTE: When the freeway is closed, place a PCMS (Portable Changeable Message Sign) on WB 8 west 
of Mission Center Rd. OC - warning the public of the WB 8 closure / detour ahead.   
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Chart no. C2 
Complete Freeway/Expressway Closure Hours 

County: SD Route/Direction: 8/WB PM:  R0.60 – R0.10 

Closure limits:  0.24 Mi. east of Morena Blvd. UC to 0.26 Mi. west of Morena Blvd. UC 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                     

Fridays C C C C C                     

Saturdays                          

Sundays                          

 
Legend: 
C Freeway or expressway may be closed completely 

  

 No complete freeway or expressway closure is allowed 

  

REMARKS: 
No other closure that conflicts with or shares any elements of the following detours will be permitted. 
This chart is to be used for a maximum of four (4) nights. 
Primary and secondary detours must be used concurrently. 
 
Primary Detour 
Detour WB 8 for the full Freeway closure 
Detour WB 8 for the full Freeway closure traffic via westerly on Rte. 8 to WB 8 Conn. to SB 5, thence 
southerly on Rte. 5 to SB 5 Off-ramp to Old Town Ave., thence easterly on Old Town Ave. to Moore St. 
/Old Town Ave., thence northerly on Moore St. to NB 5 On-ramp from Moore St. /Old Town Ave., thence 
northerly on Rte. 5 to NB 5 Conn. to WB 8. 
 
Secondary Detour 
Detour WB 8 for the full Freeway closure 
Detour WB 8 for the full Freeway closure traffic via westerly on Rte. 8 to WB 8 Conn. to NB 5, thence 
northerly on Rte. 5 to NB 5 Off-ramp to Sea World Dr., thence westerly on Sea World Dr. to Sunset Cliffs 
Blvd. thence westerly on Sunset Cliffs Blvd. to Rte. 8 
 
 
When the Freeway is closed, place a PCMS (Portable Changeable Message Sign) on WB 8 E. of Hotel 
Circle N. warning the traffic of the closure ahead.        
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Replace "Reserved" in section 12-4.05D with: 

Chart no. D1 
Complete Connector Closure Hours 

County:  SD Route/Direction:  163/NB  PM:  3.786 

 
 

                            163/SB           3.859 

Closure limits:  NB Connector to WB 8 
                         SB Connector to WB 8 
               

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                    C  

Fridays C C C C C                     

Saturdays                          

Sundays                          

 
Legend: 
C Connector may be closed completely 

  

 Work allowed within the highway where shoulder or lane closure is not required 

  

REMARKS: 
No other closure that conflicts with or shares any elements of the following detour will be permitted. 
This chart is to be used with chart No. C1 
 
Detour NB 163 Connector to WB 8 
Detour NB 163 Conn. to WB 8 traffic via northerly on Rte. 163 to NB 163 Off-ramp to WB Friars Rd., 
thence westerly on Friars Rd. to Sea World Dr., thence westerly on Sea World Dr. to Sunset Cliffs 
Blvd., thence westerly on Sunset Cliffs Blvd. to Rte. 8. 
 
NOTE:  Place a PCMS (Portable Changeable Message Sign) on NB/163 at a location at the discretion 
of Construction Field Personnel - warning the public of the ramp closure / detour ahead. 
 
 
Detour SB 163 Connector to WB 8 
Detour SB 163 Conn. to WB 8 traffic via southerly on Rte. 163 to SB 163 Conn. to NB 5, thence 
northerly on Rte. 5 to NB 5 Conn. to WB 8. 
 
 
NOTE:  Place a PCMS (Portable Changeable Message Sign) on SB/163 at a location at the discretion 
of Construction Field Personnel - warning the public of the ramp closure / detour ahead. 
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Chart no. D2 
Complete Connector Closure Hours 

County:  SD Route/Direction:  8/WB  PM:  R0.165 

Closure limits:  WB Connector to NB 5                           

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                   C  

Fridays C C C C C                     

Saturdays                          

Sundays    C C C C                   

 
Legend: 
C Connector may be closed completely 

  

 Work allowed within the highway where shoulder or lane closure is not required 

  

REMARKS: 
No other closure that conflicts with or shares any elements of the following detour will be permitted. 
 
Detour WB 8 Connector to NB 5 
Detour WB 8 Conn. to NB 5 traffic via westerly on Rte. 8 to WB 8 Conn. to SB 5, thence southerly on 
Rte. 5 to SB 5 Off-ramp to Old Town Ave., thence easterly on Old Town Ave. to Moore St./Old Town 
Ave., thence northerly on Moore St. to NB 5 On-ramp from Moore St./Old Town Ave. 
 

NOTE:  Place a PCMS (Portable Changeable Message Sign) on WB/8 at a location at the discretion of 
Construction Field Personnel - warning the public of the ramp closure / detour ahead. 
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Replace "Reserved" in section 12-4.05E with: 

Chart no. E1 
Complete Ramp Closure Hours/Ramp Lane Requirements 

County:  SD  Route/Direction: 5/NB PM:  20.663 

           20.974 

Closure limits:  NB Off-ramp to Sea World Dr. 
                         NB On-ramp from Sea World Dr. 
 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                 C C C  

Fridays C C C C C                     

Saturdays    C C C C C C C C               

Sundays    C C C C C C C C           C C C  

 
Legend: 

C Ramp may be closed completely 
  
 Work allowed within the highway where shoulder or lane closure is not required 
  

REMARKS: 
 
NOTE: When an Off-ramp is closed completely, place a PCMS (Portable Changeable Message Sign) in 
the direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of 
the ramp closure ahead. 
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Chart no. E2 
Complete Ramp Closure Hours/Ramp Lane Requirements 

County:  SD  Route/Direction: 8/WB PM:  0.990 

           1.906 

                           163/SB          3.811 

Closure limits:  WB On-ramp from Taylor St./Hotel Circle 
                         WB On-ramp from Hotel Circle 
 
                         SB Off-ramp to Hotel Circle 
 

From hour to hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24  

Mondays through Thursdays C C C C C                 C C C  

Fridays C C C C C                     

Saturdays    C C C C C C C C               

Sundays    C C C C C C C C           C C C  

 
Legend: 
C Ramp may be closed completely 
  
 Work allowed within the highway where shoulder or lane closure is not required 
  

REMARKS: 
This chart is to be used with chart No. C1 
 
NOTE: When an Off-ramp is closed completely, place a PCMS (Portable Changeable Message Sign) in 
the direction of travel allowing the traffic the option to use the preceding Off-ramp and warning them of 
the ramp closure ahead. 
 

 

Replace section 12-5 with: 

12-5  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE 

12-5.01  GENERAL 

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary and 
moving lane closures on multilane highways and 2-lane, 2-way highways. The traffic control system for a 
lane closure or a ramp closure must comply with the details shown. 

Traffic control system includes signs. 

12-5.02  MATERIALS 

Vehicles equipped with attenuators must comply with section 12-3.13 of the special provisions. 

12-5.03  CONSTRUCTION 

12-5.03A  General 

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a 
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures. 

Whenever components of the traffic control system are displaced or cease to operate or function as 
specified from any cause, immediately repair the components to the original condition or replace the 
components and restore the components to the original location. 
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12-5.03B  Stationary Lane Closures 

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the 
components of the traffic control system from the traveled way and shoulder, except for portable 
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each 
work period. You may store the components at selected central locations designated by the Engineer 
within the limits of the highway. 

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane 
highway must be equipped with a Type II flashing arrow sign that must be in operation whenever the 
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a 
Type II flashing arrow sign not involved in placing, maintaining, or removing the components if operated 
within a stationary-type lane closure must display only the caution display mode. The sign must be 
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required 
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place. 

12-5.03C  Moving Lane Closures 

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the 
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet 
above the ground but must be as high as practicable. 

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow 
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway. 

12-5.04  PAYMENT 

Traffic control system for lane closure is paid for as traffic control system. 

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system. 
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic 
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased 
traffic control. The adjustment will be made on a force account basis for increased work and estimated on 
the same basis in the case of decreased work. 

A traffic control system required by change order work is paid for as a part of the change order work. 

 

Replace section 12-8 with: 

12-8  TEMPORARY PAVEMENT DELINEATION 

12-8.01  GENERAL 

Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement 
delineation. 

Temporary signing for no-passing zones must comply with section 12-3.06. 

Temporary painted traffic stripes and painted pavement markings used for temporary delineation must 
comply with section 84-3. 

12-8.02  MATERIALS 

12-8.02A  General 

Not Used 

12-8.02B  Temporary Lane Line and Centerline Delineation 

Temporary pavement markers must be the same color as the lane line or centerline markers being 
replaced. Temporary pavement markers must be temporary pavement markers on the Authorized 
Material List for short-term day/night use, 14 days or less, or long-term day/night use, 180 days or less. 
Place temporary pavement markers under the manufacturer's instructions. 
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12-8.02C  Temporary Edge Line Delineation 

On multilane roadways, freeways, and expressways open to traffic where edge lines are obliterated and 
temporary pavement delineation to replace those edge lines is not shown, provide temporary pavement 
delineation for: 

1. Right edge lines consisting of (1) paint or a solid 4-inch wide traffic stripe tape of the same color as 
the stripe being replaced, (2) traffic cones, or (3) portable delineators or channelizers placed 
longitudinally at intervals not exceeding 100 feet 

2. Left edge lines consisting of (1) paint or a solid 4-inch wide traffic stripe tape of the same color as the 
stripe being replaced, (2) traffic cones, (3) portable delineators or channelizers placed longitudinally 
at intervals not exceeding 100 feet, or (4) temporary pavement markers placed longitudinally at 
intervals not exceeding 6 feet 

 
12-8.02D  Temporary Traffic Stripe Tape 

Temporary traffic stripe tape must be one of the types of temporary, removable striping tape on the 
Authorized Material List. 

12-8.02E  Temporary Traffic Stripe Paint 

Not Used 

12-8.02F  Temporary Pavement Marking Tape 

Temporary pavement marking tape must be one of the types of temporary, removable pavement marking 
tape on the Authorized Material List and must be applied and removed as specified for applying and 
removing temporary, removable traffic stripe tape. 

12-8.02G  Temporary Pavement Marking Paint 

You may use one of the types of temporary removable pavement marking tape or permanent pavement 
marking tape on the Authorized Material List instead of temporary pavement marking paint. 

12- 8.02H  Temporary Pavement Markers 

Temporary pavement markers must be one of the temporary pavement markers on the Authorized 
Material List for long term day/night use, 180 days or less. 

12-8.03  CONSTRUCTION 

12-8.03A  General 

Wherever work activities obliterate pavement delineation, place temporary or permanent pavement 
delineation before opening the traveled way to traffic. Place lane line and centerline pavement delineation 
for traveled ways open to traffic. On multilane roadways, freeways and expressways, place edge line 
delineation for traveled ways open to traffic. 

Establish the alignment for the temporary pavement delineation including required lines or markers. 
Surfaces to receive an application of paint or removable traffic tape must be dry and free of dirt and loose 
material. Do not apply temporary pavement delineation over existing pavement delineation or other 
temporary pavement delineation. Maintain temporary pavement delineation until it is superseded or you 
replace it with a new pattern of temporary pavement delineation or permanent pavement delineation. 

When the Engineer determines the temporary pavement delineation is no longer required for the direction 
of traffic, remove the temporary pavement markers, underlying adhesive, and removable traffic tape from 
the final layer of surfacing and from the existing pavement to remain in place. Remove temporary 
pavement delineation that conflicts with any subsequent or new traffic pattern for the area. 

12-8.03B  Temporary Lane line and Centerline Delineation 

Whenever lane lines or centerlines are obliterated and temporary pavement delineation to replace the 
lines is not shown, the minimum lane line and centerline delineation must consist of temporary pavement 
markers placed longitudinally at intervals not exceeding 24 feet. For temporary pavement markers on the 
Authorized Material List for long-term day/night use, 180 days or less, cement the markers to the 
surfacing with the adhesive recommended by the manufacturer except do not use epoxy adhesive to 
place the pavement markers in areas where removal of the markers will be required. 
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For temporary lane line or centerline delineation consisting entirely of temporary pavement markers on 
the Authorized Material List for short-term day/night use, 14 days or less, place the markers longitudinally 
at intervals not exceeding 24 feet. Do not use the markers for more than 14 days on lanes opened to 
traffic. Place the permanent pavement delineation before the end of the 14 days. If the permanent 
pavement delineation is not placed within the 14 days, replace the temporary pavement markers with 
additional temporary pavement delineation equivalent to the pattern specified or shown for the permanent 
pavement delineation for the area. The Department does not pay for the additional temporary pavement 
delineation. 

12-8.03C  Temporary Edge Line Delineation 

You may apply temporary painted traffic stripe where removal of a 4-inch wide traffic stripe is not 
required. 

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used 
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary 
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the 
cones or delineators are being used for temporary edge line delineation. 

Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement 
channelizer bases to the pavement under section 85 for cementing pavement markers to pavement 
except do not use epoxy adhesive to place channelizers on the top layer of the pavement. Channelizers 
must be one of the 36-inch, surface-mounted types on the Authorized Material List. 

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the 
direction of traffic. 

12-8.03D  Temporary Traffic Stripe Tape 

Apply temporary traffic stripe tape under the manufacturer's instructions. Slowly roll the tape with a 
rubber-tired vehicle or roller to ensure complete contact with the pavement surface. Apply the tape 
straight on a tangent alignment and on a true arc on a curved alignment. Do not apply the tape when the 
air or pavement temperature is less than 50 degrees F unless the installation procedures are authorized 
beforehand. 

The temporary traffic stripe tape must be complete in place at the location shown before opening the 
traveled way to traffic. 

12-8.03E  Temporary Traffic Stripe Paint 

Apply 1 or 2 coats of temporary traffic stripe paint for new or existing pavement. 

The painted temporary traffic stripe must be complete in place at the location shown before opening the 
traveled way to traffic. Removal of painted temporary traffic stripe is not required. 

12-8.03F  Temporary Pavement Marking Tape 

Apply temporary pavement marking tape at the locations shown. The tape must be complete in place at 
the location shown before opening the traveled way to traffic. 

12-8.03G  Temporary Pavement Marking Paint 

Apply and maintain temporary pavement markings consisting of painted pavement markings at the 
locations shown. The painted temporary pavement marking must be complete in place at the location 
shown before opening the traveled way to traffic. Removal of painted temporary pavement marking is not 
required. 

Apply 1 or 2 coats of temporary pavement marking paint for new or existing pavement. 

12- 8.03H  Temporary Pavement Markers 

Place temporary pavement markers under the manufacturer's instructions. Cement the markers to the 
surfacing with the manufacturer's recommended adhesive, except do not use epoxy adhesive in areas 
where removal of the pavement markers is required. 

You may use retroreflective pavement markers specified in section 85 instead of temporary pavement 
markers for long term day/night use, 180 days or less, except to simulate patterns of broken traffic stripe. 
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Retroreflective pavement markers used for temporary pavement markers must comply with section 85, 
except the waiting period before placing pavement markers on new HMA surfacing as specified in section 
85-1.03 does not apply. Do not use epoxy adhesive to place pavement markers in areas where removal 
of the pavement markers is required. 

Temporary pavement markers must be complete in place before opening the traveled way to traffic. 

12-8.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

 

Add to section 13-3.01A: 

The project is risk level 1. 

 

Replace 1st paragraph of section 13-6.03C with: 

Provide temporary drainage inlet protection around drainage inlets as changing conditions require. 
Drainage inlet protection must be Type 4A, or as appropriate for conditions around the drainage inlet. 

 

Add to section 13-10.03A: 

You may place gravel-filled bags within a shoulder area without Type K temporary railing under any of the 
following conditions: 

1. The section of roadway with the shoulder is not open to public traffic. 
2. The gravel-filled bags are; 

A. Beyond 30 feet from the edge of traveled way for freeways and expressways, or  
B. Beyond  20 feet from the edge of traveled way for conventional highways. 

3. The gravel-filled bags on the shoulder are within a temporary lane closure and the bags are removed 
prior to the lane closure being removed. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

14  ENVIRONMENTAL STEWARDSHIP 

 

Add to section 14-1.02A: 

An ESA exists on this project. 

 

Replace section 14-11.03 with: 

14-11.03  MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF AERIALLY 
DEPOSITED LEAD 

14-11.03A  General 

14-11.03A(1)  Summary 

Section 14-11.03 includes specifications for hazardous waste management while excavating, stockpiling, 
transporting, placing, and disposing of material containing hazardous waste concentrations of aerially 
deposited lead (ADL). 
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ADL is present within the project limits. 

The Department has received from the DTSC a variance regarding the use of material containing ADL. 
The variance applies if Type Y-1 or Y-2 material are shown. The variance is available for inspection at the 
Department of Transportation, District 11, San Diego. 

14-11.03A(2)  Definitions 

Type Y-1: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence 
Limit) of 1.5 mg/L or less extractable lead (based on a modified waste extraction test using deionized 
water as the extractant) and 1,411 mg/kg or less total lead. This material is a California hazardous 
waste that may be reused as permitted under the variance of the DTSC provided that the lead 
contaminated soil is placed a minimum of 5 feet above the maximum historic water table elevation 
and covered with at least 1 foot of non-hazardous soil. 

Type Y-2: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence 
Limit) that exceed either 1.5 mg/L extractable lead (based on a modified waste extraction test using 
deionized water as the extractant) or 1,411 mg/kg total lead but are less than 150 mg/L extractable 
lead (based on a modified waste extraction test using deionized water as the extractant) and less 
than 3,397 mg/kg of total lead. This material is a California hazardous waste that may be reused as 
permitted under the variance of DTSC provided that the lead contaminated soil is placed a minimum 
of 5 feet above the maximum historic water table elevation and protected from infiltration by a 
pavement structure which will be maintained by the Department. 

Type Z-2: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence 
Limit) greater than or equal to 1,000 mg/kg total lead, greater than or equal to 5.0 mg/L soluble lead 
(as tested using the California Waste Extraction Test), and the material is surplus; or material that 
contains ADL in average concentrations greater than 150 mg/L extractable lead (based on a modified 
waste extraction test using deionized water as the extractant) or greater than 3,397 mg/kg total lead. 
This material is a Department-generated California hazardous waste and must be transported to and 
disposed of at a California Class I disposal site. 

Type Z-3: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence 
Limit) greater than 5.0 mg/L soluble lead, (as tested using the Toxicity Characteristic Leaching 
Procedure). This material is a Department-generated federal hazardous waste and must be 
transported to and disposed of at a California Class I disposal site. 

14-11.03A(3)  Site Conditions 

ADL concentration data and sample locations maps are included in the Information Handout. 

Type Y-2 material exists between edge of pavement and 30 feet, measured horizontally from the edges of 
existing pavement, for the entire length of project, and from a depth of surface to 2.5 feet below existing 
grade, as shown.  

14-11.03A(4)  Submittals 

14-11.03A(4)(a)  Lead Compliance Plan 

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

14-11.03A(4)(b)  Excavation and Transportation Plan 

Within 15 days after approval of the Contract, submit 3 copies of an excavation and transportation plan. 
Allow 15 days for review. If revisions are required, as determined by the Engineer, submit the revised 
plan within 15 days of receipt of the Engineer's comments. For the revision, allow 7 days for the review. 
Minor changes to or clarifications of the initial submittal may be made and attached as amendments to 
the excavation and transportation plan. In order to allow construction to proceed, the Engineer may 
conditionally approve the plan while minor revisions or amendments are being completed. 
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Prepare the written, project specific excavation and transportation plan establishing the procedures you 
will use to comply with requirements for excavating, stockpiling, transporting, and placing or disposing of 
material containing ADL. The plan must comply with the regulations of the DTSC and Cal/OSHA and the 
requirements of the variance. The sampling and analysis portions of the excavation and transportation 
plan must meet the requirements for the design and development of the sampling plan, statistical 
analysis, and reporting of test results contained in US EPA, SW 846, "Test Methods for Evaluating Solid 
Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan must include the 
following elements: 

1. Excavation schedule by location and date 
2. Temporary locations of stockpiled material 
3. Survey methods for Type Y-2 material burial locations 
4. Dust control measures 
5. Spill Contingency Plan for material containing ADL 
 
14-11.03A(4)(c)  Burial Location Report 

Within 5 business days of completing placement of Type Y-2 material at a burial location, submit a report 
for that burial location, including "Burial Location of Soil Containing Aerial Deposited Lead" form and 
electronic geospatial vector data shapefiles of the top and bottom perimeters of the burial location. Submit 
to the Engineer and to: 

ADL@dot.ca.gov 
 

The Engineer notifies you of acceptance or rejection of the burial location report within 5 business days of 
receipt. If the report is rejected, you have 5 business days to submit a corrected report. 

14-11.03A(4)(d)  Bill of Lading  

Copies of the bills of lading must be submitted as an informational submittal upon placement of Type Y-1 
or Y-2 material in its final location. 

14-11.03A(5)  Quality Control and Assurance 

Excavation, reuse, and disposal of material with ADL must comply with rules and regulations of the 
following agencies: 

1. US DOT 
2. US EPA 
3. California Environmental Protection Agency 
4. CDPH 
5. DTSC 
6. Cal/OSHA 
7. California Department of Resources Recycling and Recovery 
8. RWQCB, Region 9, San Diego 
9. State Air Resources Control Board 
10. San Diego County Air Pollution Control District (SDAPCB) 
 
Transport and dispose of material containing hazardous levels of lead under federal and state laws and 
regulations and county and municipal ordinances and regulations. Laws and regulations that govern this 
work include: 

1. Health & Safety Code, Division 20, Chp 6.5 (California Hazardous Waste Control Act) 
2. 22 CA Code of Regs, Div. 4.5 (Environmental Health Standards for the Management of Hazardous 

Waste) 
3. 8 CA Code of Regs 
 
14-11.03B  Materials 

Not Used 

14-11.03C  Construction 

14-11.03C(1)  General 

Not Used 
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14-11.03C(2)  Material Management 

Place Type Y-2 material as shown and cover with the pavement structure. Temporary surplus material 
may be generated on this project due to the requirements of stage construction. Do not transport 
temporary surplus material outside the job site. It may be necessary to: 

1. Stockpile material for subsequent stages. 
2. Construct some embankments out of stage. 
3. Handle temporary surplus material more than once. 
 
14-11.03C(3)  Dust Control 

Excavation, transportation, placement, and handling of material containing ADL must result in no visible 
dust migration. A water truck or tank must be on the job site at all times while clearing and grubbing or 
performing earthwork operations in work areas containing ADL. Apply water to prevent visible dust. 

14-11.03C(4)  Surveying Type Y-1 or Y-2 Material Burial Locations 

Survey the location of the bottom and top perimeters of each area where you bury Type Y-1 or Y-2 
material (burial locations). The survey must be performed by or under the direction of one of the following: 

1. Land surveyor licensed under the Bus & Prof Code, Chp 15 (commencing with § 8700) 
2. Civil engineer licensed prior to January 1, 1982 under the Bus & Prof Code, Chp 7 (commencing with 

§ 6700) 
 
Survey 10 points to determine each burial location horizontally and vertically within the specified 
accuracies and to create closed polygons of the perimeters of the bottom and top of the burial location. If 
10 points are not sufficient to define the polygon, add additional points until the polygon is defined. 
Establish the position of the bottom and top perimeters before placing subsequent layers of material that 
obstruct the location. 

Report each burial location in California State Plane Coordinates in US Survey feet within the appropriate 
zone of the California Coordinate System of 1983 (CCS83) and in latitude and longitude. Horizontal 
positions must be referenced to CCS83 (epoch 2007.00 or later National Geodetic Survey [NGS] or 
California Spatial Reference Center [CSRC] published epoch) to an accuracy of 3 ft horizontally. The 
elevation of points identifying the burial location must locate the bottom and top of Type Y-1 or Y-2 
material to an accuracy of 1 ft vertically. Elevations of the bottom and top of Type Y-1 or Y-2 material 
must be referenced to North American Vertical Datum of 1988 (NAVD88). Report accuracy of spatial data 
in US Survey feet under Federal Geographic Data Committee (FGDC)-STD-007.1-1998. 

14-11.03C(5)  Material Transportation 

Before traveling on public roads, remove loose and extraneous material from surfaces outside the cargo 
areas of the transporting vehicles and cover the cargo with tarpaulins or other cover, as outlined in the 
approved excavation and transportation plan. You are responsible for costs due to spillage of material 
containing lead during transport. Transportation routes for Type Y-1 or Y-2 material must only include the 
highway. 

14-11.03C(6)  Disposal 

Not Used 

14-11.03D Payment 

Payment for a lead compliance plan is not included in the payment for environmental stewardship work. 

The Department does not pay for stockpiling of material containing ADL, unless the stockpiling is ordered. 
The Department does not pay for sampling and analysis unless it is ordered. The Department does not 
pay for additional sampling and analysis required by the receiving landfill. 
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Replace section 14-11.09 with: 

14-11.09  TREATED WOOD WASTE 

14-11.09A  General 

14-11.09A(1)  Summary 

Section 14-11.09 includes specifications for handling, storing, transporting, and disposing of treated wood 
waste (TWW). 

Wood removed from metal beam guard railing and roadside signs is TWW. Manage TWW under 22 CA 
Code of Regs, Div. 4.5, Chp. 34. 

14-11.09A(2)  Submittals 

For disposal of TWW, submit as an informational submittal a copy of each completed shipping record and 
weight receipt within 5 business days. 

14-11.09B  Materials 

Not Used 

14-11.09C  Construction 

14-11.09C(1)  General 

Not Used 

14-11.09C(2)  Training 

Provide training to personnel who handle TWW or may come in contact with TWW. Training must include: 

1. Applicable requirements of 8 CA Code of Regs 
2. Procedures for identifying and segregating TWW 
3. Safe handling practices 
4. Requirements of 22 CA Code of Regs, Div. 4.5, Chp. 34 
5. Proper disposal methods 
 
Maintain records of personnel training for 3 years. 

14-11.09C(3)  Storage 

Store TWW before disposal using the following methods: 

1. Elevate on blocks above a foreseeable run-on elevation and protect from precipitation for no more 
than 90 days. 

2. Place on a containment surface or pad protected from run-on and precipitation for no more than 180 
days. 

3. Place in water-resistant containers designed for shipping or solid waste collection for no more than 1 
year. 

4. Place in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 34, § 67386.6(a)(2)(C). 
 
Prevent unauthorized access to TWW using a secured enclosure such as a locked chain-link-fenced area 
or a lockable shipping container located within the job site. 

Resize and segregate TWW at a location where debris from the operation including sawdust and chips 
can be contained. Collect and manage the debris as TWW. 

Provide water-resistant labels that comply with 22 CA Code of Regs, Div. 4.5, Chp. 34, §67386.5, to 
clearly mark and identify TWW and accumulation areas. Labels must include: 

1. Caltrans, District number, Construction, Construction Contract number 
2. District office address 
3. Engineer's name, address, and telephone number 
4. Contractor's contact name, address and telephone number 
5. Date placed in storage 
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14-11.09C(4)  Transporting and Disposal 

Before transporting TWW, obtain an agreement from the receiving facility that the TWW will be accepted. 
Protect shipments of TWW from loss and exposure to precipitation. For projects with 10,000 lb or more of 
TWW, request a generator's EPA Identification Number at least 5 business days before the 1st shipment. 
Each shipment must be accompanied by a shipping record such as a bill of lading or invoice that 
includes: 

1. Caltrans with district number 
2. Construction Contract number 
3. District office address 
4. Engineer's name, address, and telephone number 
5. Contractor's contact name and telephone number 
6. Receiving facility name and address 
7. Waste description: Treated Wood Waste with preservative type if known or unknown/mixture 
8. Project location 
9. Estimated quantity of shipment by weight or volume 
10. Date of transport 
11. Date of receipt by the receiving TWW facility 
12. Weight of shipment as measured by the receiving TWW facility 
13. Generator's EPA Identification Number for projects with 10,000 lb or more of TWW 
 
The shipping record must be at least a 4-part carbon or carbonless 8-1/2-by-11-inch form to allow 
retention of copies by the Engineer, transporter, and disposal facility. 

Dispose of TWW at an approved TWW facility. A list of currently approved TWW facilities is available at: 

http://www.dtsc.ca.gov/HazardousWaste/upload/lanfillapr11pdated1.pdf 

Dispose of TWW within: 

1. 90 days of generation if stored on blocks 
2. 180 days of generation if stored on a containment surface or pad 
3. 1 year of generation if stored in a water-resistant container or within 90 days after the container is full, 

whichever is shorter 
4. 1 year of generation if storing in a storage building as defined in 22 CA Code of Regs, Div. 4.5, Chp. 

34, § 67386.6(a)(2)(C) 
 
14-11.09D  Payment 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

 

Replace section 15-2.02B(3) with: 

15-2.02B(3)  Cold Planing Asphalt Concrete Pavement 

15-2.02B(3)(a)  General 

Schedule cold planing activities to ensure that cold planing, placement of HMA, and reopening the area to 
traffic is completed during the same work shift. 
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If you do not complete HMA placement before opening the area to traffic, you must: 

1. Construct a temporary HMA taper to the level of the existing pavement 
2. Place HMA during the next work shift 
3. Submit a corrective action plan that shows you will complete cold planing and placement of HMA in 

the same work shift. Do not restart cold planing activities until the Engineer approves the corrective 
action plan. 

 
15-2.02B(3)(b)  Materials 

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the 
specifications for minor HMA in section 39. 

15-2.02B(3)(c)  Construction 

15-2.02B(3)(c)(i)  General 

Do not use a heating device to soften the pavement. 

The cold planing machine must be: 

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider 
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do 
not cold plane unless the Engineer approves your request. 

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head 
and: 
2.1. If a ski device is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire 

length must be used in activating the sensor. 
2.2. If referencing from existing pavement, the cold planing machine must be controlled by a self-

contained grade reference system. The system must be used at or near the centerline of the 
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be 
used. 

3. Equipped to effectively control dust generated by the planing operation 
4. Operated so that no fumes or smoke is produced. 
 
Replace broken, missing, or worn machine teeth. 

15-2.02B(3)(c)(ii)  Grade Control and Surface Smoothness 

Furnish, install, and maintain grade and transverse slope references. 

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result 
in a neat and uniform surface. Do not damage the remaining surface. 

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when 
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to 
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot. 

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot. 

15-2.02B(3)(c)(iii)  Temporary HMA Tapers 

If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided 
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be: 

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or 
flatter to the level of the planed area 

2. Compacted by any method that will produce a smooth riding surface 
 
Completely remove temporary tapers before placing permanent surfacing. 

15-2.02B(3)(c)(iv)  Remove Planed Material 

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50 
feet behind the planer. 
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15-2.02B(3)(d)  Payment 

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and 
pavement marking within the area of cold planing is included in the payment for cold plane asphalt 
concrete pavement of the types shown in the Bid Item List. 

 

Replace section 15-2.02C(2) with: 

15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead 

Residue from removing traffic stripes and pavement markings contains lead from the paint or 
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble 
lead. This residue: 

1. Is a nonhazardous waste 
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health 

and Safety Code and 22 CA Code of Regs 
3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC § 

6901 et seq. 
 
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii). 

Payment for a lead compliance plan is not included in the payment for existing facilities work. 

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is 
included in the payment for the type of removal work involved. 

 

Replace section 15-2.02I with: 

15-2.02I  Remove Sign Structures 

Removing overhead sign structures includes removal of: 

1. Frames, braces, supports, and brackets 
2. Portions of foundations 
3. Sign panels 
4. Mounting hardware for light fixtures 
5. Walkways, safety railing, gutter 
6. Electrical equipment for sign lighting 
7. Hardware 
8. Posts 
9. Portions of foundations 
 
Concrete foundations may be abandoned in place except that the top portion, including anchor bolts, 
reinforcing steel, and conduits, must be removed to a depth of not less than 3 feet below the adjacent 
finished grade. The resulting holes must be backfilled and compacted with material that is equivalent to 
the surrounding material. 

Remove signs' conduit and wiring to the nearest pull box. Remove fuses within spliced connections in the 
pull box. 

 

Replace section 15-2.03A(2)(b) with: 

15-2.03A(2)(b)  Department Salvage Location 

A minimum of 2 business days before hauling salvaged material to the Department salvage storage 
location, notify: 

1. Engineer  
2. Regional Maintenance Recycle coordinator at telephone number (619) 476-3764 
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For metal bridge railing facilities, the Department salvage storage location is: 

Kearny Mesa Construction Field Office 
7177 Opportunity Road, San Diego, CA 92111 
 

Replace the 4th paragraph in section 15-4.01A(2) with: 

Calculations for the removal plan must demonstrate the stability of the structure during each stage of 
removal. Include dead and live loads used in the design of protective covers. 

 

Add to the list in the 1st paragraph in section 15-4.01C(2)(b): 

6. Falsework or supports for protective covers must not extend below the vertical clearance level or to 
the ground line at any location within the roadbed. 

 
Add to section 15-5.01C(1): 

Remove any unsound concrete under section 15-5.01C(5) and place any rapid setting concrete patches 
under section 15-5.02. This is change order work. 

 

Add to section 15-5.01C(2): 

When abrasive blasting within 10 feet of public traffic, remove residue using a vacuum attachment 
operating concurrently with the blasting equipment. 

The Engineer may direct you to remove existing slurry or chip seal contrast treatment. This is change 
order work. 

 

Add to section 15-5.01C(3): 

Remove 1/2 inch of deck surface. 

 

Add to section 15-5.06A(2): 

Submit a public safety plan. The public safety plan must include: 

1. Public notification letter with a list of delivery and posting addresses. The letter must describe the 
work to be performed and state treatment work locations, dates, and times. Deliver the letter to 
residences and businesses within 100 feet of the overlay work and to local fire and police officials at 
least 7 days before starting overlay activities. Post the letter at the job site. 

2. Airborne emissions monitoring plan. A CIH certified in comprehensive practice by the American Board 
of Industrial Hygiene must prepare and execute the plan. The plan must have at least 4 monitoring 
points, including the mixing point, application point, and point of nearest public contact. Monitor 
airborne emissions during overlay activities. 

3. Action plan for protecting the public if airborne emissions levels exceed permissible levels. 
4. Copy of the CIH's certification. 
 
Submit results from airborne emissions monitoring of the trial overlay before starting production work. 

Submit results from production airborne emissions monitoring as an informational submittal after 
completing overlay activities. 

 

Add to the list in the 2nd paragraph of section 15-5.06A(3): 

8. Demonstrate the suitability of the airborne emissions monitoring plan 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 19-2.03B with: 

Dispose of surplus material. Ensure enough material is available to complete the embankments before 
disposing of it. 

 

Replace "Reserved" in section 19-3.03A with: 

Where shown, remove material below the bottom of retaining wall footings. Replace with material as 
specified for structure backfill in section 19-3.03E. Relative compaction must be at least 95 percent. 

 

Add to section 19-3.04: 

Structure backfill placed below footings is paid for as structure backfill. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

 

Add to section 20-1.02B: 

Pesticides used to control weeds must be limited to the following materials: 

Aminopyralid 
Diquat 
Dithiopyr 
Clopyralid MEA 
Fluazifop-P-Butyl 
Flumioxazin 
Glyphosate 
Imazapyr 
Oxyfluorfen (non-odor type) 
Sethoxydim 
 

Add to section 20-1.02B: 

A granular preemergent may be used when applied to areas that will be covered with mulch, excluding 
plant basins. Granular preemergent must be limited to the following material: 

1. Oxadiazon 
 

Replace section 20-1.03A with: 

20-1.03A  Progress Inspections 

Progress inspections are intermittently performed by the Engineer at various stages of work during the 
Contract. 
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Add to section 20-1.03C: 

Granular preemergent must be applied before the placement of mulch. The preemergent application and 
mulch placement must be completed in a single area within the same work day. 

 

Add to section 20-1.03B: 

Growth regulators must not be used. 

 

Replace section 20-3.01C(3) with: 

20-3.01C(3)  Control and Neutral Conductors Schedule of Values 

Submit a schedule of values for control and neutral conductors. Submit the schedule after the wiring 
plans and diagrams for the electrical components of the irrigation system, except electrical service, have 
been authorized. 

The unit descriptions shown in the table are the minimum. You may include additional unit descriptions. 
Include the quantity, value, and amount for those additional unit descriptions. 

Use the authorized wiring plan and diagrams to determine the quantities required to complete the work. 

No adjustment in compensation is made in the contract lump sum price paid for control and neutral 
conductors work due to differences between the quantities shown in the schedule of values for control 
and neutral conductors work and the quantities required to complete the work. 

Schedule of Values for Control and Neutral Conductors 
 

Contract no. 11-002704 
 

 
Unit description 

 
Unit 

Approximate 
quantity 

 
Value 

 
Amount 

__ AWG (UF) conductors 
(provide size) 

LF    

__ AWG (UF) conductors 
 

LF    

__ AWG (UF) conductors 
 

LF    

No. 5 or larger pull box 
 

EA    

Splices 
 

EA    

__ Sprinkler control conduit 
(provide size) 

LF    

__ Sprinkler control conduit 
 

LF    

__ Sprinkler control conduit 
 

LF    

 
Total ____________________ 
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Replace "Reserved" in section 20-3.02H(2) with: 

Irrigation controller (battery) must be one of the following: 

Irrigation Controller (Battery)  

Product Model Number Company 

Junior DC series 
DC controller 
 

JRDC-1 
 

Irritrol Irrigation 
Products  

NODE 
 

NODE-100 Hunter Industries 
Incorporated 
 

510 Series 
 

510.000 DIG Irrigation 
Products 
 

WINDOW+ 
 

Model No. - E33 
Part No. - 111222-001 

Nelson Irrigation 
Corporation 
 

Or equal
1 

 
-- -- 

1
Or equal must be a battery operated, single station, solenoid 

mounted irrigation controller, contained in a waterproof case, with a 
one year battery life using a high quality 9V or AA alkaline battery. 

 

Irrigation controller (battery) with DC latching solenoids must be compatible with remote control valves on 
the valve assembly units. 

Provide batteries for each irrigation controller (battery) that are compatible with the brand of controller, 
and capable of operating for a minimum of one year. Provide an additional battery for each controller to 
be installed at the end of the plant establishment period. 

 

Replace "Reserved" in section 20-3.02H(3) with: 

Irrigation controller (solar) must be a DIG Corporation, LEIT X Series ambient light solar controller. 

You may obtain the specified equipment listed below from: 

Hydro-Scape Products, Incorporated 
5805 Kearny Villa Road 
San Diego, CA 92123 
(858) 560-1600 
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The quoted prices and equipment, not including sales tax and delivery, are as follows: 

 

Equipment Description Quoted Price Quantity 
Each 

Extended 
Price 

Controller 
Identification 

LEIT 16 Station X-Series Solar 
Irrigation Controller, Product No. 
LEITX16. 
 

 
$958.80 

 
1 

 
$958.80 

 
IC 'E' 

 

Mounting Column, 35-inches in 
Height, Product No. MCOLXS. 
Includes Mounting Kit Product No. 
MKIT-X 
 

 
$118.51 

 
1 

 
$118.51 

 
IC 'E' 

 

LEIT Programming Key, Product 
No. LEITKEY. 
 

 
$23.93 

 
1 

 
$23.93 

 
IC 'E' 

 
 
The prices are good until 05/31/2014. 

 

Replace section 20-3.02I with: 

20-3.02I  Irrigation Controller Enclosures 

Irrigation controller enclosures must be as shown, and comply with section 20-3.02B(4). 

Irrigation controller enclosure door handles must allow padlocking in the latched position. The padlock is 
furnished by the Engineer. 

Rain sensors are not required. 

 

Add to section 20-3.02M: 

20-3.02M(6)  Dripperlines 

Dripperline must be one of the following products or equal: 

Dripperline  

Product Model Number Company 

Techline EZ TLEZ9-1805 Netafim Irrigation 
Products 
 

XFS Sub-Surface 
Dripline 
 

XFS-09-18-5 Rain Bird 
 

Excel Series PC A1-518P-CV DIG Corporation 
 

 
 

Replace the 2nd sentence of the 3rd paragraph of section 20-3.02P(2) with: 

Color of drain grate must be sand. 

 

Replace the 4th paragraph of section 20-3.02P(2) with: 

Pea gravel for filling the drainpipe must have a maximum diameter of 1/2 inch. Pea gravel must be 
naturally rounded aggregate, clean, washed, dry and free from clay or organic material. 
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Add to section 20-3.02R(3)(b): 

Remote control valves must be brass. 

 

Replace item 6 of paragraph 2 in section 20-3.02R(3)(b) with: 

6. Have an external and internal manual bleed device. 
 

Add to paragraph 2 of section 20-3.02R(3)(b): 

8. Be equipped with a self-flushing feature manufactured to be used with recycled water. Valves must 
not have external tubing. 

9. Have one-piece solenoids with plunger and spring secured to the solenoid. 
 

Add to section 20-3.02R(3)(b): 

Valves must be straight pattern as shown. 

 

Replace section 20-3.02R(4) with: 

20-3.02R(4)  Flush Valves 

Flush valves must be one of the following and compatible with the brand of Dripperline used or equal: 

Flush Valves  

Product Model Number Company 

Flush Valve TL050MFV-1 Netafim Irrigation Products 
 

Flush Valve 16A-FDV-075 Rain Bird 
 

Flush Valve 18-038 DIG Corporation 
 

 
 

Replace the 3rd sentence of the last paragraph in section 20-3.02R(5) with: 

Pipe flanges used to connect plastic or metal pipe to gate valves must be metal. 

 

Add to section 20-3.02R: 

20-3.02R(10)  Pressure Regulators 

Pressure regulators must be one of the following and compatible with the brand of Dripperline used or 
equal: 

Pressure Regulator 

Product Model Number Company 

In-line Regulator PRV075LF35V2K Netafim Irrigation Products 
 

In-line Regulator PSI-M30X-075 Rain Bird 
 

In-line Regulator 18-030 DIG Corporation 
 

 
 

20-3.02R(11)  Air/Vacuum Relief Valves 

Air/vacuum relief valves must be one of the following and compatible with the brand of Dripperline used or 
equal. 
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Air/Vacuum Relief Valves  

Product Model Number Company 

Air/Vacuum Relief Valve TLAVRV Netafim Irrigation Products 
 

Air Relief Valve ARV050 Rain Bird 
 

Air Relief Valve 18-028 DIG Corporation 
 

 
 

Replace the 1st paragraph in section 20-3.02T with: 

A valve assembly unit includes a remote control valve, wye strainer, pressure regulator, garden valve, 
and a 5/8-inch diameter garden hose. The hose must be 3 feet long and attached with a 3/4-inch internal 
pipe size female fitting. 

 

Replace the last sentence of the 6th paragraph in section 20-3.02U with: 

Label material must be plate plastic. 

 

Replace the first sentence in the last paragraph in section 20-3.02W with: 

Wye strainer for the valve assembly unit must be stainless steel with 200 size mesh. 

 

Add to section 20-3.03F(3): 

Plastic pipe supply line mains must be installed not less than 1.5 feet below finished grade measured to 
the top of the pipe. 

 

Add to section 20-3.03F: 

20-3.03F(7)  Dripperlines 

Install dripperline per manufacturer's recommendations and as shown. 

 

Replace "Reserved" in section 20-3.03H(4)(b) with: 

Install irrigation controller (battery) on valve assembly units, in a valve box as shown. Install battery in 
controller per manufacturer's instructions. 

 

Replace "Reserved" in section 20-3.03H(4)(c) with: 

Install irrigation controller (solar) on a mounting tube per the manufacturer's recommendations and in an 
irrigation controller enclosure as shown. 

 

Replace 1st paragraph of section 20-3.03L(6) with: 

Install flush valves in a valve box, at the ends of dripperline as shown. 

 

Add to section 20-3.03L: 

20-3.03L(7)  Air/Vacuum Relief Valves 

Install air/vacuum relief valves in a valve box as shown. 
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Replace the 5th paragraph of section 20-3.03N with: 

Pipe supply lines on the discharge side of the valve must be tested in conformance with Method B only. 
Testing by Method A is not allowed. 

Pipelines installed by trenching and backfilling and pipelines that are completely visible after installation 
must be tested by Method B. All other pipelines, including those installed in the ground by methods other 
than trenching and backfilling must be tested by Method A. 

 

Add to the 1st paragraph of section 20-7.01B(2): 

4. Native sod 
 

Add to section 20-7.02C: 

20-7.02C(6)  Native Sod 

Native sod must: 

1. Comply with section 20-7.02C(5). 
2. Be healthy field grown sod containing not more than 1/2 inch thick thatch. 
3. Be not less than 8 months or more than 16 months in age. 
4. Be grown on a biodegradable net or mesh. 
 

Add to section 20-7.03B(2): 

Weeds must be killed within ground cover and native sod areas and within the area extending beyond the 
outer limits of the ground cover and native sod areas to the adjacent edges of shoulders, dikes, curbs, 
sidewalks, walls, existing planting, and fences. At those locations where ground cover and native sod 
areas are 12 feet or more from the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, and 
fences, the clearing limit must be 6 feet beyond the outer limits of the ground cover and native sod areas. 

Weeds must be killed within mulch areas and within the area extending beyond the outer limits of the 
mulch areas to the adjacent edges of shoulders, dikes, curbs, sidewalks, walls, existing planting and 
fences. At those locations where mulch areas are 12 feet or more from the adjacent edges of shoulders, 
dikes, curbs, sidewalks, walls, and fences, the clearing limit must be 6 feet beyond the outer limits of the 
mulch areas. 

Weeds must be killed within 2 feet of the edges of paved shoulders, dikes, curbs, and sidewalks. 

 

Replace the 1st paragraph in section 20-7.03B(2) with: 

Dispose of weeds killed during the initial roadside clearing. 

 

Replace the 2nd paragraph in section 20-7.03B(3) with: 

Dispose of weeds killed after initial roadside clearing. 

 

Add to section 20-7.03C: 

Plants adjacent to drainage ditches must be located so that after construction of the basins, no portion of 
the basin wall is less than the minimum distance shown for each plant involved. 

 

Add to section 20-7.03I(1): 

A granular preemergent must be applied to areas to be covered with mulch outside of plant basins. 
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Add to section 20-7.03I(11): 

For plants planted within areas watered by an overhead irrigation system, the watering of these plants 
must occur between the hours of 10:00 PM and 6:00 AM within a maximum of 20 days after the plants 
have been planted. 

 

Add to section 20-7.03I: 

20-7.03I(17)  Native Sod 

Comply with section 20-7.03I(14), except that cultivation is not required. 

Comply with section 21-1.03N. 

Cover the outer edges of native sod with soil so that the roots are not exposed. You may use soil 
obtained from the adjacent areas. 

Native sod areas will not be required to be mowed or trimmed. 

 

Add to section 20-9.01A: 

The plant establishment period must be Type 2. 

 

Replace section 20-9.01C(1) with: 

20-9.01C(1)  General 

Submit the following seasonal watering schedules, March through May, June through August, September 
through October, and November through February, for use during the plant establishment period. Submit 
the first seasonal watering schedule within 10 days after the start of the plant establishment period. 
Subsequent seasonal schedules must be submitted within 5 days of the beginning of each seasonal 
period. 

Submit updated watering schedules within 5 business days after any changes have been made to the 
authorized schedules. 

Submit revised watering schedules for each irrigation controller not less than 30 days before completion 
of the plant establishment period. 

 

Add to section 20-9.03C: 

Apply slow-release or controlled-release fertilizer to the plants during the 1st week of April, July and 
September of each year. 

 

Add to section 20-9.03D: 

Control weeds by: 

1. Hand pulling: 
1.1. In plant basins and on basin walls 
1.2. In native sod areas 

2. Killing: 
2.1. In mulched areas and ground cover planting areas outside of plant basins 
2.2. In planting areas without ground cover plantings or located outside of ground cover areas 
2.3. In ground cover planting areas without plant basins 

 
Add to section 20-9.03I: 

All overhead irrigation must be watered between the hours of 10:00 PM and 6:00 AM. 
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Replace the 1st paragraph of section 20-9.03J with: 

Native sod areas are not required to be mowed or trimmed. 

 

Add to section 20-9.03J: 

Install new batteries in each irrigation controller (battery) within 15 working days before the completion of 
the plant establishment period. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

39  HOT MIX ASPHALT 

 

Add to section 39-1.01: 

Produce and place HMA Type A under the Standard construction process. 

 

Add to section 39-1.02C: 

Asphalt binder used in HMA Type A must be PG 64-10. 

 

Add to section 39-1.02E: 

Aggregate used in HMA Type A must comply with the the 3/4-inch HMA Types A and B gradation. 

 

Add to section 39-1.11D of the RSS for section 39-1.11: 

Pave shoulders and median borders adjacent to the lane before opening a lane to traffic. 

 

Replace section 39-1.30 with: 

39-1.30  EDGE TREATMENT, HOT MIX ASPHALT PAVEMENT 

39-1.30A  General 

Section 39-1.30 includes specifications for constructing the edges of HMA pavement as shown. 

39-1.30B  Materials 

For the safety edge, use the same type of HMA used for the adjacent lane or shoulder. 

39-1.30C  Construction 

The edge of roadway where the safety edge treatment is to be placed must have a solid base, free of 
debris such as loose material, grass, weeds, or mud. Grade areas to receive the safety edge as required. 

The safety edge treatment must be placed monolithic with the adjacent lane or shoulder and shaped and 
compacted with a device attached to the paver. 

The device must be capable of shaping and compacting HMA to the required cross section as shown. 
Compaction must be by constraining the HMA to reduce the cross sectional area by 10 to 15 percent. The 
device must produce a uniform surface texture without tearing, shoving, or gouging and must not leave 
marks such as ridges and indentations. The device must be capable of transition to cross roads, 
driveways, and obstructions. 
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For safety edge treatment, the angle of the slope must not deviate by more than ± 5 degrees from the 
angle shown. Measure the angle from the plane of the adjacent finished pavement surface. 

If paving is done in multiple lifts, the safety edge treatment can be placed either with each lift or with the 
final lift. 

Short sections of hand work are allowed to construct transitions for safety edge treatment. 

For more information on the safety edge treatment, go to: 

http://safety.fhwa.dot.gov/roadway_dept/pavement/safedge/ 
 
You can find a list of commercially available devices at the above Web site under "Frequently Asked 
Questions" and "Construction Questions." 

39-1.30D  Payment 

Not Used 

 

Add to section 39-6: 

The bid item for place hot mix asphalt (miscellaneous area) is limited to the areas shown and is in 
addition to the bid items for the materials involved. 

Payment for tack coat for miscellaneous areas and HMA (Type A) is included in payment for the hot mix 
asphalt of the types shown in the Bid Item List. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

 

Replace section 40-1.01C(13) with: 

40-1.01C(13)  Profile Data and Straightedge Measurements 

At least 5 business days before start of initial profiling or changing profiler or operator, submit: 

1. Inertial profiler (IP) certification issued by the Texas Transportation Institute (TTI). The certification 
must not be more than 12 months old. 

2. Operator certification for the IP issued by TTI. The operator must be certified for each different model 
of IP device operated. The certification must not be more than 36 months old. 

3. List of manufacturer's recommended test procedures for IP calibration and verification. 
 
Within 2 business days after cross correlation testing, submit ProVAL profiler certification analysis report 
for cross correlation test results performed on test section. ProVAL is FHWA’s software. Submit the 
certification analysis report to the Engineer and to the electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days after each day of inertial profiling, submit profile data to the Engineer and to the 
electronic mailbox address: 

smoothness@dot.ca.gov 
 

Within 2 business days of performing straightedge testing, submit a report on areas requiring smoothness 
correction. 
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Replace section 40-1.01C(14) with: 

40-1.01C(14)  Coefficient of Thermal Expansion 

Fabricate test specimens from a single sample of concrete for coefficient of thermal expansion testing 
under AASHTO T 336. Submit 4 test specimens for assurance testing. Submit your test data at: 

http://169.237.179.13/cte/ 
 

Replace "Reserved" in section 40-1.01D(1) with: 

Provide a QC manager under section 11. 

 

Replace section 40-1.01D(7)a with: 

40-1.01D(7)(a)  Coefficient of Thermal Expansion Testing 

Perform coefficient of thermal expansion testing under AASHTO T 336 at a frequency of 1 test for each 
5,000 cu yd of paving but not less than 1 test for projects with less than 5,000 cu yd of concrete. This test 
is not used for acceptance. 

For field qualification, perform coefficient of thermal expansion testing under AASHTO T 336. 

 

Replace  section 40-1.01D(9) including the RSS for section 40-1.01D(9) with: 

40-1.01D(9)  Pavement Smoothness 

40-1.01D(9)(a)  General 

Notify the Engineer 2 business days before performing smoothness testing including IP calibration and 
verification testing. The notification must include start time and locations by station. 

Before testing the pavement smoothness, remove foreign objects from the surface, and mark the 
beginning and ending station on the pavement shoulder. 

Test pavement smoothness using an IP except use a 12-foot straightedge at the following locations: 

1. Traffic lanes less than 1,000 feet in length including ramps, turn lanes, and acceleration and 
deceleration lanes 

2. Areas within 15 feet of manholes 
3. Shoulders 
4. Weigh-in-motion areas 
5. Miscellaneous areas such as medians, gore areas, turnouts, and maintenance pullouts 
 
40-1.01D(9)(b)  Straightedge Testing 

Identify locations of areas requiring correction by: 

1. Location Number 
2. District-County-Route 
3. Beginning station or post mile to the nearest 0.01 mile 
4. For correction areas within a lane: 

4.1. Lane direction as NB, SB, EB, or WB 
4.2. Lane number from left to right in direction of travel 
4.3. Wheel path as "L" for left, "R" for right, or "B" for both 

5. For correction areas not within a lane: 
5.1. Identify pavement area (i.e., shoulder, weight station, turnout) 
5.2. Direction and distance from centerline as "L" for left or "R" for right 

6. Estimated size of correction area 
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40-1.01D(9)(c)  Inertial Profile Testing 

IP equipment must display a current certification decal with expiration date. 

Conduct cross correlation IP verification test in the Engineer's presence before performing initial profiling. 
Verify cross correlation IP verification test at least annually. Conduct 5 repeat runs of the IP on an 
authorized test section. The test section must be on an existing concrete pavement surface 0.1 mile long. 
Calculate a cross correlation to determine the repeatability of your device under Section 8.3.1.2 of 
AASHTO R 56 using ProVAL profiler certification analysis with a 3 feet maximum offset. The cross 
correlation must be a minimum of 0.92. 

Conduct the following IP calibration and verification tests in the Engineer's presence each day before 
performing inertial profiling: 

1. Block test. Verify the height sensor accuracy under AASHTO R 57, section 5.3.2.3. 
2. Bounce test. Verify the combined height sensor and accelerometer accuracy under AASHTO R 57, 

section 5.3.2.3.2. 
3. DMI test. Calibrate the accuracy of the testing procedure under AASHTO R 56, section 8.4. 
4. Manufacturer's recommended tests. 
 
For IP testing, wheel paths are 3 feet from and parallel to the edge of a lane. Left and right are relative to 
the direction of travel. The IRI is the pavement smoothness along a wheel path of a given lane. The MRI 
is the average of the IRI values for the left and right wheel path from the same lane. 

Operate the IP according to the manufacturer's recommendations and AASHTO R 57 at 1-inch recording 
intervals and a minimum 4 inch line laser sensor. 

Collect IP data under AASHTO R 56. IP data must include: 

1. Raw profile data for each lane 
2. ProVAL ride quality analysis report for the international roughness index (IRI) of left and right wheel 

paths of each lane. Submit in pdf file format. 
3. ProVAL ride quality analysis report for the mean roughness index (MRI) of each lane. Submit in pdf 

file format. 
4. ProVAL smoothness assurance analysis report for IRIs of left wheel path. Submit in pdf file format 
5. ProVAL smoothness assurance analysis report for IRIs of right wheel path. Submit in pdf file format. 
6. GPS data file for each lane in GPS exchange. Submit in GPS eXchange file format. 
7. Manufacturer's recommended IP calibration and verification tests results. 
8. AASHTO IP calibration and verification test results including bounce, block, and distance 

measurement instrument (DMI). 
 
Submit the IP raw data in unfiltered electronic pavement profile file (PPF) format. Name the PPF file using 
the following naming convention: 

YYYYMMDD_TTCCCRRR_D_L_W_S_X_PT.PPF 
 
where: 
YYYY = year 
MM = Month, leading zero 
DD = Day of month, leading zero 
TT = District, leading zero 
CCC = County, 2 or 3 letter abbreviation as shown in section 1-1.08 
RRR = Route number, no leading zeros 
D = Traffic direction as NB, SB, WB, or EB 
L = Lane number from left to right in direction of travel 
W = Wheel path as "L" for left, "R" for right, or "B" for both 
S = Beginning station to the nearest foot (i.e., 10+20) or beginning post mile to the nearest hundredth 

(i.e., 25.06) no leading zero 
X = Profile operation as "EXIST" for existing pavement, "PAVE" for after paving, or "CORR" for after 

final surface pavement correction 
PT = Pavement type (i.e., "concrete", etc.) 
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Determine IRIs using the ProVAL ride quality analysis with 250 mm and IRI filters. While collecting the 
profile data to determine IRI, record the following locations in the raw profile data: 

1. Begin and end of all bridge approach slabs 
2. Begin and end of all bridges 
3. Begin and end of all culverts visible on the roadway surface 
 
For each 0.1 mile section, your IRI values must be within 10 percent of the Department's IRI values. The 
Engineer may order you to recalibrate your IP equipment and reprofile. If your results are inaccurate due 
to operator error, the Engineer may disqualify your IP operator. 

Determine the MRI for 0.1-mile fixed sections. A partial section less than 0.1 mile that is the result of an 
interruption to continuous pavement surface must comply with the MRI specifications for a full section. 
Adjust the MRI for a partial section to reflect a full section based on the proportion of a section paved. 

Determine the areas of localized roughness. Use the ProVAL smoothness assurance with a continuous 
IRI for each wheel path, 25-foot interval, and 250 mm and IRI filters. 

 

Replace the 2nd paragraph of the RSS for section 40-1.01D(13)(a) with: 

Pavement smoothness may be accepted based on your testing in the absence of the Department's 
testing. 

 

Replace the paragraphs in section 40-1.01D(13)(d) including the RSS for section 40-1.01D(13)(d) 
with: 

Where testing with an IP is required, the pavement surface must have: 

1. No areas of localized roughness with an IRI greater than 120 in/mi 
2. MRI of 60 in/mi or less within a 0.1 mile section 
 
Where testing with a straightedge is required, the pavement surface must not vary from the lower edge of 
the straightedge by more than: 

1. 0.01 foot when the straightedge is laid parallel with the centerline 
2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge to edge 

of a traffic lane 
3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 
 

Replace "Reserved" in section 40-1.02I(1) with: 

Liquid joint sealant for longitudinal isolation joints must be silicone. 
 

Replace the list for the 7th paragraph of section 40-1.03G with: 

1. Pavement surface must not vary from the lower edge of a 12-ft straightedge by more than: 
1.1. 0.01 foot when the straightedge is laid parallel with the centerline 
1.2. 0.02 foot when the straightedge is laid perpendicular to the centerline and extends from edge 

to edge of a traffic lane 
1.3. 0.02 foot when the straightedge is laid within 24 feet of a pavement conform 

2. Dowel bars do not comply with specified placement tolerances 
3. Concrete pavement thickness deficiency is greater than 0.05 foot 
4. Final finishing does not comply with the specifications except coefficient of friction 
 

Add after the 9th paragraph of section 40-1.03G: 

Retest the test strip smoothness under section 40-1.01D(9). 
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Delete the 1st paragraph of section 40-1.03H(2). 

 

Replace "Reserved" in section 40-1.03L(1) of the RSS for section 40-1.03L with: 

Construct edge treatments as shown. Regrade when required for the preparation of safety edge areas. 

Sections 40-1.03L(2) and 40-1.03L(3) do not apply to safety edges. 

For safety edges placed after the concrete pavement is complete, concrete may comply with the 
requirements for minor concrete. 

For safety edges placed after the concrete pavement is complete, install connecting bar reinforcement 
under section 52. 

Saw cutting or grinding may be used to construct safety edges. 

For safety edges, the angle of the slope must not deviate by more than ± 5 degrees from the angle 
shown. Measure the angle from the plane of the adjacent finished pavement surface. 

 

Replace the 2nd and 3rd paragraphs of section 40-1.03Q(5) with: 

Do not start corrective work until: 

1. Pavement has cured 10 days 
2. Pavement has at least a 550 psi modulus of rupture 
3. Your corrective method is authorized 
 
Correct the entire lane width and begin and end grinding at lines perpendicular to the roadway centerline. 
The corrected area must have a uniform texture and appearance. 

 

Add after the 4th paragraph of section 40-1.03Q(5): 

If corrections are made within areas where testing with an IP is required, retest the entire lane length with 
an IP under section 40-1.01D(9). 

If corrections are made within areas where testing with a 12-foot straightedge is required, retest the 
corrected area with a straightedge under section 40-1.01D(9). 

 

Replace "Reserved" in section 40-2 with: 

40-2  JOINTED PLAIN CONCRETE PAVEMENT 

40-2.01  GENERAL 

40-2.01A  Summary 

Section 40-2 includes specifications for constructing JPCP. 

40-2.01B  Submittals 

40-2.01B(1)  General 

Not Used 

40-2.01B(2)  Early Age Crack Mitigation System 

At least 24 hours before each paving shift, submit the following information as an informational submittal: 

1. Early age stress and strength predictions 
2. Scheduled sawing and curing activities 
3. Contingency plan for mitigating cracking 
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40-2.01C  Quality Control and Assurance 

40-2.01C(1)  General 

Not Used 

40-2.01C(2)  Quality Control Plan 

The QC plan must include a procedure for identifying transverse contraction joint locations relative to the 
dowel bars longitudinal center and a procedure for consolidating concrete around the dowel bars. 

40-2.01C(3)  Early Age Crack Mitigation System 

For PCC concrete pavement, develop and implement a system for predicting stresses and strength 
during the initial 72 hours after paving. The system must include: 

1. Subscription to a weather service to obtain forecasts for wind speed, ambient temperatures, humidity, 
and cloud cover 

2. Portable weather station with an anemometer, temperature and humidity sensors, located at the 
paving site 

3. Early age concrete pavement stress and strength prediction computer program 
4. Analyzing, monitoring, updating, and reporting the system's predictions 
 
40-2.02  MATERIALS 

Not Used 

40-2.03  CONSTRUCTION 

40-2.03A  General 

Transverse contraction joints on a curve must be on a single straight line through the curve's radius point.  

40-2.03B  Tie Bar Placement 

If the curvature of a concrete pavement slab prevents equal spacing of tie bars to maintain the minimum 
clearance from transverse joints, space them from 15 to 18 inches. 

40-2.03C  Ramp Termini 

For ramp termini, use heavy brooming normal to the ramp centerline to produce a coefficient of friction of 
at least 0.35 determined on the hardened surface under California Test 342. 

40-2.03D  Removal and Replacement 

When replacing concrete, saw cut and remove to full depth and width. 

Saw cut full slabs at the longitudinal and transverse joints. Saw cut partial slabs at joints and where the 
Engineer orders. You may make additional saw cuts within the removal area to facilitate slab removal or 
to prevent binding of the saw cut at the removal area's edge. Saw cut perpendicular to the slab surface. 

Use slab lifting equipment with lifting devices that attach to the slab. After lifting the slab, paint the cut 
ends of dowels and tie bars. 

Construct transverse and longitudinal construction joints between the new slab and existing concrete 
using dowel bars. For longitudinal joints, offset dowel bar holes from original tie bars by 3 inches. For 
transverse joints, offset dowel bar holes from the original dowel bar by 3 inches. 

Drill holes and use chemical adhesive to bond the dowel bars to the existing concrete. Use an automated 
dowel bar drilling machine. Holes must be at least 1/8-inch greater than the dowel bar diameter. Clean 
the holes in compliance with the chemical adhesive manufacturer's instructions. Holes must be dry when 
you place chemical adhesive. 

Immediately after inserting dowel bars into the chemical adhesive-filled holes, support the dowel bars and 
leave them undisturbed for the minimum cure time recommended by the chemical adhesive 
manufacturer. 
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Clean the faces of joints and underlying base from loose material and contaminants. Coat the faces with 
a double application of pigmented curing compound under section 28-2.03F. For partial slab 
replacements, place preformed sponge rubber expansion joint filler at new transverse joints under ASTM 
D 1752. 

40-2.04  PAYMENT 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

49  PILING 

 

Replace"Reserved" in section 49-3.02A(4)(b) with: 

Schedule and hold a preconstruction meeting for CIDH concrete pile construction (1) at least 5 business 
days after submitting the pile installation plan and (2) at least 10 days before the start of CIDH concrete 
pile construction. You must provide a facility for the meeting. 

The meeting must include the Engineer, your representatives, and any subcontractors involved in CIDH 
concrete pile construction. 

The purpose of this meeting is to: 

1. Establish contacts and communication protocol between you and your representatives, any 
subcontractors, and the Engineer 

2. Review the construction process, acceptance testing, and anomaly mitigation of CIDH concrete piles 
 
The Engineer will conduct the meeting. Be prepared to discuss the following: 

1. Pile placement plan, dry and wet 
2. Acceptance testing, including gamma-gamma logging, cross-hole sonic logging, and coring 
3. Pile Design Data Form 
4. Mitigation process 
5. Timeline and critical path activities 
6. Structural, geotechnical, and corrosion design requirements 
7. Future meetings, if necessary, for pile mitigation and pile mitigation plan review 
8. Safety requirements, including Cal/OSHA and Tunnel Safety Orders 
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Add to section 49-3.02B(6)(c): 

The synthetic slurry must be one of the materials shown in the following table: 

Material Manufacturer 

SlurryPro CDP KB INTERNATIONAL LLC 
735 BOARD ST STE 209 
CHATTANOOGA TN 37402 
(423) 266-6964 

Super Mud PDS CO INC 
105 W SHARP ST 
EL DORADO AR 71731 
(870) 863-5707 

Shore Pac GCV CETCO CONSTRUCTION DRILLING PRODUCTS 
2870 FORBS AVE 
HOFFMAN ESTATES IL 60192 
(800) 527-9948 

Terragel or Novagel 
Polymer 

GEO-TECH SERVICES LLC 
220 N. ZAPATA HWY STE 11A-449A 
LAREDO TX 78043 
(210) 259-6386 

 

Use synthetic slurries in compliance with the manufacturer's instructions. Synthetic slurries shown in the 
above table may not be appropriate for a given job site. 

Synthetic slurries must comply with the Department's requirements for synthetic slurries to be included in 
the above table. The requirements are available from the Offices of Structure Design, P.O. Box 168041, 
MS# 9-4/11G, Sacramento, CA 95816-8041. 

SlurryPro CDP synthetic slurry must comply with the requirements shown in the following table: 

SLURRYPRO CDP 

Property Test Value 

Density Mud Weight (density), 
API 13B-1, 
section 1 

 

During drilling 
 

≤ 67.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 50–120 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 70 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Super Mud synthetic slurry must comply with the requirements shown in the following table: 

SUPER MUD 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 32–60 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 60 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–10.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 

 

Shore Pac GCV synthetic slurry must comply with the requirements shown in the following table: 

SHORE PAC GCV 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 64.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 33–74 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 57 sec/qt 

pH Glass electrode pH meter 
or pH paper 

8.0–11.0 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
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Terragel or Novagel Polymer synthetic slurry must comply with the requirements shown in the following 
table: 

TERRAGEL OR NOVAGEL POLYMER 

Property Test Value 

Density Mud Weight (Density), 
API 13B-1, 
section 1 

 
During drilling 
 

≤ 67.0 pcf
a
 

Before final cleaning and immediately 
before placing concrete 

≤ 64.0 pcf
a
 

Viscosity Marsh Funnel and Cup. 
API 13B-1, section 2.2 

 
During drilling 45–104 sec/qt 

 
Before final cleaning and immediately 
before placing concrete 

≤ 104 sec/qt 

pH Glass electrode pH meter 
or pH paper 

6.0–11.5 

Sand content, percent by volume Sand, 
API 13B-1, section 5 

 
Before final cleaning and immediately 
before placing concrete 

≤ 0.5 percent 

a
If authorized, you may use slurry in salt water. The allowable density of slurry in salt water may 

be increased by 2 pcf. 
Slurry temperature must be at least 40 degrees F when tested. 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

 

Replace "Reserved" in section 51-7.02 with: 

51-7.02A  General 

51-7.02A(1)  Summary 

Section 51-7.02 includes specifications for constructing PC drainage inlets. 

51-7.02A(2)  Definitions 

Reserved 

51-7.02A(3)  Submittals 

For inlets with oval or circular cross sections, submit shop drawings with calculations. Shop drawings and 
calculations must be sealed and signed by an engineer who is registered as a civil engineer in the State. 
Allow 15 days for the Engineer's review. 

Submit field repair procedures and a patching material test sample before repairs are made. Allow 10 
days for the Engineer's review. 

51-7.02A(4)  Quality Control and Assurance 

The Engineer may reject PC drainage inlets exhibiting any of the following: 

1. Cracks passing through walls more than 1/16 inch wide 
2. Nonrepairable honeycombed or spalled areas of more than 6 square inches 
3. Noncompliance with reinforcement tolerances or cross sectional area shown 
4. Wall or lid less than minimum thickness 
5. Internal dimensions less than plan dimensions by 1 percent or 1/2 inch, whichever is greater 
6. Defects affecting performance or structural integrity 
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51-7.02B  Materials 

51-7.02B(1)  General 

Nonshrink grout must be a dry, packaged type complying with ASTM C 1107. 

Concrete for basin or inlet floors placed in the field must comply with the specifications for minor concrete. 

Joint sealant must be butyl-rubber complying with ASTM C 990. Joint primer must be recommended by 
the joint seal manufacturer. 

Resilient connectors must comply with ASTM C 923. 

Sand bedding must comply with section 19-3.02E. 

Bonding agents must comply with ASTM C 1059, Type II. 

51-7.02B(2)  Fabrication 

If oval or circular shape cross-sections are furnished, they must comply with AASHTO LRFD Bridge 
Design Specifications, Fourth Edition with California Amendments. 

Wall and slab thicknesses may be less than the dimensions shown by at most 5 percent or 3/16 inch, 
whichever is greater. 

Reinforcement placement must not vary more than 1/2 inch from the positions shown. 

Cure PC drainage inlets under section 90-4.03. 

51-7.02C  Construction 

Repair PC drainage inlet sections to correct damage from handling or manufacturing imperfections before 
installation. 

Center pipes in openings to provide a uniform gap. Seal gaps between the pipe and the inlet opening with 
nonshrink grout under the grout manufacturer's instructions. For systems designated as watertight, seal 
these gaps with resilient connectors. 

Match fit keyed joints to ensure uniform alignment of walls and lids. Keys are not required at the inlet floor 
level if the floor is precast integrally with the inlet wall. Seal keyed joint locations with preformed butyl 
rubber joint sealant. You may seal the upper lid and wall joint with grout. 

Clean keyed joint surfaces before installing sealant. Joint surfaces must be free of imperfections that may 
affect the joint. Use a primer if surface moisture is present. Use a sealant size recommended by the 
sealant manufacturer. Set joints using sealant to create a uniform bearing surface. 

Flat drainage inlet floors must have a field-cast topping layer at least 2 inches thick with a slope of 4:1 
(horizontal:vertical) toward the outlet. Use a bonding agent when placing the topping layer. Apply the 
bonding agent under the manufacturer's instructions. 

51-7.02D  Payment 

Not Used 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

53  SHOTCRETE 

 

Add to section 53-2.01D(3): 

The requirement for shotcrete test panels may be waived, if: 

1. You submit a test panel report and certified compressive strength test data from a State highway 
project with a similar application of approximately equal thickness, including similar quantities and 
placement of reinforcement or other obstructions. The test panel report must list the names of the 
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application crew, equipment used, materials, mixing proportions, ambient temperatures, and 
procedures used to construct the test panels. 

2. Proposed nozzleman constructed the test panel described in the test panel report. 
3. Certified compressive strength test data was taken from cores from the same test panel. 
4. Engineer accepts the report and test data and authorizes the waiver of the requirement for test 

panels. 
^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

56  SIGNS 

 

Add to section 56-3.02M(1): 

Do not paint tubular sign structures. 

 

Add to section 56-4: 

56-4.02F  Weed Control Mat (Rubber) 

Weed control mat must comply with the following: 

1. Mat must be made from 100% California derived recycled tire rubber and may not include metals. 
2. Mat must have a minimum thickness of 0.5 inch, and a Specific Gravity range of 0.95 to 0.99. 
3. Mat must be black in color. 
4. Mat must be pre-cut to fit snug around the sign post. 
5. Adhesive caulking must be as specified by the manufacturer 
 
You must provide a certificate of compliance for the rubber mat. 

 

Add to section 56-4.04: 

Payment for weed control mat (rubber) is included in the the payment for roadside sign - one post (weed 
control mat rubber). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

 

Add to section 59-6.03: 

The color of painted concrete barrier must be tan and must conform closely to ICI Paints color No. ICI-
454-148 “Cordwood”. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

73  CONCRETE CURBS AND SIDEWALKS 

 

Add to section 73-4.01A: 

Minor concrete (exposed aggregate) is required at various locations as shown. 

Delete section 73-4.01B 

 

Replace section 73-4.02 with: 

73-4.02  MATERIALS 

Aggregate must comply with the grading requirements for 1" max. combined aggregate in section 90-
1.02C(4)(d). 

Color the concrete with an integral, chemically inert, fade resistant mineral oxide or synthetic type 
product. 

Concrete color must be Davis Colors, "Mesa Buff," Scofield Colors, "Schooner Beige", "Solomon Colors, 
"Ginger" or equal. 

 
Replace section 73-4.03 with: 

73-4.03  CONSTRUCTION 

73-4.03A  General 

Protect surrounding exposed surfaces during the placement, finishing and curing operations. 

Place reinforcing bar as shown. 

Screed concrete to the grade and cross section shown. Strike-off and compact until a layer of mortar is 
brought to the surface. Wood float to a uniform surface. 

Concrete finish, texture and color must be uniform in appearance. 

73-4.03B  Minor Concrete (Exposed Aggregate) 

Comply with the following: 

1. Coarse aggregates must be exposed to a depth of approximately 3/16 inch to 3/8 inch. 
2. At the option of the Contractor, a concrete set retarder may be applied to the surface of the concrete 

after placing, consolidating and finishing of the concrete has been completed. The concrete set 
retarder must be commercial quality, manufactured specifically for use on top of the concrete surface 
and must be applied per the manufacturer's recommendations. The retarder must effectively retard 
the setting time of the cement and fine aggregate matrix deep enough and long enough to allow for 
aggregate exposure. 

3. Care must be taken in placing and consolidating the concrete so that the coarse aggregate remains 
uniformly distributed throughout the concrete. 

4. When the concrete mass has set sufficiently to allow for removing the matrix of cement and fine 
aggregate, the coarse aggregate must be exposed with water spray, coarse brooming, abrasive 
blasting, or a combination of these methods. Removal methods must not dislodge or loosen the 
coarse aggregate from the concrete surface. 

5. Immediately after the cement mortar has hardened sufficiently to resist further removal, all cement 
film and loose material must be cleaned from the exposed aggregate surface with stiff brooms and 
water. 

6. Except when operations for exposing the aggregate are underway, concrete shall be cured by the 
water method in conformance with Section 90-1.03B(2) or with curing compound no.6 in conformance 
with Section 90-1.03B(3). Areas of concrete where curing compounds are removed during the cure 
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period shall be kept continuously wet until the end of the cure period or until the curing compound is 
replaced. 

7. After the concrete has cured for a minimum of 48 hours, sawcut contraction joint lines to the depth 
and pattern as shown. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

 

Add to the list in the 2nd paragraph of section 75-1.03A: 

6. Closure plate 
 

Add to section 75-1.03D(1): 

Bridge deck drainage system consists of: 

1. Deck drains 
2. Piping 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

 

Replace section 83-1.02C(3) with: 

83-1.02C(3)  Alternative Flared Terminal System 

Alternative flared terminal system must be furnished and installed as shown on the plans and under these 
special provisions. 

The allowable alternatives for a flared terminal system must consist of one of the following or a 
Department-authorized equal. 

1. TYPE FLEAT TERMINAL SYSTEM - Type FLEAT terminal system must be a Flared Energy 
Absorbing Terminal 350 manufactured by Road Systems, Inc., located in Big Spring, Texas, and must 
include items detailed for Type FLEAT terminal system shown on the manufacturer's plans and 
installation instructions. The Flared Energy Absorbing Terminal 350 can be obtained from the 
distributor, Universal Industrial Sales, P.O. Box 699, Pleasant Grove, UT  84062, telephone (801) 
785–0505 or from the distributor, Gregory Industries, Inc., 4100 13

th
 Street, S.W., Canton, OH  

44708, telephone (330) 477–4800. 
 
2. TYPE SRT TERMINAL SYSTEM - Type SRT terminal system must be an SRT-350 Slotted Rail 

Terminal (8-post system) as manufactured by Trinity Highway Products, LLC, and must include items 
detailed for Type SRT terminal system shown on the manufacturer's plans and installation 
instructions. The SRT-350 Slotted Rail Terminal (8-post system) can be obtained from the 
manufacturer, Trinity Highway Products, LLC, P.O. Box 99, Centerville, UT  84012, telephone (800) 
772–7976. 

 
3. TYPE X-TENSION TERMINAL SYSTEM - Type X-tension terminal system must be a flared Energy 

Absorbing Non-Gating Terminal manufactured by Barrier Systems Inc, located in Vacaville, California, 
and must include items detailed for X-Tension guardrail end terminal shown on the manufacturer's 
plans and installation instructions. The Flared Energy Absorbing Non-Gating Terminal can be 
obtained from the distributor, Statewide Traffic Safety & Signs, 13755 Blaisdell Pl, Poway, CA  92064, 
telephone (800) 547-9683. 
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Submit a certificate of compliance for terminal systems. 

The Contractor must provide the Engineer with a copy of the manufacturer's installation manual. 

Terminal systems must be installed under the manufacturer's installation instructions and these 
specifications. Each terminal system installed must be identified by painting the type of terminal system in 
neat black letters and figures 2 inches high on the backside of the rail element between system posts 
numbers 4 and 5. 

For Type SRT terminal system, the steel foundation tubes with soil plates attached must be, at the 
Contractor's option, either driven, with or without pilot holes, or placed in drilled holes. Space around the 
steel foundation tubes must be backfilled with selected earth, free of rock, placed in layers approximately 
4 inches thick and each layer must be moistened and thoroughly compacted. The wood terminal posts 
must be inserted into the steel foundation tubes by hand and must not be driven. Before the wood 
terminal posts are inserted, the inside surfaces of the steel foundation tubes to receive the wood posts 
must be coated with a grease that will not melt or run at a temperature of 149 degrees F or less. The 
edges of the wood terminal posts may be slightly rounded to facilitate insertion of the post into the steel 
foundation tubes. 

For Type FLEAT terminal system, the soil tubes must be, at the Contractor's option, driven with or without 
pilot holes, or placed in drilled holes. Space around the steel foundation tubes must be backfilled with 
selected earth, free of rock, placed in layers approximately 4 inches thick and each layer must be 
moistened and thoroughly compacted. Wood posts must be inserted into the steel foundation tubes by 
hand. Before the wood terminal posts are inserted, the inside surfaces of the steel foundation tubes to 
receive the wood posts must be coated with a grease that will not melt or run at a temperature of 149 
degrees F or less. The edges of the wood posts may be slightly rounded to facilitate insertion of the post 
into the steel foundation tubes. 

For Type X-tension terminal system, the steel post and soil anchor must be, at the Contractor's option, 
driven with or without pilot holes, or places in drilled holes.  Space around the steel post and soil anchors 
must be backfilled with selected earth, free of rock, placed in layers approximately 4 inches and each 
layer must be moistened and thoroughly compacted.  Wood terminal posts must be inserted by hand and 
backfilled in the same manner as the steel post and soil anchor.  Wood terminal posts shall not be driven. 

After installing the terminal system, dispose of surplus excavated material in a uniform manner along the 
adjacent roadway where designated by the Engineer. 

 

Replace the 2nd paragraph of section 83-2.02D(2) with: 

Concrete for concrete barriers other than Type 50 and 60 series must contain not less than 630 pounds of 
cementitious material per cubic yard and must be air entrained. The air content at the time of mixing and 
before placing must be 3.0 ± 1.0 percent unless a higher air content is specified. 
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Replace section 83-2.02E(4) with: 

83-2.02E(4)  Alternative Crash Cushion 

Alternative crash cushion shall be furnished and installed as shown on the plans and in conformance with 
the provisions in the Standard Specifications and these special provisions. 

The allowable alternatives for alternative crash cushion shall consist of one of the following National 
Cooperative Highway Research Program (NCHRP) Report 350, 1993, Test Level 3 devices, or a 
Department-approved equal. 

A. CRASH CUSHION (REACT 9CBB) - Crash cushion (REACT 9CBB) shall be a multiple recoverable 
type, manufactured by Energy Absorption Systems, Inc.at 35 East Wacker Drive, Suite 1100, 
Chicago, IL  60601.  Crash cushion (REACT 9CBB) and additional components shall conform to the 
Manufacturer's Product Description description: "REACT 350-36 concrete side mount." 
The successful bidder can obtain the crash cushion (REACT 9CBB) from the following distributors: 

 

1. Traffic Management, Inc., 2435 Lemon Ave, Signal Hill, CA  90755, telephone (800) 
763-3999, FAX (562) 424-0266   

 

B. CRASH CUSHION (COMPRESSOR ATTENUATOR): Compressor Attenuator Crash Cushion shall 
be a multiple recoverable type manufactured and distributed by TrafFix Devices, Inc. at 160 Avenida 
La Pata, San Clemente, CA 92673, Telephone (949) 361-5663, FAX (949) 361-9205, 
www.traffixdevices.com.  Crash Cushion (Compressor Attenuator) shall include items detailed for 
Compressor Attenuator shown on the manufacturer's plans and installation instructions. 

 

C. CRASH CUSHION (SMART) - Crash cushion (SMART) shall be manufactured by Work Area 
Protection Corporation, and shall include all the items detailed for Crash Cushion (SMART Cushion, 
Model SCI-100GM) system shown on the plans and the manufacturer’s plans and installation 
instructions. Crash Cushion (SMART) can be obtained from the manufacturer, Work Area Protection 
Corporation, P.O. Box 4087, St. Charles, IL 60174, Telephone 800-327-4417. 

 

Alternative crash cushion shall be installed in conformance with the manufacturer's installation 
instructions. 

Concrete anchorage devices used for attaching the crash cushion to the base slab must be limited to 
those that have been provided by the manufacturer. 

The concrete anchor slab and backup block must comply with sections 51 and 52. 

The concrete anchor slab and backup block must be constructed of concrete containing not less than 590 
pounds of cementitious material per cubic yard. 

Transition panel for crash cushions (SMART) to the barrier shall conform to the provisions in Section 83-
1, "Railings," of the Standard Specifications.  The high strength bolts and nuts for transition panel 
connections to the barrier shall conform to the requirements in ASTM Designation:  A 325/A 325M and A 
563/A 563M, respectively. 

Submit a copy of the manufacturer's plan and parts list, for each model installed, as an informational 
submittal. 

Submit a certificate of compliance for each model of alternative crash cushion. 

Alternative crash cushion will be measured by the unit as determined from actual count in place in the 
completed work. 

Payment for structure excavation, structure backfill, and concrete anchor slab and backup block with bar 
reinforcing steel is included in the payment for alternative crash cushion . 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

 

Replace "Reserved" in the RSS for section 84-6 with: 

84-6.01  GENERAL 

84-6.01A  Summary 

Section 84-6 includes specifications for applying thermoplastic traffic stripes and pavement markings with 
enhanced wet-night visibility. 

Thermoplastic must comply with section 84-2. 

84-6.01B  Submittals 

Submit a certificate of compliance for the glass beads. 

84-6.01C  Quality Control and Assurance 

Within 14 days of applying a thermoplastic traffic stripe or pavement marking with enhanced wet-night 
visibility, the retroreflectivity must be a minimum of 700 mcd/sq m/lx for white stripes and markings and 
500 mcd/sq m/lx for yellow stripes and markings. Test the retroreflectivity using a reflectometer under 
ASTM E 1710. 

84-6.02  MATERIALS 

Thermoplastic traffic stripes and pavement markings with enhanced wet-night visibility must consist of a 
single uniform layer of thermoplastic and 2 layers of glass beads as follows: 

1. The 1st layer of glass beads must be on the Authorized Material List under high-performance 
retroreflective glass beads for use in thermoplastic traffic stripes and pavement markings. The color 
of the glass beads must match the color of the stripe or marking to which they are being applied. 

2. The 2nd layer of glass beads must comply with AASHTO M 247, Type 2. 
 
Both types of glass beads must be surface treated for use with thermoplastic under the bead 
manufacturer's instructions. 

84-6.03  CONSTRUCTION 

Use a ribbon-extrusion or screed-type applicator to apply thermoplastic traffic stripe. 

Operate the striping machine at a speed of 8 mph or slower during the application of thermoplastic traffic 
stripe and glass beads. 

Apply thermoplastic traffic stripe at a rate of at least 0.38 lb/ft of 4-inch-wide solid stripe. The applied 
thermoplastic traffic stripe must be at least 0.090 inch thick. 

Apply thermoplastic pavement marking at a rate of at least 1.06 lb/sq ft. The applied thermoplastic 
pavement marking must be at least 0.100 inch thick. 

Apply thermoplastic traffic stripe and both types of glass beads in a single pass. First apply the 
thermoplastic, followed immediately by consecutive applications of high-performance glass beads and 
then AASHTO M 247, Type 2, glass beads. Use a separate applicator gun for each type of glass bead. 

You may apply glass beads by hand on pavement markings. 

Distribute glass beads uniformly on traffic stripes and pavement markings. Apply high-performance glass 
beads at a rate of at least 6 lb/100 sq ft of stripe or marking. Apply AASHTO M 247, Type 2, glass beads 
at a rate of at least 8 lb/100 sq ft of stripe or marking. The combined weight of the 2 types of glass beads 
must be greater than 14 lb/100 sq ft of stripe or marking. 

84-6.04  PAYMENT 

Not Used 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

86  ELECTRICAL SYSTEMS 

 

Add to section 86-1.01: 

Lighting equipment is included in the following structures: 

1. Route 8/5 interchange Bridge No.57-569 
 
Communication conduit is included in the following structures: 

1. Route 8/5 interchange Bridge No.57-569 
 

Add to section 86-1.03: 

Submit a schedule of values within 15 days after Contract approval. 

 

Add to the 4th paragraph of section 86-1.03: 

13. Closed circuit television camera assembly 
14. Serial to Ethernet conversion unit 
15. Video encoder 
16. Media converter 
17. Closed circuit television camera 
18. Punch blocks 
19. Closed circuit television cabinet 
20. Splice enclosure 
21. Fiber distribution unit 
22. Fiber optic vault 
 

Replace "Reserved" in section 86-1.06B with: 

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system, 
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS), 
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS) 
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit 
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and 
fiber optic system. 

Existing TMS elements, including detection systems, shown and located within the project limits must 
remain in place and be protected from damage. If the construction activities require existing TMS 
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the 
Contractor must provide for temporary or portable TMS elements. The Contractor must receive 
authorization on the type of temporary or portable TMS elements and installation method. 

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations 
Electrical representatives must jointly conduct a pre-construction operational status check of all existing 
TMS elements and each element's communication status with the Traffic Management Center (TMC), 
including existing TMS elements not shown and elements that may not be impacted by the Contractor's 
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements' 
location and status, and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. 

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements' 
communication with the TMC that will result in the elements being nonoperational or off line. The 
Contractor must notify the Engineer at least 72 hours before starting excavation activities. 
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Traffic monitoring stations and their associated communication systems, which were verified to be 
operational during the pre-construction operational status check, must remain operational on 
freeway/highway mainline at all times, except: 

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3 
miles 

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3 
miles 

 
If the construction activities require existing detection systems to be nonoperational or off line for a longer 
time period or the spacing between traffic monitoring stations is more than the specified criteria above, 
and temporary or portable detection operations are not shown, the Contractor must provide provisions for 
temporary or portable detection operations. The Contractor must receive authorization on the type of 
detection and installation before installing the temporary or portable detection. 

If existing TMS elements shown or identified during the pre-construction operational status check, except 
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not 
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer 
that existing TMS elements have been damaged, have failed or are not fully functional due to the 
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be 
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the 
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related 
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the 
construction activities. 

If fiber optic cables are damaged due to the Contractor's activities, the Contractor must install new fiber 
optic cables from an original splice point or termination to an original splice point or termination, unless 
otherwise authorized. Fiber optic cable must be spliced at the splice vaults if available. The amount of 
new fiber optic cable slack in splice vaults and the number of new fiber optic cable splices must be 
equivalent to the amount of slack and number of splices existing before the damage or as directed by the 
Engineer. Fusion splicing will be required. 

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or 
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement 
work, the Department may perform the repair or replacement work and the cost will be deducted from 
monies due to the Contractor. 

A TMS element must be considered nonoperational or off line for the duration of time that active 
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or 
to the TMS element. 

The Contractor must provide provisions for replacing existing TMS elements within the project limits, 
including detection systems that were not identified on the plans or during the pre-construction 
operational status check that became damaged due to the Contractor's activities. 

If the pre-construction operational status check identified existing TMS elements, then the Contractor, the 
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post 
construction operational status check of all existing TMS elements and each element's communication 
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS 
elements' status and provide a copy of the certified list of the existing TMS elements within the project 
limits to the Contractor. The status list will include the operational, defined as having full functionality, and 
the nonoperational components. TMS elements that cease to be functional between pre and post 
construction status checks must be repaired at the Contractor's expense. 

The Engineer will authorize the schedule for final replacement, the replacement methods and the 
replacement elements, including element types and installation methods before repair or replacement 
work is performed. The final TMS elements must be new and of equal or better quality than the existing 
TMS elements. 

If no electrical work exists on the project and no TMS elements are identified within the project limits, the 
pre-construction operational status check is change order work. 
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Furnishing and installing temporary or portable TMS elements that are not shown, but are required when 
an existing TMS element becomes nonoperational or off line due to construction activities, is change 
order work. 

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not 
shown nor identified during the pre-construction operational status check and were damaged by 
construction activities is change order work. 

If the Contractor is required to submit provisions for the replacement of TMS elements that were not 
identified, submitting the provisions is change order work. 

 

Add to section 86-2.05A: 

Conduit installed underground must be Type 3. 

 

Add to section 86-2.05B: 

The conduit in a foundation and between a foundation and the nearest pull box must be  Type 3. 

 

Add to section 86-2.05C: 

If Type 3 conduit is placed in a trench, not in the pavement or under concrete sidewalk, after the bedding 
material is placed and the conduit is installed, backfill the trench to not less than 4 inches above the 
conduit with minor concrete under section 90-2, except the concrete must contain not less than 421 
pounds of cementitious material per cubic yard. Backfill the remaining trench to finished grade with 
backfill material. 

After conductors have been installed, the ends of the conduits must be sealed with an authorized type of 
sealing compound. 

At those locations where conduit is required to be installed under pavement and underground facilities 
designated as high priority subsurface installation under Govt Code § 4216 et seq. exist, conduit must be 
placed by the trenching in pavement method under section 86-2.05C. 

The final 2 feet of conduit entering a pull box in a reinforced concrete structure may be Type 4. 

 

Add to section 86-2.05: 

86-2.05F  MULTIDUCT CONDUIT SYSTEM 

86-2.05F(1)  General 

86-2.05F(1)(a)  Summary 

This work applies when multiduct conduit system (MDCS) is shown. 

Multiduct conduit system must use high density polyethylene conduits at underground installations and 
fiberglass conduit at structure installations. 

The size and quantity of conduits are shown. 

Multiduct conduit system trench and backfill requirements must be as shown and as specified in the 
special provisions. 

86-2.05F(1)(b)  Submittals 

Not used 
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86-2.05F(2)  Materials 

86-2.05F(2)(a)  General 

86-2.05F(2)(a)(1) High Density Polyethylene Conduit 

86-2.05F(2)(a)(1)(i) General 

High density polyethylene conduit must be suitable for the "Air Blown Method" described in the special 
provisions. 

On arrival at the site, conduit with damage in excess of 10 percent of the conduit wall thickness may be 
rejected by the Engineer. Conduit with damage outside the manufacturer's recommendations for usable 
conduit may also be rejected by the Engineer. Conduit sections may be repaired if approved by the 
Engineer. Replacement or repair of rejected conduit is at your expense. 

86-2.05F(2)(a)(1)(ii) Materials 

High density polyethylene (HDPE) conduit must be a minimum of Schedule 40 and comply with ASTM 
F2160. 

High density polyethylene conduit color must be consistent for this project: solid orange or black with 
orange colored stripe. Orange colored stripe must consist of not less than 2 stripes, with longitudinal 
orientation, evenly spaced. 

Ultraviolet stabilizer must be Cb (for black conduit) and E (per ASTM F2160, for orange conduit). 

86-2.05F(2)(a)(1)(iii) Construction 

Conduit must be joined by heat fusion (includes electrofusion) methods recommended by the conduit 
manufacturer, and with equipment approved for the purpose. Heat fusion must be performed by conduit 
manufacturer certified or authorized personnel. Demonstrate a minimum of 2 test fusions, by each fusion 
operator, to the Engineer prior to performing fusion operations on conduit to be installed. 

In addition to the conduit installation methods for Type 3 Conduit, as described in section 86 and in the 
special provisions, high density polyethylene conduit may be installed by Horizontal Directional Drilling 
(HDD) (per ASTM F1962 "Standard Guide for Use of Maxi-Horizontal Directional Drilling for Placement of 
Polyethylene Pipe or Conduit Under Obstacle, Including River Crossings") or "Directional Boring Method" 
as described in the special provisions. Where there is a difference or conflict between requirements, the 
special provisions for "Directional Boring Method" applies. 

86-2.05F(2)(a)(2) Fiberglass Communication Conduit 

86-2.05F(2)(a)(2)(i) General 

Use fiberglass conduit where communication conduit is shown installed on bridges. 

Purchase all fiberglass conduit and other fiberglass conduit system components from the same 
manufacturer to ensure component to component compatibility. 

86-2.05F(2)(a)(2)(ii) Materials 

Conduit must be continuously marked with clear, distinctive and permanent markings at intervals not 
greater than 10 feet. The marking must be in a contrasting color to the conduit color. The height of the 
marking must be approximately 0.1 inch or larger. Conduit marking information must include, as a 
minimum, the following information: 

 

1. Nominal Size 
2. Schedule 
3. Manufacturer Name and Product/Model Number 
4. Material Code 
5. Plant Identification 
6. Production Date 
7. Cell Classification 
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All fiberglass conduit components must be free of defects including delaminations, foreign inclusions, etc. 
All fiberglass conduit components must be nominally uniform in color, density, and physical properties. 
Fiberglass conduit must be straight and the ends must be cut square and true. 

Fiberglass conduit must be manufactured in nominal 20-foot minimum lengths. 

Fiberglass conduit components must include compatible fittings, adapters, expansion joints, and factory 
bends at nominal radii of 24-inches and 36-inches. 

All materials must be manufactured for use at temperatures from -40 to 230°F. All fiberglass conduit 
components must be manufactured using a homogeneously dispersed UV inhibitor. When exposed to 
direct diurnal sunlight, the UV inhibitor must prevent the degradation of all physical material properties, 
except for surface cosmetic appearance. Materials must contain no halogens above trace levels and must 
be fire resistant. 

Fiberglass conduit and components must comply with the specifications in ANSI/NEMA Standards 
Publication TC 14. 

The minimum impact resistance must meet UL 1684A or NEMA TC2002 when tested in accordance with 
ASTM D2444 

For stiffness, the deflection of the inside diameter must not exceed 5 percent when tested per ASTM D 
2412. 

86-2.05F(2)(a)(2)(iii) Construction 

Joints must be watertight and withstand a minimum 1000 lbs of pullout tension. 

Wrapping tape must be applied to pipe in contact with the earth or concrete and must be a pressure 
sensitive polyvinyl chloride or polyethylene tape with a minimum thickness of 0.05 inches. 

86-2.05F(2)(a)(3) Sealing Plug 

86-2.05F(2)(a)(3)(i) General 

Except as otherwise noted, multiduct conduit system must have their ends sealed with commercial 
preformed plugs which prevent the passage of gas, dust and water into the multiduct conduit system. 

Plugs for sealing conduit, conductor or cable must be the split type that permits installation or removal 
without removing conductors or cables.  

Sealing plugs must be removable and reusable. 

86-2.05F(2)(a)(3)(ii) Materials 

Sealing plugs that seal MDCS (4-inch) must seal the conduit and all enclosed conduits simultaneously 
with one self contained assembly having an adjustable resilient filler of neoprene or silicone rubber 
clamped between backing ends and compressed with stainless steel hardware. 

Sealing plugs must be capable of withstanding a pressure of 5 psi. 

A sealing plug that seals an empty conduit must have an eye or other type of capturing device (on the 
side of the plug that enters the conduit) to attach onto the pull rope so the pull rope will be easily 
accessible when the plug is removed. 

86-2.05F(2)(a)(3)(iii) Construction 

Sealing plugs that seal the 1-inch conduits of MDCS must seal each conduit individually with appropriate 
sizes and configuration to accommodate either empty conduit or those containing cable. Suitable sealing 
between the varying size cables and the plugs must be provided by inserting split neoprene or silicone 
adapting sleeves, used singularly or in multiples, within the body of the plugs, or an equivalent method 
approved by the Engineer. 

86-2.05F(2)(a)(4) Tracer Wire 

86-2.05F(2)(a)(4)(i) General 

Tracer wire must be installed in communication conduits containing fiber optic cable inside a MDCS 
conduit, except when "Directional Boring Method" requires attaching tracer wire to conduit. 
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86-2.05F(2)(a)(4)(ii) Materials 

Tracer wire must be No. 12 minimum solid copper conductor with yellow or orange Type TW, THW, RHW, 
or USE insulation. A minimum of 3 feet slack must be extended into each communication pull box and 
fiber optic vault from each direction. 

86-2.05F(2)(a)(4)(iii) Construction 

The tracer wire must form a mechanically and electrically continuous line throughout the length of the 
trench. Where trenched communication conduit joins metal conduit that has been jacked or drilled, the 
tracer wire must be bonded to the metal conduit with a brass grounding clamp. 

Tracer wire may be spliced at intervals of not less than 500 feet and only in pull boxes or vaults. Splices 
must conform to Section 86-2.09, "Wiring," of the Standard Specifications. 

Verify continuity of the tracer wire after installation. Provide the Engineer with a list of conduit installations 
where continuity has been verified. Include the following information: conduit identification or location, 
verification date, and who verified by. 

86-2.05F(2)(a)(5) Warning Tape 

86-2.05F(2)(a)(5)(i) General 

Warning tape must be installed in the trench over new MDCS conduits as shown. 

86-2.05F(2)(a)(5)(ii) Materials 

Warning tape must not delaminate when it is wet. It must be resistant to insects, acid, alkaline and other 
corrosive elements in the soil. 

The warning tape must have: 

Description Parameter 

Thickness Not less than 4 mil thick 
Width Not less than 3 inches or greater than 6 inches 
Material Pigmented polyolefin film 
Tensile strength of material Minimum of 2700 psi 
Elongation Minimum of 500 percent elongation before 

breakage 
Black Printed Message Text 
height 

0.75 inch to 1 inch 

Message background color Bright orange color background 
Message durability Rated to last the service life of the tape 
Message statement CAUTION: BURIED FIBER OPTIC CABLE - 

CALTRANS (619) 688-6670, 
Message spacing intervals Approximately 36 inch 

 

86-2.05F(2)(a)(5)(iii) Construction 

The printed warning must not be removed by the normal handling and burial of the tape. 

86-2.05F(3)  Construction 

Clean new MDCS conduits with a mandrel or cylindrical soft bristled brush and blow out with compressed 
air until all foreign material is removed immediately prior to sealing empty conduits or installing cables. 
Clean conduits in the presence of the Engineer. Seal the ends of MDCS conduits with sealing plugs as 
specified in the special provisions. 

86-2.05F(4)  Payment 

Not used 

 

Replace the 3rd paragraph in section 86-2.06A(2) of the RSS for section 86-2.06 with: 

In a ground or sidewalk area, embed the bottom of a pull box in crushed rock. 
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Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with: 

86-2.06B(1)  General 

86-2.06B(1)(a)  Summary 

Section 86-2.06B includes specifications for installing non-traffic-rated pull boxes. 

86-2.06B(1)(b)  Submittals 

Before shipping pull boxes to the jobsite, submit a list of materials, Contract number, pull box 
manufacturer, manufacturer's instructions for pull box installation, and your contact information to METS. 

Submit reports for pull box from an NRTL-accredited lab. 

86-2.06B(1)(c)  Quality Control and Assurance 

86-2.06B(1)(c)(i)  General 

Pull boxes may be tested by the Department. Deliver pull boxes and covers to METS and allow 30 days 
for testing. When testing is complete, you will be notified. You must pick up the boxes and covers from 
the test site and deliver it to the job site. 

Any failure of the pull box or the cover that renders the unit noncompliant with these specifications will be 
a cause for rejection. If the unit is rejected, you must allow 30 days for retesting. Retesting period starts 
when the replacement pull box is delivered to the test site. You must pay for all retesting costs. Delays 
resulting from the submittal of noncompliant materials does not relieve you from executing the Contract 
within the allotted time. 

If the pull box submitted for testing does not comply with the specifications, remove the unit from the test 
site within 5 business days after notification that it is rejected. If the unit is not removed within that period, 
it may be shipped to you at your expense. 

You must pay for all shipping, handling, and transportation costs related to the testing and retesting. 

86-2.06B(1)(c)(ii)  Functional Testing 

The pull box and cover must be tested under ANSI/SCTE 77, "Specification for Underground Enclosure 
Integrity." 

86-2.06B(1)(c)(iii)  Warranty 

Provide a 2-year manufacturer replacement warranty for pull box and cover from the date of installation of 
the pull box and cover. All warranty documentation must be submitted before installation. 

Replacement parts must be provided within 5 business days after receipt of failed pull box, cover, or both 
at no cost to the Department and must be delivered to the Department's Maintenance Electrical Shop at 
District 11 Maintenance-Electrical, 7181 Opportunity Road, San Diego, CA 92111, telephone (858) 467-
4010. 

86-2.06B(2)  Materials 

The pull box and cover must comply with ANSI/SCTE 77, "Specification for Underground Enclosure 
Integrity," for tier 22 load rating and must be gray or brown. 

Each pull box cover must have an electronic marker cast inside. 

Extension for the pull box must be of the same material as the pull box and attached to the pull box to 
maintain the minimum combined depths as shown. 

Include recesses for a hanger if a transformer or other device must be placed in a pull box. 

The bolts, nuts, and washers must be a captive bolt design. 

The captive bolt design must be capable of withstanding a torque range of 55 to 60 ft-lb and a minimum 
pull out strength of 750 lb. Perform the test with the cover in place and the bolts torqued. The pull box and 
cover must not be damaged while performing the test to the minimum pull out strength. 

Stainless steel hardware must have an 18 percent chromium content and an 8 percent nickel content. 

Galvanize ferrous metal parts under section 75-1-.05. 
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Manufacturer's instructions must provide guidance on: 

1. Quantity and size of entries that can be made without degrading the strength of the pull box below tier 
22 load rating 

2. Where side entries cannot be made 
3. Acceptable method to be used to create the entry 
 
Tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the pull 
box and on the underside of the cover. 

86-2.06B(3)  Construction 

Do not install pull box in curb ramps or driveways. 

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place a pull box 
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a 
suitable, protected, and accessible location. 

 

Add to section 86-2.06: 

86-2.065  FIBER OPTIC VAULT 

86-2.065A  General 

This work applies when fiber optic vault is shown. 

You must not install additional fiber optic vaults over those shown without the Engineer’s written approval. 

86-2.065A(1)  Summary 

Fiber optic vault, cover and extensions must be of the sizes and details shown. 

Fiber optic vaults and covers must be rated for AASHTO HS 20-44 loads. 

Hanger assemblies must consist of not less than 3 hangers evenly distributed. Hangers must be made of 
a non-corroding material and be free of any sharp edges. Hanger assembly must be provided for a 
minimum of eight fiber optic cables and be securely fastened to the side wall with the slack fiber optic 
cable neatly coiled. 

86-2.065B  Materials 

Fiber optic vault must be precast of non-PCC material. Non-PCC material must be resistant to fire , 
chemicals and ultraviolet exposure. The non-PCC material must show no appreciable change in physical 
properties with exposure to the weather. Non-PCC material must be dense and free of voids or porosity. 

Covers must be the non-skid type. Cover marking must be "CALTRANS FIBER OPTICS" on each cover. 
Each cover must have inset lifting pull slots. Cover hold down bolts or cap screws and nuts must be of 
brass, stainless steel, or other non-corroding metal material. 

86-2.065C  Construction 

A reinforced concrete encasement ring must be poured around the collar of the fiber optic vault as shown. 
The concrete for encasement ring must contain not less than 548 pounds per cubic yard. 

 

Add to section 86-2.08A: 

Wrap conductors around the projecting end of conduit in pull boxes as shown. Secure conductors and 
cables to the projecting end of the conduit in pull boxes. 

 

Replace the 1st sentence of the 1st paragraph of section 86-2.08E with: 

Signal interconnect cable must be the 6-pair type with stranded tinned copper no. 20 conductors. 
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Add to section 86-2.08: 

86-2.08F  CATEGORY 5E CABLE 

86-2.08F(1)  General 

86-2.08F(1)(a)  Summary 

Category 5E cable must be the unshielded, outdoor rated, non-gel filled type, and must meet the 
requirements of TIA/EIA 568, Category 5E Cable. 

86-2.08F(1)(b)  Quality Control and Assurance 

Installed lengths of Category 5E cable must not exceed 328 feet of finished cable. All installations must 
be certified installations. 

86-2.08F(2)  Materials 

Category 5E cable must meet the following: 

1. The cable must contain 8 conductors, each of which must be No. 24 , minimum, solid bare copper 
conductors. Each conductor must be insulated with polyolefin, polyethylene, polyvinyl chloride or 
fluorinated ethylene propylene material. 

2. The cable jacket must be rated for a minimum of 300 V and 140°F and must be polyvinyl chloride, 
polyethylene, polyolefin or fluorinated ethylene propylene. The jacket must be black, gray, or blue. 
The jacket must be marked as required by NEMA. The jacket must be marked at intervals of not more 
than 3 feet with the cable identification:  manufacturer's name, product identification, number of 
conductors and conductor size, and voltage and temperature ratings. Cable length markings may be 
sequentially alternated with the cable identification markings at not more than every other interval. 

3. The finished outside diameter of the cable must not exceed 1/2-inch. 
 
86-2.08F(3)  Construction 

The cable run between components must be continuous without splices. A minimum of 3 feet of slack 
must be provided at each pull box, junction box or vault, and a minimum of 9 feet at each cabinet. 

The ends of category 5E cable terminating at controller and telephone demarcation cabinets must be 
terminated with Type 110 punch down blocks. 

86-2.08F(4)  Payment 

Not Used 

 

Add to section 86-2.08: 

86-2.08G  AIR BLOWN METHOD 

86-2.08G(1)  General 

You may install cable into conduit, ducts or subducts using an "Air Blown Method". 

86-2.08G(1)(a)  Summary 

This work includes installing cable into conduit, ducts or subducts with a method that uses a mechanical 
device combined with a high speed flow of compressed air. 

86-2.08G(1)(b)  Definitions 

Not Used 
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86-2.08G(1)(c)  Submittals 

Submit information on the proposed "Air Blown Method" to the Engineer. 

Information submittals must include the following: 

1. Project description. 
2. List or plan sheet marked to identify the conduits and cables involved 
3. Equipment description and specifications. 
4. Manufacturer's test data covering the performance of the equipment and cable stress in a typical 

installation using cable equivalent to cable to be installed on this project. 
5. User/Installer Manual for the equipment and installation procedures. 
 

Within 30 days after the approval of the contract, submit 2 copies of the proposed "Air Blown Method" to 
the Engineer. 

Allow 7 days for the Engineer to review the proposed "Air Blown Method". 

If the Engineer requires revisions, submit a revised "Air Blown Method" within 5 days of receipt of the 
Engineer's comments and allow 5 days for the Engineer to review. If agreed to by the Engineer, revisions 
may be included as attachments in the resubmittal.  The Engineer may conditionally approve, in writing, 
resubmittals that include revisions submitted as attachments, in order to allow construction activities to 
proceed. 

Upon the Engineer's approval of the resubmittal, submit 2 copies of the final document (with approved 
revisions incorporated) to the Engineer. 

86-2.08G(1)(d)  Quality Control and Assurance 

86-2.08G(1)(d)(1)  General 

The submitted "Air Blown Method" must not be used until it has been approved in writing by the Engineer. 

86-2.08G(2)  Materials 

86-2.08G(2)(a)  General 

86-2.08G(2)(a)(1)  Physical and Mechanical Requirements 

The cable installation equipment must also have, at minimum, the following features: 

1. Controls to regulate the flow rate of compressed air entering the conduit, duct or subduct, and any 
hydraulic or pneumatic pressure applied to the cable. 

2. Safety shutoff valves to disable the system in the event of sudden changes in pneumatic or hydraulic 
pressure. 

3. Measuring device to determine the speed of the cable during installation and the length of the cable 
installed. 

 
86-2.08G(3)  Construction 

Install cable without exceeding the cable manufacturers' tensile and compressive strength ratings. 

Use the mechanical device to provide a pushing force on the cable into the conduit. 

86-2.08G(4)  Payment 

Not Used 

Add to section 86-2.08: 

86-2.08H  FIBER OPTIC COMMUNICATION CABLE PLANT 

86-2.08H(1)  General 

This work applies when fiber optic communication cable plant is shown. 

86-2.08H(1)(a)  Summary 

Fiber optic communication cable plant consists of installing and testing fiber optic outside plant cable, 
fiber optic splice enclosure, splice tray, passive cable assemblies and components, and system 
verification, as shown and in the special provisions 
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86-2.08H(1)(b)  Definitions 

Breakout. - The cable "breakout" is produced by; (1) removing the jacket just beyond the last tie-wrap 
point, (2) exposing 3 to 6 feet of the cable buffers, aramid strength yarn and central fiberglass strength 
member, and (3) cutting the aramid yarn, central strength member and the buffer tubes to expose the 
individual glass fibers for splicing or connection to the appropriate device. 

Connector. - A mechanical device used to align and join two fibers together to provide a means for 
attaching to and decoupling from a transmitter, receiver, or another fiber (patch panel). 

Connectorized. - The termination point of a fiber after connectors have been affixed. 

Couplers. - Devices which mate fiber optic connectors to facilitate the transition of optical light signals 
from one connector into another. They are normally located within FDFs mounted in panels. They may 
also be used unmounted, to join two simplex fiber runs. 

Fiber Distribution Frame (FDF). - A rack mounted system that consists of a standard equipment rack, 
fiber routing guides, horizontal jumper troughs and Fiber Distribution Unit (FDU). 

The FDF serves as the "home" for the passive fiber optic components from cable breakout, for connection 
by jumpers, to the equipment. 

Fiber Distribution Unit (FDU). - An enclosure or rack-mountable unit containing both a patch panel with 
couplers and a splice tray(s). The unit's patch panel and splice trays may be integrated or separated by a 
partition. 

FO. - Fiber optic. 

FOIP. - Fiber optic inside plant cable. 

FOP. - Fiber optic outside plant cable. 

FOTP. - Fiber optic test procedure(s) as defined by EIA/TIA standards. 

Jumper. - A short fiber optic cable that has connectors installed on both ends, and is typically used to join 
two CMH couplers or a CMH to active electronic components. 

Light Source. - Portable fiber optic test equipment that, in conjunction with a power meter, is used to 
perform end-to-end attenuation testing. It contains a stabilized light source operating at the designed 
wavelength of the system under test. It also couples light from the source into the fiber to be received at 
the far end by the receiver. 

Link. - A passive section of the system, the ends of which are to be connected to active components. A 
link may include splices and couplers. For example, a video link from a FO transmitter to a video 
multiplexer (MUX). 

Link Loss Budget. - A calculation of the overall permissable attenuation from the fiber optic transmitter 
(source) to the fiber optic receiver (detector). 

Loose Tube Cable. - Type of cable construction in which fibers are placed in filled buffer tubes to isolate 
them from outside forces (stress). A flooding compound is applied to the interstitial cable core to prevent 
water migration and penetration. This type of cable is primarily for outdoor applications. 

Optical Time Domain Reflectometer (OTDR). - Fiber optic test equipment (similar in appearance to an 
oscilloscope) that is used to measure the total amount of power loss between two points and the 
corresponding distance. It provides a visual and printed display of the relative location of system 
components such as fiber sections, splices and connectors and the losses that are attributed to each 
component or defect in the fiber, splices and connectors. 

Patchcord. - A short jumper used to join two Connector Module Housing (CMH) couplers and or a CMH 
and an active device (electronics). 

Pigtail. - A short length of fiber optical cable permanently connectorized on only one end to a source, 
detector, or other fiber optic device. All pigtails must be tight buffer cable. 
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Power Meter. - Portable fiber optic test equipment that, in conjunction with a light source, is used to 
perform end-to-end attenuation testing. It contains a detector that is sensitive to light at the designed 
wavelength of the system under test. Its display indicates the amount of power injected by the light source 
that arrives at the receiving end of the link. 

Segment. - A section of F/O cable that is not connected to any active device and may or may not have 
splices per the design. 

Splice. - The permanent joining of fiber ends to identical or similar fibers. 

Splice Enclosure. - A environmentally sealed container used to organize and protect splice trays. The 
container allows splitting or routing of fiber cables from multiple locations. It is normally installed in a 
splice vault. 

Splice Module Housing (SMH). - A unit that stores splice trays as well as pigtails and short cable 
lengths. The unit allows splitting or routing of fiber cables to or from multiple locations. 

Splice Tray. - A container used to organize and protect spliced fibers. 

Splice Vault. - An underground container used to house excess cable and/or splice enclosures. 

Storage Cabinet. - Designed for holding excess cable slack for protection. The storage cabinet allows 
the user flexibility in equipment location and the ability to pull cable back for resplicing. 

Tight Buffered. - Type of non-breakout cable construction where each glass fiber is tightly buffered 
(directly coated) with a protective thermoplastic coating to 900 µm (compared to 250 µm for loose tube 
fibers). 

86-2.08H(1)(c)  Submittals 

A minimum of 10 working days before the scheduled delivery of the fiber optic outside plant cable to the 
project site, submit documentation of detailed factory test procedures and results for the Engineer's 
review and approval. 

The procedures must identify the cable tests performed and conducted. Included in the test procedures 
must be the model, manufacturer, configuration, calibration and alignment and operating procedures for 
all proposed test equipment. 

Submit two copies of the manufacturer's cable installation procedures and technical support information 
to the Engineer at least two weeks before the scheduled delivery of the cable to the project site. 

86-2.08H(1)(d)  Quality Control and Assurance 

Testing must include the tests on elements of the passive fiber optic components:  (1) at the factory, (2) 
after delivery to the project site but prior to installation, (3) after installation and (4) during final system 
testing. Test the active components after installation. 

You must provide all personnel, equipment, instrumentation and materials necessary to perform all field 
testing. Notify the Engineer two working days prior to all field tests. The notification must include the exact 
location or portion of the system to be tested. 

86-2.08H(1)(d)(i)  Factory Testing 

You must provide the documentation from the original cable manufacturer for the factory testing and of 
compliance with the fiber specifications as listed in the Fiber Characteristics Table. Before shipment, but 
while on the shipping reel, 100 percent of all fibers must be tested for attenuation. Test results must be 
recorded and dated. Copies of the results must be (1) maintained on file by the manufacturer with a file 
identification number for a minimum of seven years, (2) attached to the cable reel in a waterproof pouch, 
and (3) You must provide a copy to the Engineer. Copies of the test results must also be filed with the 
copy accompanying the shipping reel in a separate weather proof envelope. 
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86-2.08H(1)(d)(ii)  Arrival on Site 

Physically inspect the cable and reel on delivery. 

Measure the attenuation for 100 percent of the fibers to confirm that the cable meets requirements. 
Singlemode fibers must be tested at 1310 nm and 1550 nm after arrival on site. Attenuation readings in 
one direction must be recorded on the cable data sheet. 

Test results must be recorded, dated, compared to the detailed factory test  results documents , and 
submitted to the Engineer. 

Attenuation deviations from the shipping records of greater than 5 percent must be brought to the 
attention of the Engineer. The cable must not be installed until completion of this test sequence and the 
Engineer provides written approval. 

The failure of any single fiber in the cable to comply with the special provisions is cause for rejection of 
the entire reel. 

If the test results are unsatisfactory, the reel of fiber optic cable must be considered unacceptable and all 
records corresponding to that reel of cable must be marked accordingly. Replace the unsatisfactory reels 
of cable with new reels of cable at your expense. Test the new reels of cable to demonstrate 
acceptability. Submit copies of the test results to the Engineer. 

Allow 5 working days for the Engineer to review the "arrival on site test" results and notify you of the 
results of the review. 

86-2.08H(1)(d)(iii)  After Cable Installation 

After the fiber optic cable has been pulled but before breakout and termination, test 100 percent of all the 
fibers with an OTDR for attenuation. 

Singlemode fibers must be tested at 1310 nm and 1550 nm after cable installation. Attenuation readings 
for each direction must be recorded on the cable data sheet. 

Test results must be recorded, dated, and compared to the detailed test procedures documents at the 
factory. Submit copies of traces and test results to the Engineer. 

If the OTDR test results are unsatisfactory, the F/O cable segment will be unacceptable. Replace the 
unsatisfactory segment of cable with a new segment, without additional splices, at the your expense. Test 
the new segment of cable to demonstrate acceptability. Submit copies of the test results to the Engineer. 

Allow 10 working days for the Engineer to review the "after cable installation test" results and notify you of 
the results of the review. 

86-2.08H(1)(d)(iv)  Outdoor Splices 

At the conclusion of all outdoor splices at one location, and before they are enclosed and sealed, test all 
splices with the OTDR, in both directions. Splices in segments must be tested at 1310 nm and at 
1550 nm. Individual fusion splice losses must not exceed 0.07 dB. Measurement results must be 
recorded, dated, validated by the OTDR trace printout and filed with the records of the respective cable 
runs. Submit copies of traces and test results to the Engineer. If the OTDR test results are unsatisfactory, 
the splice is unacceptable. Replace the unsatisfactory splice at the your expense. Test the new splice to 
demonstrate acceptability. Submit copies of the test results to the Engineer. 

86-2.08H(1)(d(v)  Passive Interconnect Package Testing and Documentation 

All the components of the passive interconnect package (FDUs, pigtails, jumpers, couplers and splice 
trays as shown and in the special provisions) must comprise a unit from a manufacturer who is regularly 
engaged in the production of the fiber optic components. 

In developing the passive interconnect package, each SC termination (pigtail or jumper) must be tested 
for insertion attenuation loss with the use of an optical power meter and light source. In addition, all 
singlemode terminations must be tested for return reflection loss. These values must meet the loss 
requirements specified earlier and must be recorded on a tag attached to the pigtail or jumper. 
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Once assembly is complete, the manufacturer must visually verify that all tagging, including loss values, is 
complete. Then as a final quality control measure, the manufacturer must do an "end to end" optical 
power meter/light source test from pigtail end to jumper lead end to assure continuity and overall 
attenuation loss values. 

The final test results must be recorded, along with previous individual component values, on a special 
form assigned to each FDU. The completed form must be dated and signed by the Manufacturer's Quality 
Control supervisor. One copy of this form will be attached in a plastic envelope to the assembled FDU 
unit. Copies will be provided separately to you and to the Engineer, and must be also be maintained on 
file by the manufacturer or supplier. 

86-2.08H(1)(d(vi)  System Verification at Completion 

OTDR Testing. - Once the passive cabling system has been installed and is ready for activation, test 100 
percent of the fiber links with the OTDR for attenuation. Print out must include at least link number, fiber 
color, buffer color and cable number. Test results must be recorded, dated, compared and filed with 
previous copies. Submit a hard copy printout and a electronic copy of the traces and test results along 
with a licensed copy of the associated software on a Windows XP PC compatible CD to the Engineer. If 
the OTDR test results are unsatisfactory, replace the link at your expense. Test the new link to 
demonstrate acceptability. Submit copies of the test results to the Engineer. 

Power Meter and Light Source. - At the conclusion of the final OTDR testing, test 100 percent of all fiber 
links end to end, with a power meter and light source, in accordance with EIA Optical Test Procedure 171 
and in the same wavelengths specified for the OTDR tests. Conduct these tests in both directions. Test 
results must be recorded, compared and proven to be within the design link loss budgets, and filed with 
the other recordings of the same links. Submit copies of the test results to the Engineer. 

Link Loss Budget Worksheet. - The Link Loss Budget Worksheet shown in Appendix A must be 
completed for 100 percent of all links in the fiber optic system, using the data gathered during cable 
verification. Include the completed worksheets as part of the system documentation. 

Test Failures. - If the link loss measured from the power meter and light source exceeds the calculated 
link loss, or the actual location of the fiber ends does not agree with the expected location of the fiber 
ends (as would occur with a broken fiber), the fiber optic link will not be accepted. Replace the 
unsatisfactory segments of cable or splices with a new segment of cable or splice at your expense. The 
OTDR testing, power meter and light source testing and Link Loss Budget Worksheet must be completed 
for the repaired link to determine acceptability. Submit copies of the test results to the Engineer. The 
removal and replacement of a segment of cable must be interpreted as the removal and replacement of a 
single contiguous length of cable connecting two splices, two connectors or one splice and one 
connector. The removal of only the small section containing the failure and therefore introducing new 
unplanned splices, will not be allowed. 
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APPENDIX A 

Link Loss Budget Worksheet 

Contract No. _____________    Contractor: ______________________ 

Approved by Caltrans: ___________ 

Date: _____________  Operator:_______________ 

Link Number: ___________ Fiber Color: ____________ 

Buffer Color: ___________  Cable No.: ________________ 

Test Wavelength (Circle one): 1310  1550 

Expected Location of fiber ends:  End 1: _______ End 2: _______ 

OTDR Test Results: 
   Forward Loss: 
   Reverse Loss: 
   Average Loss: 

 
_________ dB 
_________ dB 
_________ dB 

 
1A 
1B 
1C 

Power Meter and Light Source Test 
Results: 
   Forward Loss: 
   Reverse Loss: 
   Average Loss [(2A + 2B)/2]: 

 
_________ dB 
_________ dB 
_________ dB 

 
2A 
2B 
2C 

Calculated Fiber Loss: 
   Length of the link (from OTDR): 
   Allowed loss per km of fiber: 
   Total Allowed Loss due to the fiber (3A * 
3B): 

 
_________ km  
      0.4 dB/km  
_________ dB 

 
3A 
3B 
3C 

Calculated Splice Loss: 
   Number of Splices in the Link: 
   Allowed Link Loss per Splice: 
   Total Allowed Loss due to Splices (4A * 
4B): 

 
_________ 
         0.07 dB  
_________ dB 

 
4A 
4B 
4C 

Calculated Link Loss: 
   Connector Loss: 
   Total Link Loss (5A + 3C + 4C): 

 
           0.9 dB  
_________ dB 

 
5A 
5B 

Cable Verification: 
   Compare Power Meter Average Loss    to 
Calculated Link Loss (2C - 5B): 
If the value of 6A is greater than zero, the 
link has failed the Test.  See "Test Failures" 
in these special provisions. 

 
 
_________ dB 
 

 
 
6A 
 

 
------------------------------------------------------------------------------------------ 

To Be Completed by Caltrans: 

   Resident Engineer's Signature: __________________________ 

   Cable Link Accepted: ____________ 
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86-2.08H(2)  Materials 

86-2.08H(2)(a)  Fiber Optic Outside Plant Cable 

86-2.08H(2)(a)(i)  General 

Each fiber optic outside plant cable (FOP) for this project must be all dielectric, non-gel water blocking 
materials, duct type, with loose buffer tubes and must conform to the special provisions. Cables with 
singlemode fibers must contain singlemode (SM) dual-window (1310 nm and 1550 nm) fibers in the 
quantities shown below and on the plans. 

Quantity Cable 

12 SMFO 
144 SMFO 

 

The optical fibers must be contained within loose buffer tubes. The loose buffer tubes must be stranded 
around an all dielectric central member. Aramid yarn or fiberglass must be used as a primary strength 
member, and a polyethylene outside jacket must provide for overall protection. 

All fiber optic (F/O) cable on this project must be from the same manufacturer, who is regularly engaged 
in the production of this material. 

The cable must comply with all the requirements of RUS-Chapter XVII, Title 7, Section 1755.900and as 
specified in the special Provisions. 

86-2.08H(2)(a)(ii)  Materials 

Each optical fiber must be glass and consist of a doped silica core surrounded by concentric silica 
cladding. All fibers in the buffer tube must be usable fibers, and must be sufficiently free of surface 
imperfections and inclusions to meet the optical, mechanical, and environmental requirements of these 
specifications. The required fiber grade SM must reflect the maximum individual fiber attenuation, to 
guarantee the required performance of each and every fiber in the cable.The coating must be a dual 
layered, UV cured acrylate. The coating must be mechanically or chemically strippable without damaging 
the fiber.The cable must comply with the optical and mechanical requirements over an operating 
temperature range from -40 to +70 °C. The cable must be tested in accordance with EIA-455-3A (FOTP-
3), "Procedure to Measure Temperature Cycling Effects on Optical Fiber, Optical Cable, and Other 
Passive Fiber Optic Components."  The change in attenuation at extreme operational temperatures (from 
-40 to +70 °C) for singlemode fiber must not be greater than 0.20 dB/km, with 80 percent of the measured 
values no greater than 0.10 dB/km. The singlemode fiber measurement is made at 1550 nm.For all fibers 
the attenuation specification must be a maximum attenuation for each fiber over the entire operating 
temperature range of the cable. 
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Singlemode fibers within the finished cable must meet the requirements in the following table: 

 

Parameter Singlemode 

Type Step Index 
Core diameter 8.3 µm (nominal) 
Cladding diameter 125 µm  ±1.0 µm 
Core to Cladding Offset ≤1.0µm 
Coating Diameter 250 µm ±15 µm 
Cladding Non-circularity defined 
as:   
[1-(Min cladding Dia ÷Max 
cladding Dia.)]x100 

≤2.0 percent 

Proof/Tensile Test  

Attenuation: (-40 to +70 °C)  
   @1310 nm ≤0.4 dB/km 
   @1550 nm ≤0.3 dB/km 
Attenuation at the Water Peak ≤2.1 dB/km @ 1383 ±3 nm 
Chromatic Dispersion:  
   Zero Dispersion Wavelength 1301.5 to 1321.5 nm 
   Zero Dispersion Slope ≤0.092 ps/(nm2

*km) 

Maximum Dispersion: ≤3.3 ps/(nm*km) for 1285 – 1330 nm 

<18 ps/(nm*km) for 1550 nm 

Cut-Off Wavelength <1260 nm 

Mode Field Diameter 
(Petermann II) 

9.3 ±0.5 µm at 1300 nm 
10.5 ±1.0 µm at 1550 nm 

 

86-2.08H(2)(a)(iii)  Fiber Color Coding 

Optical fibers must be distinguishable from others in the same buffer tube by means of color coding 
according to the following: 

1.  Blue  (BL) 
2.  Orange  (OR) 
3.  Green  (GR) 
4.  Brown  (BR) 
5.  Slate  (SL) 
6.  White  (WT) 

  7.  Red  (RD) 
  8.  Black  (BK) 
  9.  Yellow  (YL) 
10.  Violet  (VL) 
11.  Rose  (RS) 
12.  Aqua  (AQ) 

 

The colors must be targeted in accordance with the Munsell color shades and must meet EIA/TIA-598 
"Color Coding of Fiber Optic Cables." 

Buffer tubes containing fibers must also be color coded with distinct and recognizable colors according to 
the same table listed above for fibers. 

The color formulation must be compatible with the fiber coating and the buffer tube filling compound, and 
be heat stable. It must not fade or smear or be susceptible to migration and it must not affect the 
transmission characteristics of the optical fibers and must not cause fibers to stick together. 

Submit a manufacturer's sample of fiber optic cable, 10 feet in length, with part numbers and original 
catalog and documents, to the Engineer. 
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86-2.08H(2)(a)(iv)  Cable Construction 

86-2.08H(2)(a)(iv)(a)  General 

The fiber optic cable must consist of, but not be limited to, the following components: 

1. Buffer tubes 
2. Central member 
3. Filler rods 
4. Stranding 
5. Core and cable flooding 
6. Tensile strength member 
7. Ripcord 
8. Outer jacket 

 

Buffer Tubes. - Loose buffer tubes must provide clearance between the fibers and the inside of the tube 
to allow for expansion without constraining the fiber. The fibers must be loose or suspended within the 
tubes and must not adhere to the inside of the tube. Each buffer tube must contain 6 or 12 fibers. 

The loose buffer tubes must be extruded from a material having a coefficient of friction sufficiently low to 
allow free movement of the fibers. The material must be tough and abrasion resistant to provide 
mechanical and environmental protection of the fibers, yet designed to permit safe intentional "scoring" 
and breakout, without damaging or degrading the internal fibers. 

Buffer tube must have a non-gel water-blocking material used to prevent water intrusion and migration. 
The filling compound must be non-toxic and dermatologically safe to exposed skin. It must be chemically 
and mechanically compatible with all cable components, non-nutritive to fungus, non-hygroscopic and 
electrically non-conductive. The filling compound must be free from dirt and foreign matter and must be 
readily removable with conventional nontoxic solvents. 

Buffer tubes must be stranded around a central member by a method that will prevent stress on the fibers 
when the cable jacket is placed under strain, such as the reverse oscillation stranding process. 

Central Member. - The central member which functions as an anti-buckling element must be a glass 
reinforced plastic rod with similar expansion and contraction characteristics as the optical fibers and 
buffer tubes. A linear overcoat of low density polyethylene must be applied to the central member to 
achieve the optimum diameter to provide the proper spacing between buffer tubes during stranding. 

Filler Rods. - Filler rods may be included in the cable to lend symmetry to the cable cross-section where 
needed. Filler rods must be solid medium or high density polyethylene. The diameter of filler rods must be 
the same as the outer diameter of the buffer tubes. 

Stranding. - Completed buffer tubes must be stranded around the overcoated central member using 
stranding methods, lay lengths and positioning such that the cable must meet mechanical, environmental 
and performance specifications. A polyester binding must be applied over the stranded buffer tubes to 
hold them in place. Binders must be applied using tension sufficient to secure the buffer tubes to the 
central member without crushing the buffer tubes. The binders must be non-hygroscopic, non-wicking (or 
rendered so by the flooding compound), and dielectric with low shrinkage. 

Core and Cable Flooding. - The cable core interstices must be filled with a polyolefin based compound 
to prevent water ingress and migration. The flooding compound must be homogeneous, non-hygroscopic, 
electrically non-conductive, and non-nutritive to fungus. The compound must also be nontoxic, 
dermatologically safe and compatible with all other cable components. 

Tensile Strength Member. - Tensile strength must be provided by high tensile strength aramid yarns or 
fiberglass which must be helically stranded evenly around the cable core and must not adhere to other 
cable components. 

Ripcord. - The cable must contain at least one ripcord under the jacket for easy sheath removal. 

Outer Jacket. - The jacket must be free of holes, splits, and blisters and must be medium or high density 
polyethylene (PE), or medium density cross-linked polyethylene with minimum nominal jacket thickness of 
40.0 ± 3 mil. Jacketing material must be applied directly over the tensile strength members and flooding 
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compound and must not adhere to the aramid strength material. The polyethylene must contain carbon 
black to provide ultraviolet light protection and must not promote the growth of fungus. 

The jacket or sheath must have clear, distinctive and permanent markings showing the manufacturer's 
name, the words "Optical Cable", the number of fibers, "SM", year of manufacture, and sequential 
measurement markings every 3 feet. The actual length of the cable must be within -0/+1 percent of the 
length marking. The marking must be in a contrasting color to the cable jacket. The height of the marking 
must be approximately 0.1-inch. 

86-2.08H(2)(a)(v)  Functional Requirements 

The F/O cable must withstand water penetration when tested with a one meter static head or equivalent 
continuous pressure applied at one end of a 3-feet length of filled cable for one hour. No water must leak 
through the open cable end. Testing must be done in accordance with ANSI/EIA-455-82 (FOTP-82), 
"Fluid Penetration Test for Fluid-Blocked Fiber Optic Cable." 

A representative sample of cable must be tested in accordance with ANSI/EIA/TIA-455-81A "Compound 
Flow (Drip) Test for Filled Fiber Optic Cable". The test sample must be prepared in accordance with 
Method A. No preconditioning period must be conducted. The cable must exhibit no flow (drip or leak) at 
70°C as defined in the test method. 

Crush resistance of the finished F/O cables must be 220 N/cm applied uniformly over the length of the 
cable without showing evidence of cracking or splitting when tested in accordance with EIA-455-41 
(FOTP-41), "Compressive Loading Resistance of Fiber Optic Cables."  The average increase in 
attenuation for the fibers must be ≤0.10 dB at 1550 nm (singlemode) for a cable subjected to this load. 
The cable must not exhibit any measurable increase in attenuation after removal of load. Testing must be 
in accordance with EIA-455-41 (FOTP-41), except that the load must be applied at the rate from 0.10 to 
0.75 inch per minute and maintained for 10 minutes. 

The cable must withstand 25 cycles of mechanical flexing at a rate of 30 ±1 cycles/minute. The average 
increase in attenuation for the fibers must be ≤0.20 dB at 1550 nm (singlemode) at the completion of the 
test. Outer cable jacket cracking or splitting observed under 10x magnification constitutes failure. The test 
must be conducted in accordance with EIA-455-104 (FOTP-104), "Fiber Optic Cable Cyclic Flexing Test," 
with the sheave diameter a maximum of 20 times the outside diameter of the cable. The cable must be 
tested in accordance with Test Conditions I and II of (FOTP-104). 

The cable must withstand 20 impact cycles. . The average increase in attenuation for the fibers must be 
≤0.20 dB at 1550 nm (singlemode). The cable jacket must not exhibit evidence of cracking or splitting. 
The test must be conducted in accordance with EIA-455-25 (FOTP-25), "Impact Testing of Fiber Optic 
Cables and Cable Assemblies." 

The finished cable must withstand a tensile load of 610 pounds without exhibiting an average increase in 
attenuation of greater than 0.20 dB. The test must be conducted in accordance with EIA-455-33 (FOTP-
33), "Fiber Optic Cable Tensile Loading and Bending Test."  The load must be applied for one-half hour in 
Test Condition II of the EIA-455-33 (FOTP-33) procedure. 

86-2.08H(2)(a)(vi)  Packaging and Shipping Requirements 

The completed cable must be packaged for shipment on reels. The cable must be wrapped in a weather 
and temperature resistant covering. Both ends of the cable must be sealed to prevent the ingress of 
moisture. 

Each end of the cable must be securely fastened to the reel to prevent the cable from coming loose 
during transit. Ten feet of cable length on each end of the cable must be accessible for testing. 

Each cable reel must have a durable weatherproof label or tag showing the manufacturer's name, the 
cable type, the actual length of cable on the reel, your name, the contract number, and the reel number. A 
shipping record must also be included in a weatherproof envelope showing the above information and 
also include the date of manufacture, cable characteristics (size, attenuation, bandwidth, etc.), factory test 
results, cable identification number and any other pertinent information. 

The minimum hub diameter of the reel must be at least thirty times the diameter of the cable. The F/O 
cable must be in one continuous length per reel with no factory splices in the fiber. Each reel must be 
marked to indicate the direction the reel should be rolled to prevent loosening of the cable. 
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86-2.08H(2)(a)(vii)  Installation 

Installation procedures must conform to the cable manufacturer's procedures for the specific cable being 
installed. Mechanical aids may be used, provided that a tension measuring device is placed in tension to 
the end of the cable, and the allowable tension does not exceed 500 lbf or the manufacturer's 
recommended pulling tension whichever is less. A calibrated break-away feature must be employed to 
work in tandem with the tension measuring device and limit excessive tension by disengaging when a set 
tension is exceeded. 

When mechanical aids are proposed for use in pulling fiber optic cable, submit information on the 
proposed methods and the conditions for use. The submittal must conform to the information submittal 
requirements, including the time frames for review and approval, as described in "Air Blown Method," of 
the special provisions. 

Except when the "Air Blown Method" is used, FO cable must be installed using a cable pulling lubricant 
recommended by the FO cable or the conduit manufacturer and a non-abrasive pull tape. 

Splices must be limited to locations as shown and as directed by the Engineer. 

During cable installation, the bend radius must be maintained at not less than twenty times the outside 
diameter of the cable. The stress relief component must be installed at the entrance to the FDU as 
recommended by the manufacturer. The cable grips for installing the fiber optic cable must have a ball 
bearing swivel to prevent the cable from twisting during installation. The final installed bend radius of the 
fiber optic cable must be no less than ten times the outside diameter of the cable. 

FO cable must be installed without splices except where specifically allowed on the plans. If splice 
locations are not shown, splicing must be limited to one cable splice every 3.5 miles. Any  midspan 
access splice or FDU termination must involve only those fibers being spliced as shown. Cable splices 
must be located in splice enclosures, installed in splice vaults shown. A minimum of 65 feet of slack must 
be specified for each F/O cable at each splice vault. A minimum of 50 feet of slack must be provided at 
each vault without a cable splice. Slack must be divided equally on each side of  the F/O splice enclosure. 

Only one FO cable must be installed in each conduit unless shown or provided otherwise. 

86-2.08H(2)(a)(viii)  Labeling 

Label fiber optic cables in a permanent and consistent manner. Labels must be made of a material 
designed for permanent labeling. Labels must be mechanically marked with permanent ink on non-metal 
type labels, or embossed lettering on metal type labels; hand written labels must not be used. Metal tags 
must be constructed of stainless steel. Metal tags are required for use on fiber optic cables. Use of non-
metal label materials must be only as approved by the Engineer. At vaults and other underground 
locations, all labels and imprinting must be weatherproof. Affix labels per the manufacturer's 
recommendations in a manner that will not cause damage to the cable or fiber. 

86-2.08H(2)(a)(viii)(a)  Cable Identification 

Identification used for labeling of the fiber optic cables must be as shown. 

86-2.08H(2)(a)(viii)(b)  Label Placement 

Fiber Optic Cables. - All cables must be labeled at all terminations, even if no connections or splices are 
made, and at fiber optic vault entrance and exit points (where splicing is required at the vault). 

Cable to Cable Splices. - The cable must be labeled at entry to splice enclosure. 

Cable to Fiber Distribution Units. - The cable must be labeled at entry to the FDU. Only one cable must 
be terminated in each FDU. The FDU must be labeled on the face of the FDU. Individual connections 
must be clearly marked on the face of the FDU in the designated area as directed by the Engineer. 

Fibers. - Fiber labels must be placed next to the connectors of the individual fibers. 

Jumpers. - Equipment to FDU Jumpers must be labeled as to the equipment type connected and must 
be labeled at both ends. FDU to FDU jumpers must be labeled with the cable ID-TYPE-START-END 
information at each end. 
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86-2.08H(2)(a)(viiii)  Fiber Optic Splicing 

Unless otherwise allowed, FO cable splices must be fusion type. The mean splice loss must not exceed 
0.07 dB per splice. The mean splice loss must be obtained by measuring the loss through the splice in 
both directions and then averaging the resultant values. 

The field splices must connect the fibers of the two FO cable lengths together. These splices must be 
placed in a splice tray and these splice tray(s) must then be placed in the splice enclosure. 

Fibers of the same buffer tube, but not being spliced must be placed in a splice tray alongside spliced 
fibers. Buffer tubes that do not require enclosed fibers to be spliced must not be disturbed and placed in 
the splice enclosure. 

The termination splices must connect the FO cable span ends with pigtails. The termination splices must 
be placed in a splice tray and the splice tray(s) must then be placed in the fiber distribution unit (FDU). 
The individual fibers must be looped one full turn within the splice tray to avoid micro bending. A 2-inch 
minimum bend radius must be maintained during installation and after final assembly in the optical fiber 
splice tray. Each bare fiber must be individually restrained in a splice tray. The optical fibers in buffer 
tubes and the placement of the bare optical fibers in the splice tray must be such that there is no 
discernible tensile force on the optical fiber. 

All splices must be protected with a metal reinforced thermal shrink sleeve. 

All fiber optic cables must be labeled in the splice tray. Pigtail ends must also be labeled to identify the 
destination of the fiber. 

86-2.08H(2)(b)  Fiber Optic Splice Enclosure 

The fiber optic field splices must be enclosed in splice enclosures which must be complete with splice 
organizer trays, brackets, clips, cable ties, and sealant, as needed. The splice enclosure must be suitable 
for a direct burial or pull box application. Manufacturer's installations must be supplied to the Engineer 
prior to the installation of any splice enclosures. Location of the splice enclosures must be where a splice 
is required as shown, designated by the Engineer, or described in the special provisions. 

The splice enclosure must conform to the following specifications: 

 

1. Non-filled thermoplastic case 
2. Rodent proof, water proof, re-enterable and moisture proof 
3. Expandable from 2 cables per end to 8 cables per end by using adapter plates 
4. Cable entry ports must accommodate 0.40-inch to 1-inch diameter cables 
5. Multiple grounding straps 
6. Accommodate up to 8 splice trays 
7. Suitable for "butt" or "through" cable entry configurations 
8. Place no stress on finished splices within the splice trays 

 

The size of the enclosure must allow all the fibers of the largest fiber optic cable to be spliced to a second 
cable of the same size, plus 12 additional pigtails. The enclosure must fit into the fiber optic splice vault 
and must leave sufficient space for routing of the fiber optic communication cables, without exceeding the 
minimum bending radius of any cable. 

All materials in the enclosures must be nonreactive and must not support galvanic cell action.  

Adequate splice trays must be specified to splice all fibers of the largest fiber optic cable, plus 12 pigtails. 

The enclosure must be sealed using a procedure recommended by the manufacturer that will provide a 
waterproof environment for the splices. Encapsulant must be injected between the inner and outer 
enclosures. 

Care must be taken at the cable entry points to ensure a tight salt resistant and waterproof seal is made 
which will not leak upon aging. It is acceptable to have multiple pigtails enter the fiber splice enclosure 
through one hole as long as all spaces between the cables are adequately sealed. 
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Bolt the splice enclosure to the side wall of the fiber optic vault. 

The fiber optic splice enclosure must be suitable for a temperature range from 32 to 104ºF. 

Each splice must be individually mounted and mechanically protected in the splice tray. 

You must install the fiber splice enclosure in the fiber optic vaults where splicing is required. The fiber 
optic splice enclosures must be securely fastened to the fiber optic vault or wall using standard hardware 
as recommended by the enclosure manufacturer. 

You must provide all mounting hardware required to securely mount the enclosures. 

86-2.08H(2)(c)  Splice Tray 

Splice trays must accommodate a minimum of 12 fusion splices and must allow for a minimum bend 
radius of 1.75 inch. Individual fibers must be looped one full turn within the splice tray to allow for future 
splicing. No stress is to be applied on the fiber when it is located in its final position. Buffer tubes must be 
secured near the entrance of the splice tray to reduce the chance of an inadvertent tug on the pigtail and 
damage to the fiber. The splice tray cover must be transparent. 

Splice trays in the splice enclosure must conform to the following: 

 

1. Accommodate up to 24 fusion splices 
2. Place no stress on completed splices within the tray 
3. Accommodate "butt" or "feed through" splicing applications. 
4. Stackable with a transparent snap-on hinge cover 
5. Buffer tubes securable with channel straps 
6. Contain fiber retention strips. 
7. Must be able to accommodate a fusion splice with the addition of an alternative splice holder 
8. Must be labeled after splicing is completed. 

 

Only one single splice tray may be secured by a bolt through the center of the tray in the fiber termination 
unit. Multiple trays must be securely held in place as per the manufacturer's recommendation. 

86-2.08H(2)(d)  Passive Cable Assemblies And Components 

The F/O cable assemblies and components must be compatible components, designed for the purpose 
intended, and manufactured by a company regularly engaged in the production of material for the fiber 
optic industry. All components or assemblies must be best quality and non-corroding. All components or 
assemblies of the same type must be from the same manufacturer. 

86-2.08H(3)  Construction 

86-2.08H(3)(a)  Fiber Optic Cable Terminations 

Fiber optic cable must continue within the conduit to the designated termination point for cable 
termination. All components must be the size and type required for the specified fiber. Fiber optic cable 
terminations may take place in several locations such as TOS cabinets and camera sites. 

At the FDU, the cable jacket of the fiber optic cable, must be removed exposing the aramid yarn, filler 
rods, and  buffer tubes. The exposed length of the buffer tubes must be at least the length recommended 
by the FDU manufacturer which allows the tubes to be secured to the splice trays. The remainder of the 
tubes must be removed to expose sufficient length of the fibers in order to properly install on the splice 
tray, as described in "Fiber Optic Splicing," in these special provisions  

86-2.08H(4)  Payment 

Not Used 

 

Replace the 1st paragraph of section 86-2.09E with: 

Splices must be insulated by "Heat-shrink tubing." 
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Delete the 8th paragraph of section 86-2.09E. 

 

Replace 1st paragraph of section 86-2.18 with: 

Place numbers (with a reflective sheet background) on the equipment as ordered. A typical material 
reference at an existing location in the field can be confirmed by the Engineer, or the typical materials can 
be made available for viewing. 

 

Delete 2nd sentence of 3rd paragraph of section 86-2.18. 

 

Add to the 4th paragraph of section 86-2.18: 

On electroliers, place the numbers on the side nearest the roadway facing approaching traffic at a height 
up to 8 feet above the base plate. 

 

Add to section 86-3.04: 

Cabinet must be Model 334L and consist of a housing (B), a mounting cage 1, and the following listed 
equipment. The equipment must comply with chapter 6 of TEES. 

1. Service panel no. 1 
2. Power distribution assembly no. 3 
3. Input file (I file) 
4. C1 harness 
5. Controller and equipment shelves 
6. Dual fan assembly with thermostatic control 
7. Mechanical armature-type relays 
8. Input panel 
 
Notify the Engineer when each 334L cabinet is ready for functional testing. Functional testing will be 
conducted by the Department. 

Each power distribution assembly must include the following equipment: 

1. Two duplex NEMA 5-15R controller receptacle (rear mount) 
2. One 30 A, 1-pole, 120 V(ac) main circuit breaker 
3. Three 15 A, 1-pole, 120 V(ac) circuit breaker 
4. One duplex GFCI NEMA 15 A, receptacle (front mount) 
 
Furnish 3 shelves as shown. Each shelf must be attached to the tops of 2 supporting angles with 4 
screws. Supporting angles must extend from the front to the back rails. The front of the shelf must abut 
the front member of the mounting cage. Arrange shelves as shown. The angles must be designed to 
support a minimum of 50 pounds each. The horizontal side of each angle must be a minimum of 3 inches. 
The angles must be vertically adjustable. 

Furnish 3 terminal blocks as shown. Terminal blocks must comply with Chapter 6 of TEES, except the 
screw size must be 8-32. 
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Furnish a maintenance manual or a combined maintenance and operation manual for all controller units, 
auxiliary equipment, vehicle detector sensor units, control units, and amplifiers. Submit manual when the 
controllers are delivered for testing or, if ordered by the Engineer, before purchasing. The manual must 
include the following: 

1. Specifications 
2. Design characteristics 
3. General operation theory 
4. Function of all controls 
5. Troubleshooting procedure (diagnostic routine) 
6. Block circuit diagram 
7. Geographical layout of components 
8. Schematic diagrams 
9. List of replaceable component parts with stock numbers 
 

Add to section 86-5.01A(1): 

Loop wire must be Type 2. 

Loop detector lead-in cable must beType B. 

Slots must be filled with elastomeric sealant or hot-melt rubberized asphalt sealant. 

The depth of the loop sealant above the top of the uppermost loop wire in the sawed slots must be 2 
inches, minimum. 

 

Add to section 86-5.01: 

86-5.01E  Closed Circuit Television (CCTV) System 

86-5.01E(1)  General 

Closed circuit television (CCTV) system consists of conduit, pull boxes, conductors, cable, Category 5E 
cable, CCTV camera assembly, software, CCTV pole, CCTV cabinet, fiber distribution unit, media 
converter, video encoder, punch block, and serial to Ethernet conversion unit, as shown and as specified 
in the special provisions. 

86-5.01E(1)(a)  Submittals 

A minimum of 10 working days before the scheduled delivery of the closed circuit television camera 
assembly to the project site, submit: 

1. A certificate of compliance certifying that the closed circuit television camera assembly 
complies with the requirements of the special provisions. The certificate must include a copy of 
all applicable test reports on the closed circuit television camera assembly. 

2. Four sets of documentation containing complete specifications and operation details of each of 
the components of the CCTV camera assembly. 

3. Four copies of the maintenance manuals for the pan and tilt unit. 
4. Four sets of wiring diagrams showing wire colors, functions, and pin assignments for 

connecting these CCTV camera assembly components to each other and to the encoder. 
5. Manufacturer's cut sheets or specifications data of CCTV camera cable assemblies, including 

connectors with strain relief backshells. 
6. A copy of the CCTV camera cable assembly testing procedures and manufacturer's test 

results. 
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86-5.01E(2)  Materials 

86-5.01E(2)(a)  Closed Circuit Television Camera Assembly 

Prototype equipment will not be allowed. All equipment must be current standard production units. 

The CCTV camera assembly must include these components: 

1. Camera 
2. Motorized zoom lens 
3. Environmental enclosure with sun shield or shroud 
4. Wiper 
5. Pan and tilt unit 

 

The CCTV camera assembly, including the pan and tilt unit must not exceed 1 square foot EPA, and not 
be greater than 8 inches wide x 18 inches high x 15 inches deep. Any external cables must not interfere 
with or limit the continuous pan and tilt operation. 

The CCTV camera assembly must have all necessary wiring, cables, and connectors. All CCTV camera 
assemblies must be plug-compatible, interchangeable and suitable for use with the CCTV camera cable 
assembly described in the special provisions. 

You must apply an approved weather-resistant spray to the inside of the connectors before engaging the 
connectors. 

Closed circuit television camera assembly components must be rated for NEMA 4X, IP 66 or IP 67. 

86-5.01E(2)(a)(i)  Camera 

86-5.01E(2)(a)(i)(1)  Technical Requirements 

All cameras supplied must meet the following: 

Parameter Specification 

Optical Device CCD, Color, interline transfer 
Optical CCD Format Size 1/4 - inch format 
Horizontal Resolution 460 television lines (minimum) 
Sensitivity 1 lux at 1/60 s shutter speed (measured 

with fl.6 lens) 
Scanning System 525 lines 2:1 interlace 

 

The camera must be equipped with an electronic shutter with adjustable speeds ranging from 1/60 
second to 1/30,000 second. 

86-5.01E(2)(a)(i)(2)  Electrical Requirements 

All cameras supplied must meet the following: 

Parameter Specification 

Operating Voltage 120 V(ac) ± 10 percent (external adapter 
allowed) 

Power Consumption 50 W (Maximum) 
Video Output Signal Standard NTSC color TV 
Video Output Connector Standard BNC bulkhead on rear of 

camera  
Signal To Noise Ratio >48 dB 
Synchronization Internal sync or phase adjustable line lock  
Video Output Level 1.0 V p-p (75 Ω composite)  
Gain Control Automatic  
Automatic Back Focus (Automatic White 
Balance) 

Required  
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Programming must be stored non-volatile memory and the CCTV assembly firmware must be updateable 
via serial communication. 

86-5.01E(2)(a)(i)(3)  Environmental Requirements 

All cameras supplied must meet the following: 

Parameter Specification 

Operating Temperature From 15 to 120˚F 
Storage Temperature From -40 to 140˚F 
Operating Humidity From 20 to 80 percent non-condensing 
Storage Humidity From 20 to 90 percent non-condensing 

 

86-5.01E(2)(a)(ii)  Motorized Zoom Lens 

86-5.01E(2)(a)(ii)(1)  General 

The lens must have motors for zoom, focus and iris. 

The lens must have capability for focus and zoom preset positions. A telescopic converter or extender 
must not be used to achieve required focal length range. 

86-5.01E(2)(a)(ii)(2)  Technical and Functional Requirements 

The lens must meet the following: 

Parameter Specification 

Format 1/4-inch format 
Iris Motorized , with automatic and manual 

adjust modes 
Operating temperature From 15 to 120˚F 
Focal Length Maximum not less than 3.15 inch 

(Optical power not less than 21X) 
Lens Aperture From F1.6 to F3.6 
Horizontal angle of view at Maximum 
Focal Length 

Not less than 2.2 degrees for 1/4-inch 
format camera 

 

When the camera is pointed at a very bright object and or when the camera and lens is first turned on, the 
image produced by the lens and camera combination must not optically "oscillate" (i.e., produce an image 
that alternates from too light to too dark) or otherwise be unstable. 

Each lens must have an automatic, motor-driven iris with manual override. 

The lens must include mechanical or electrical means to protect the motors from over running in the 
extreme position. 

The iris must be controlled directly through the camera in automatic mode and from any keyboard 
connected into the camera system in the manual mode. The automatic iris must provide continuous 
aperture adjustments of the lens as determined by the amount of light reaching the camera imager. The 
power supply and electronics for iris motor must be contained within the environmental housing. 

When the power is removed from the lens, the lens iris must automatically close. 

The motorized-iris cable must be strain relieved or sufficiently rugged such that the cable will not fail at 
the point where it leaves the lens assembly. 

86-5.01E(2)(a)(iii)  Environmental Enclosure 

86-5.01E(2)(a)(iii)(1)  General 

The environmental enclosure must be the sealed, pressurized type, designed to withstand exposure to 
sand, dust, fungus, and salt atmosphere, and house the assembled camera, motorized zoom lens and all 
internal wiring. 

It must operate on a voltage range of 120 V(ac) ±10 percent power source. 
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The enclosure must include an internal thermostatically controlled heater assembly to minimize external 
faceplate condensation. 

The housing must have a wiper for wiping clean the external face of the housing window in front of the 
camera lens. 

The enclosure must include a sun shield or shroud to provide protection from direct solar radiation. 

You have the option of providing a sealed, pressurized Integrated Optics Cartridge (IOC) housed in a 
NEMA 4X rated enclosure. 

The enclosure or IOC must be pressurized with 5 psi dry nitrogen. The enclosure must have a valve for 
pressurizing. In addition, a pressure relief valve with a 20 psi rating must be provided to protect the 
enclosure from overcharging. The notation "CAUTION - PRESSURIZED" must be printed on the 
enclosure. The letter height must be at least 1/4 inch. 

86-5.01E(2)(a)(iv)  Wiper 

86-5.01E(2)(a)(iv)(1)  General 

The wiper must have a wiper assembly, which includes blade and arm, and any mechanical, electrical or 
communication interfaces required to perform the function specified. The wiper must be designed to 
operate under damp or wet conditions, such as fog or rain, which leave external moisture on the housing 
window. The wiper assembly must be designed for general maintenance that can be performed in the 
field. 

86-5.01E(2)(a)(iv)(2)  Technical and Functional Requirements 

The housing must meet the following: 

Parameter Specification 

Construction All aluminum 
Finish White, light beige or gray that is either 

baked enamel or polyester powder coat 
Weight Less than 47 lb excluding heater 
Camera Mounting Platform mount with adjustment fore and 

aft 
 

The camera lens must be positioned in the center of the housing window. 

The housing unit must have lens preset capabilities. 

The housing must not interfere with the widest viewing angle of the motorized zoom lens. 

The camera enclosure must not incur any physical damage after a shock, return to normal operation 
immediately and operate within the specified vibration (see Note 1 below table). 

Parameter Specification 

Shock Up to 5 G while in non-operation mode 
Vibration From 5 Hz to 60 Hz with 0.083 inch total 

excursion, and 5 G rms vibration from 
60 Hz to 1000 Hz. 

Note 1:  Where the manufacturer's cut sheet or specification data does not contain 
shock and vibration data a listing of at least 2 project sites with identical equipment, 
with similar installation conditions and similar traffic patterns showing continuous 
functional performance of at least 2 years may be substituted. 

 

Any enclosure supplied must include a sun shield or shroud to protect the housing from the direct rays of 
the sun. The sun shroud must be made specifically for the model of enclosure that is selected. 
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86-5.01E(2)(a)(v)  Pan And Tilt Unit 

86-5.01E(2)(a)(v)(1)  General 

The pan and tilt unit must consist of the pan and tilt unit itself along with any electrical or communication 
interfaces required to perform the functions specified. 

The pan and tilt unit must be designed to operate under a full range of environmental conditions. The pan 
and tilt unit with camera assembly mounted must withstand a wind load of 80 mph. The cable connector 
must be fully weather protected. External body components must be manufactured from aluminum that 
have been anodized, painted or coated to prevent oxidation and corrosion. 

Access into the pan and tilt unit for routine maintenance or adjustments must not require removal of the 
pan and tilt from the installation site, nor removal of the camera enclosure from the pan and tilt unit. 
Access cover must be readily removable regardless of the tilt position. 

86-5.01E(2)(a)(v)(2)  Technical Requirements 

The housing must meet the following: 

Parameter Specification 

Pan and Tilt Worms Ground and polished Stainless Steel 
Pan and Tilt Worm Gears Non-metallic material 
Mounting (Base) 7 inch ± 0.013 inch diameter bolt circle 

Check Plans 
Camera Mount Compatible with camera housing 
Bearings on Rotating Surfaces Heavy duty roller type 
Overload Protection Provided - internal 
Operating Temperature From -10 to 140˚F 
Construction Corrosion resistant steel or aluminum 
Finish Weather resistant paint or polyurethane 
Seals "O" ring or gaskets for all weather 

protection of pan and tilt unit and cables. 
 

86-5.01E(2)(a)(v)(3)  Functional Requirements 

The housing must meet the following: 

Parameter Specification 

Braking: Pan And Tilt Mechanical or Electrical to limit coast 
Overload Protection Motors: Impedance protected 
Angular Travel Pan: From 0 to 355 degrees horizontal, 

Continuous 
Tilt: From +30 degrees up to -80 degrees 
down 

Pan Speed From 0.1 to 40 degrees/s variable-speed 
Tilt Speed From 0.1 to 20 degrees/s variable-speed 
Pan And Tilt Position Preset Positions camera to a predetermined 

azimuth, elevation and lens position 
(Minimum of 64 Presets) 

 

86-5.01E(2)(a)(v)(4)  Pan and Tilt Stops 

The pan and tilt unit must have pan and tilt stops. The settings of these pan and tilt stops will be 
determined by the Engineer. 
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86-5.01E(2)(b)  Software and Operational Requirements 

The proposed camera protocol must be compatible with the existing system that uses Baxall's control 
which uses Pelco D protocol. The camera control protocol used by the camera assembly must be either 
an open public domain protocol, Pelco D, or other protocol convertible to Pelco D via translator. All 
functions described must be available using the described protocol. If a protocol other than Pelco D is 
proposed, you must provide a version of Baxall's camera control software "PC Control" or latest 
equivalent version that includes the new protocol as a choice for the new camera locations. The version 
of camera control software must not interfere with the operation of any other camera locations that use 
Pelco D. All camera control functions must be through the RS-422 communications interface. 

Operator functions must be: 

1. Pan Right 
2. Pan Left 
3. Tilt Up 
4. Tilt Down 
5. Zoom In 
6. Zoom Out 
7. Focus Near 
8. Focus Far 
9. Iris Open 
10. Iris Close 
11. Iris Manual 
12. Iris Auto 
13. Pan Stop 
14. Tilt Stop 
15. Zoom Stop 
16. Focus Stop 
17. Iris Stop 
 

Administrative functions must be: 

1. Status Query 
2. Set Char. Display 
3. Activate Char. Display 
4. Blank Char. Display 
5. Set Preset Position 
6. Go to Preset Position 
7. Set Relay 
8. Reset Relay 
9. Turn on Camera 
10. Turn off Camera 
11. Wiper on 
12. Wiper off 
13. Heater Control 

 

86-5.01E(2(b)(i)  Camera Control and Configuration 

The existing system keyboard is a BAXALL Keyboard Part Number ZKX3-J. A copy of the keyboard 
manual is available for review upon request. 

Pan and tilt position presets must be programmable via the system keyboard. 
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The system keyboard must control these operator basic functions: 

1. Pan Left, Pan Right and Pan Stop controlled by Joystick. 
2. Tilt Up, Tilt Down and Tilt Stop controlled by Joystick. 
3. Zoom In, Zoom Out and Zoom Stop controlled by Zoom In and Zoom Out button. 
4. Focus Near, Focus Far and Focus Stop controlled by Near Focus and Far Focus button. 
5. Iris Open, Iris Close and Iris Stop controlled by Open Iris and Close Iris button. 
6. Camera selections made by numeric keypad on system keyboard. 
7. Monitor selections made by numeric keypad on system keyboard. 

 

The stop actions for all Pan, Tilt, Zoom, Focus and Iris features will be issued once the Joystick, Zoom, 
Focus and Iris buttons are released. 

The camera administrative functions must be accessible via system keyboard or by software installed on 
a personal computer. If the software method is used, the camera manufacturers menu system may be 
used. 

86-5.01E(2)(c)  Closed Circuit Television Camera Cable Assembly 

86-5.01E(2(c)(i)  General 

The closed circuit television (CCTV) camera cable assembly must conform to the details shown and the 
special provisions. 

The interconnect wiring between the CCTV camera assembly and the camera encoder unit (CEU) must 
be a composite cable that includes flexible 75-ohm coaxial cable, AC power and control cable. 

86-5.01E(2)(c)(i)(1)  Submittals 

Not used. 

86-5.01E(2)(c)(ii)  Technical Requirements 

The camera cable assembly connector assignments for C1, C2 and C3 connectors are shown. C1, C2 
and C3 connectors must be the connectors specified or equal. C1, C2, C3 and C4 connectors are also 
referred to as Conn 1, Conn 2, Conn 3 and Conn 4, respectively, as shown. 

For Connector 1, the connector type must be compatible, either directly or via adapter, with male AMP 
206044-1 of existing field cameras. 

The Connector C4 must conform to the following: 

Connector C4 Assignment 
Pin Function Wire Color Wire Gauge 

Blade Camera Power, AC 
Low 

White 18 AWG 

Blade Camera Power, AC 
High 

Black 18 AWG 

Ground Camera Power, 
Ground 

Green 18 AWG 
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The CCTV camera cable assembly must conform to the following: 

1. General 
Overall Cable, Nom. weight/1,000 feet not 
to exceed: 

291 lbs. 

Overall Cable Minimum Bending Radius: 9 inches 
All Materials, Temperature Rating, meet 
or exceed: 

From -40 to +175°C 

Overall Cable, Outside Diameter, not to 
exceed: 

0.73 inches 

Outside Jacket, Tinned Copper Braid 
Shield, minimum: 

80 percent 

Pulling tension, maximum: 500 lbs. 
Overall Cable, Outside Jacket: Black Thermoplastic Elastomer 

 

2. Coax Cable 
Coax Tinned Copper Braid Shield, 

minimum: 
95 percent 

Coax Insulation Material: Solid Polyethylene 
Coax Core Outside Diameter: 0.121 inch 

Coax Outside Diameter: 0.178 inch 
Coax Outside Jacket: Cotton Braid 

 

3. Single Cable - Shielded group of 3 No. 18 AWG and with a group of 4 No. 22 AWG inside 
cables. The individual conductors must be color coded with PVC insulation. 

4. Drain wire must be provided for each group of cables. 
 

86-5.01E(2)(c)(iii)  Electrical Requirements 

Coaxial Cable 

Nominal Impedance: 75 Ω 
Nominal Capacitance: 70.54 pF/m 

Nominal Velocity of Propagation: 66 percent 
Nominal Delay: 5.05 ns/m 

  
Attenuation  
at 1 MHz 0.0197 dB/m 
at 5 MHz 0.0892 dB/m 
at 10 MHz 0.0971 dB/m 
at 50 MHz 0.1263 dB/m 
at 100 MHz 0.1673 dB/m 

  
Dielectric Strength: 1900 V(rms) 

Nominal Shield DC Resistance at 20°C: 0.01378 Ω/m 
Nominal Conductor DC Resistance at 

20°C: 
0.32808 Ω/m 

Maximum Operating Voltage: 300 V (rms) 
 

SHIELDED GROUP OF 3 No. 18 AWG CONDUCTORS 

Nominal Conductor DC Resistance at 
20°C: 

0.02133 Ω/m 

Nominal Shield DC Resistance at 20°C: 0.03642 Ω/m 
Nominal Capacitance (to Adj. conductors 

and Shield) 
292 pF/m 
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SHIELDED GROUP OF 4 No. 22 AWG CONDUCTORS 

Nominal Conductor DC Resistance at 
20°C: 

0.05151 Ω/m 

Nominal Shield DC Resistance at 20°C: 0.03675 Ω/m 
Nominal Capacitance (to Adj. conductors 

and Shield) 
230 pF/ m 

 

86-5.01E(2)(c)(iv)  Construction 

Control cable must be routed from the CCTV camera assembly to the camera encoder and AC power 
inside the camera pole. Wiring must run continuous from source to destination without splices. 

Cable slack of not less than 3 feet must be provided for equipment movement at pull boxes, vaults or 
cabinets. The cable must be secured and coiled neatly. 

The cables and connectors must be installed to allow the camera and lens to be disconnected without 
removing the environmental camera housing. 

Cable grip and J-hook must be as shown. 

You are responsible for all testing and documentation required to establish approval and acceptance of 
the production, installation, and operation of these materials and equipment. 

You must provide all materials necessary to make the connectors functional. All materials used to make 
the connectors must be compatible and must adhere to manufacturer's recommendations. 

86-5.01E(2)(d)  Closed Circuit Television Cabinet 

Closed circuit television cabinet must be Model 334L and conform to the requirements of section 86-3.04. 

86-5.01E(2)(e)  Fiber Distribution Unit 

You must install all related equipment to interface the fiber distribution unit (FDU) to the incoming fiber 
optic communication cables. 

The units must accommodate the fiber optic cable described in the special provisions. 

Type A FDU must accommodate termination of not less than 144 individual fibers. 

Type C FDU must accommodate termination of not less than 12 individual fibers. 

The FDU must provide interconnect capability and must include the following: 

1. A patch panel to terminate singlemode fiber with SC type connector feed through adapters. 
2. Storage for splice trays. 
3. A slide out metal shelf for the storage of 6 spare jumpers each measuring 36-inches long  
 

The patch panel must be hinged to provide easy access and maintenance. Brackets must be provided to 
spool the incoming fiber a minimum of three turns, each turn of not less than 10 inches in length, before 
separating out individual fibers to the splice tray. Strain relief must be provided for the incoming fiber optic 
cable. All fibers must be terminated and identified in the FDU. 

The FDU must be EIA 19-inch rack mountable. 

86-5.01E(2)(f)  Media Converter 

Media converter must conform to the details shown and must be in conformance with the special 
provisions. 

Media converter optical link range must be suitable for the operational distances shown. 
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Media converter must have the following features: 

Media Converter 
Feature Parameter/Remarks 

Ports RJ-45,EIA/TIA 568A/B, Modular 
(10/100Base-TX) 
100 Mbps duplex fiber port with SC-Type 
connector (singlemode required) 

10/100Base-TX port Automatically senses 10 Mbps or 
100 Mbps connection speed, Auto-
negotiates Half- or Full-Duplex mode, 
Auto-selects MDI/MDI-X media type 

Fiber port Half /Full-Duplex mode selector 
Network media 100Base-TX and 100Base-FX:  

Singlemode fiber optic cable 8/125 µm or 
9/125 µm, full-duplex to 20 km for SM 
Wavelength of 1310/1550nm 

Serial Console Port EIA 232 
Protocol SNMP manageable through SNMP-

enabled networking management system 
via console or add-on module. SSL/SSH 

Data Transfer Rate 100 Mbps (Half-Duplex), 200 Mbps (Full-
Duplex) 

Status LED indicators power, copper link/activity, fiber optic 
link/activity, half/full duplex mode 

Mounting Standalone or Slot/Chassis Configuration 
as required 

Power Supply Supply voltage range 100 V(ac) to 
135 V(ac) at 60 Hz.  
Standalone units:  Internal power supply 
(maximum power consumption 6 W) or 
external power supply (maximum power 
consumption 14 W) 
Chassis units:  only one power supply 
permitted 

Power Adapter Operating Temperature:  From 0 to 35 ˚C 
Operating Humidity:  Up to 85 percent 
(non-condensing) 

Standards Compliance IEEE 802.3i; 802.3u FCC: Class A or 
Class B, 10/100Base-TX, 100Base-FX 

Warranty Not less than 5 years for media and 
chassis (excludes power supplies, fans 
and lasers) 

 

86-5.01E(2)(g)  Video Encoder 

Video encoder must conform to the details shown and the special provisions. 
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Video encoder must have the following features: 

Video Encoder 
Feature Parameter/Remarks 

Video Standard SMPTE-170, 75 ohm 
Video Input 75 ohm, BNC Connector 

Video Compression MPEG-4 Part 2 (ISO/IEC 14496-2) and 
Motion JPEG 

Video Transmission 768kHz at 30fps 
Network Interface Auto sensing 10/100 BaseT port, IEEE 

802.3 
Protocol Support TCP/IP, UDP/IP (unicast and multicast), 

Telnet 
Frame Rate  Up to 30 fps at 2CIF 

Serial Data Connecter DE-9 
Serial Line Standard Selectable between EIA-232, EIA-422, 

EIA-485 
Serial Port Function CCTV command and control 
Serial Console Port EIA-232 

Encoder Software Updates Via Serial port or network port  
Encoder Configuration Via Serial port or network port  
Encoder Identification IP addressable 

Image quality and frame rate configurable 
Physical  1U height Rack Mountable, 12” Deep 

Operating Temperature From 41 to 120 degrees F 
Operating Humidity 80 percent maximum relative humidity, 

non-condensing 
Power Input Power supply (24 V(dc) maximum) or 

110 V(ac), 30 watts (maximum) 
consumption 

 

86-5.01E(2)(h)  Serial To Ethernet Conversion Unit 

The serial to Ethernet conversion unit (SECU) must conform to the details shown and the special 
provisions. 
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The SECU must have the following features: 

Serial to Ethernet Conversion Unit 
Feature Parameter/Remarks 

Support Protocols ARP, UDP, TCP, Telnet, ICMP 
Serial Device Support Asynchronous, 7 or 8 bit with or without 

parity 
Network Interface Ethernet, 10/100BaseT 
Network Connector Modular 
Serial Interface EIA 232, DCE Configuration 
Serial Interface Connector 170 Controller male 44-pin edge 

connector. The card edge connector must 
be fully compatible with the 170 
Controller's modem card slot. 

Data Rates From 300 bps to 115 kbps, must transmit 
and receive 3600 bytes of serial data 
without interruption 

Control Lines RTS, CTS, DSR, DCD, DTR 
Software Flow Control XON, XOFF 
Hardware Flow Control CTS/RTS 
Management SNMP, Local console port log in, Telnet 

log in, Menu driven user selection and 
web based interface. 

Console Port EIA-232 with DE-9 Female connector 
Indicators Good Link, Network transmit/receive data, 

EIA-232, Transmit/Receive Data 
Indicator Type LED 
Addressing IP Addressable  
Dimensions (nominal) The unit must be a plug-in card for the 

170 Controller. The form factor must 
conform to the mechanical requirements 
as shown in appendix A2-7, TEES, March 
12, 2009 

Operating Temperature Must conform to TEES date 5/12/2009, 
Chapter 1, Section 1.8.4. 

Power 12 V(dc), 3 watts maximum from the 170 
Controller's edge connector 

Warranty Three Years 
 

86-5.01E(3)  Construction 

86-5.01E(3)(a)  Installation 

You must make all the necessary adjustments on different components of the CCTV camera assembly. 
This includes the back-focus and tracking adjustments on the lens and color balancing of the camera. 

You must ensure the back-focus adjustment on the camera is such that the lens focus is properly set and 
maintained when adjusting the focal length from zoom to wide angle. You must make this adjustment with 
the lens iris at full open position. This adjustment must be made such that when the zoom is adjusted 
from long range (telephoto) to wide angle, no refocusing is necessary. 

The Engineer will notify you of the pan and tilt presets and stops for you to set prior to the CCTV camera 
assembly installation check. You must perform the installation check in the presence of the Engineer. At 
your option, the test of the operation (pan, tilt, zoom, iris and wiper) of the pan and tilt unit may be 
performed at the CCTV cabinet adjacent to the camera or by remote keyboard location. You must furnish 
a color video monitor, for testing only, to view the actual camera image. Upon completion of the 
installation check, the Engineer will verify operation of the pan and tilt unit. Any additional adjustments 
necessary to restore the presets and stops to acceptable parameters is at your expense. 
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86-5.01E(3)(b)  Pre-Acceptance Testing 

For each CCTV system location perform the specific quality control requirements for testing and 
documentation described in the special provisions. Notify the Engineer in writing fifteen days prior to the 
scheduled testing. All testing must be performed by you, at a mutually agreed time and place, and in the 
presence of the Engineer. Demonstrate all the features of the CCTV system. Provide the necessary 
equipment required to access the CCTV equipment for testing. The Engineer will use the results from the 
pre-acceptance testing, and may discuss with the on-site technician, to determine settings used in final 
testing and documentation of the CCTV system. 

86-5.01E(3)(c)  Testing and Documentation 

You are responsible for all testing and documentation required for approval and acceptance of the 
production, installation, and operation of these materials and equipment. The following identifies the 
specific quality control requirements for testing and documentation: 

1. Test all cables, after installation with connectors attached, for continuity and shorts or grounds. 
2. Adjust and set limit stops to the pan and tilt unit at each camera site to prevent the view of the 

areas outside of the roadway system. The final settings will be approved by the Engineer. 
3. Perform a local functional test at each of the CCTV locations. At your option, the test may be 

performed directly at the CCTV cabinet or remotely via keyboard or keyboard and personal 
computer. Verify all the CCTV features. You must provide all test equipment. 

4. Arrange to have a technician, qualified to work on the closed circuit television assembly and 
employed by the closed circuit television assembly manufacturer or the manufacturer's 
representative, present at the time the equipment is turned on. 

 
86-5.01E(4)  Payment 

Not used. 

 

Replace section 86-6.01 with: 

86-6.01  LED LUMINAIRES 

86-6.01A  General 

86-6.01A(1)  Summary 

Section 86-6.01 includes specifications for installing LED luminaires. 

86-6.01A(2)  Definitions 

CALiPER: Commercially Available LED Product Evaluation and Reporting. A U.S. DOE program that 
individually tests and provides unbiased information on the performance of commercially available 
LED luminaires and lights. 

correlated color temperature: Absolute temperature in kelvin of a blackbody whose chromaticity most 
nearly resembles that of the light source. 

house side lumens: Lumens from a luminaire directed to light up areas between the fixture and the pole 
(e.g., sidewalks at intersection or areas off of the shoulders on freeways). 

International Electrotechnical Commission (IEC): Organization that prepares and publishes 
international standards for all electrical, electronic and related technologies. 

junction temperature: Temperature of the electronic junction of the LED device. The junction 
temperature is critical in determining photometric performance, estimating operational life, and 
preventing catastrophic failure of the LED. 

L70: Extrapolated life in hours of the luminaire when the luminous output depreciates 30 percent from 
initial values. 

LM-79: Test method from the Illumination Engineering Society of North America (IESNA) specifying test 
conditions, measurements, and report format for testing solid state lighting devices, including LED 
luminaires. 
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LM-80: Test method from the IESNA specifying test conditions, measurements, and report format for 
testing and estimating the long term performance of LEDs for general lighting purposes. 

National Voluntary Laboratory Accreditation Program (NVLAP): U.S. DOE program that accredits 
independent testing laboratories to qualify. 

power factor: Ratio of the real power component to the complex power component. 

street side lumens: Lumens from a luminaire directed to light up areas between the fixture and the 
roadway (e.g., traveled ways, freeway lanes). 

surge protection device (SPD): Subsystem or component that can protect the unit against short 
duration voltage and current surges. 

total harmonic distortion: Ratio of the rms value of the sum of the squared individual harmonic 
amplitudes to the rms value of the fundamental frequency of a complex waveform. 

86-6.01A(3)  Submittals 

Submit a sample luminaire to METS for testing after the manufacturer's testing is completed. Include the 
manufacturer's testing data. 

Product submittals must include: 

1. LED luminaire checklist. 
2. Product specification sheets, including: 

2.1. Maximum power in watts. 
2.2. Maximum designed junction temperature. 
2.3. Heat sink area in square inches. 
2.4. Designed junction to ambient thermal resistance calculation with thermal resistance 

components clearly defined. 
2.5. L70 in hours when extrapolated for the average nighttime operating temperature. 

3. IES LM-79 and IES LM-80 compliant test reports from a CALiPER-qualified or NVLAP-approved 
testing laboratory for the specific model submitted. 

4. Photometric file based on LM-79 test report. 
5. Initial and depreciated isofootcandle diagrams showing the specified minimum illuminance for the 

particular application. The diagrams must be calibrated to feet and show a 40 by 40 foot grid. The 
diagrams must be calibrated to the mounting height specified for that particular application. The 
depreciated isofootcandle diagrams must be calculated at the minimum operational life. 

6. Test report showing SPD performance as tested under ANSI/IEEE C62.41.2 and ANSI/IEEE C62.45. 
7. Test report showing mechanical vibration test results as tested under California Test 611 or equal. 
8. Data sheets from the LED manufacturer that include information on life expectancy based on junction 

temperature. 
9. Data sheets from the power supply manufacturer that include life expectancy information. 
 
Submit documentation of a production QA performed by the luminaire manufacturer that ensures the 
minimum performance levels of the modules comply with the section 86-6.01 specifications and includes 
a documented process for resolving problems. Submit documentation as an informational submittal. 

Submit warranty documentation as an informational submittal before installing LED luminaires. 

86-6.01A(4)  Quality Control and Assurance 

86-6.01A(4)(a)  General 

The Department may perform random sample testing on the shipments. The Department completes 
testing within 30 days after delivery to METS. Luminaires are tested under California Test 678. All 
parameters specified in section 86-6.01 specifications may be tested on the shipment sample. When 
testing is complete, the Department notifies you. Pick up the equipment from the test site and deliver to 
the job site. 

One sample luminaire must be fitted with a thermistor or thermo-couple temperature sensor. A 
temperature sensor must be mounted on the LED solder pad as close to the LED as possible. A 
temperature sensor must be mounted on the power supply case. Light bar or modular systems must have 
1 sensor for each module mounted as close to the center of the module as possible. Other configurations 
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must have at least 5 sensors per luminaire. Contact METS for advice on sensor location. Thermocouples 
must be either Type K or C. Thermistors must be a negative temperature coefficient type with a nominal 
resistance of 20 kΩ. The appropriate thermocouple wire must be used. The leads must be a minimum of 
6 feet. Documentation must accompany the test unit that details the type of sensor used. 

The sample luminaires must be energized for a minimum of 24 hours, at 100 percent on-time duty cycle, 
at a temperature of +70 degrees F before performing any testing. 

The luminaire lighting performance must be depreciated for the minimum operating life by using the LED 
manufacturer's data or the data from the LM-80 test report, whichever results in a higher lumen 
depreciation. 

Failure of the luminaire that renders the unit noncompliant with section 86-6.01 specifications is cause for 
rejection. If a unit is rejected, allow 30 days for retesting. The retesting period starts when the 
replacement luminaire is delivered to the test site. 

If a luminaire submitted for testing does not comply with section 86-6.01, remove the unit from METS 
within 5 business days after notification the unit is rejected. If the unit is not removed within that period, 
the Department may ship the unit to you and deduct the cost. 

86-6.01A(4)(b)  Warranty 

Furnish a 7-year replacement warranty from the manufacturer of the luminaires against any defects or 
failures. The effective date of the warranty is the date of installation. Furnish replacement luminaires 
within 10 days after receipt of the failed luminaire. The Department does not pay for the replacement. 
Deliver replacement luminaires to the following department electrical shop: 

 

Caltrans District 11 Signal Laboratory 
7181 Opportunity Road 
San Diego, CA 92111 
telephone (858) 467-4010 

 

86-6.01B  Materials 

86-6.01B(1)  General 

The luminaire must include an assembly that uses LEDs as the light source. The assembly must include a 
housing, an LED array, and an electronic driver. The luminaire must: 

1. Be UL listed under UL 1598 for luminaires in wet locations or an equivalent standard from a 
recognized testing laboratory 

2. Have a minimum operational life of 63,000 hours 
3. Operate at an average operating time of 11.5 hours per night 
4. Be designed to operate at an average nighttime operating temperature of 70 degrees F 
5. Have an operating temperature range from -40 to +130 degrees F 
6. Be defined by the following application: 
 

Application Replaces 

Roadway 1 200 Watt HPS mounted at 34 ft 
Roadway 2 310 Watt HPS mounted at 40 ft 
Roadway 3 310 Watt HPS mounted at 40 ft with back side control 
Roadway 4 400 Watt HPS mounted at 40 ft 

 

The individual LEDs must be connected such that a catastrophic loss or a failure of 1 LED does not result 
in the loss of more than 20 percent of the luminous output of the luminaire. 
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86-6.01B(2)  Luminaire Identification 

Each luminaire must have the following identification permanently marked inside the unit and outside of 
its packaging box: 

1. Manufacturer's name 
2. Trademark 
3. Model no. 
4. Serial no. 
5. Date of manufacture (month-year) 
6. Lot number 
7. Contract number 
8. Rated voltage 
9. Rated wattage 
10. Rated power in VA 
 
86-6.01B(3)  Electrical Requirements 

The luminaire must operate from a 60 ± 3 Hz AC power source. The fluctuations of line voltage must have 
no visible effect on the luminous output. The operating voltage may range from 120 to 480 V(ac). The 
luminaire must operate over the entire voltage range or the voltage range must be selected from either of 
the following options: 

1. Luminaire must operate over a voltage range of 95 to 277 V(ac). The operating voltages for this 
option are 120 V(ac) and 240 V(ac). 

2. Luminaire must operate over a voltage range of 347 to 480 V(ac). The operating voltage for this 
option is 480 V(ac). 

 
The power factor of the luminaire must be 0.90 or greater. The total harmonic distortion, current and 
voltage, induced into an AC power line by a luminaire must not exceed 20 percent. The maximum power 
consumption allowed for the luminaire must be as shown in the following table: 

Application Maximum consumption 
(Watts) 

Roadway 1 165 
Roadway 2 235 
Roadway 3 235 
Roadway 4 300 

 

86-6.01B(4)  Surge Suppression and Electromagnetic Interference 

The luminaire on-board circuitry must include an SPD to withstand high repetition noise transients caused 
by utility line switching, nearby lightning strikes, and other interferences. The SPD must protect the 
luminaire from damage and failure due to transient voltages and currents as defined in Tables 1 and 4 of 
ANSI/IEEE C64.41.2 for location category C-High. The SPD must comply with UL 1449. The SPD 
performance must be tested under ANSI/IEEE C62.45 based on ANSI/IEEE C62.41.2 definitions for 
standard and optional waveforms for location category C-High. 

The luminaires and associated on-board circuitry must comply with the Class A emission limits provided 
in 47 CFR 15, subpart B concerning the emission of electronic noise. 

86-6.01B(5)  Compatibility 

The luminaire must be operationally compatible with currently used lighting control systems and 
photoelectric controls. 
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86-6.01B(6)  Photometric Requirements 

The luminaire must maintain a minimum illuminance level throughout the minimum operating life. The L70 
of the luminaire must be the minimum operating life or greater. The measurements must be calibrated to 
standard photopic calibrations. The minimum maintained illuminance values measured at a point must be 
as shown in the following table: 

Application Mounting 
height 

 
(ft) 

Minimum maintained 
illuminance 

 
(fc) 

Light pattern figure 
 
 

(isofootcandle curve) 

Roadway 1 34 0.15 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 20)2

(82)2 (52)2
 +  = 1

 
 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 20 feet to the house side of the pattern. 

Roadway 2 40 0.2 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 20)2

(82)2 (52)2
 +  = 1

 
 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 20 feet to the house side of the pattern. 

Roadway 3 40 0.2 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 23)2

(92)2 (55)2
 +  = 1

 
 

for y ≥ 0 (street side) 
 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 23 feet to the house side of the pattern. 

Roadway 4 40 0.2 Pattern defined by an ellipse with the equation: 
 

x 2 (y  – 23)2

(92)2 (55)2
 +  = 1

 
 
where: 
x = direction longitudinal to the roadway 
y = direction transverse to the roadway and the 
luminaire is offset from the center of the pattern 
by 23 feet to the house side of the pattern. 

 

The luminaire must have a correlated color temperature range from 3,500 to 6,500 K. The color rendering 
index must be 65 or greater. 
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The luminaire must not allow more than: 

1. 10 percent of the rated lumens to project above 80 degrees from vertical 
2. 2.5 percent of the rated lumens to project above 90 degrees from vertical 
 
86-6.01B(7)  Thermal Management 

The passive thermal management of the heat generated by the LEDs must have enough capacity to 
ensure proper operation of the luminaire over the minimum operation life. The LED maximum junction 
temperature for the minimum operation life must not exceed 221 degrees F. 

The junction-to-ambient thermal resistance must be 95 degrees F per watt or less. The use of fans or 
other mechanical devices is not allowed. The heat sink material must be aluminum or other material of 
equal or lower thermal resistance. 

The luminaire must contain circuitry that automatically reduces the power to the LEDs to a level that 
ensures the maximum junction temperature is not exceeded when the ambient outside air temperature is 
100 degrees F or greater. 

86-6.01B(8)  Physical and Mechanical Requirements 

The luminaire must be a single, self-contained device, not requiring job site assembly for installation. The 
power supply for the luminaire is integral to the unit. The weight of the luminaire must not exceed 35 lb. 
The maximum effective projected area when viewed from either side or either end must be 1.4 sq ft. The 
housing color must match a color no. from 26152 to 26440 or from 36231 to 36375, or color no. 36440 of 
FED-STD-595. 

The housing must be fabricated from materials designed to withstand a 3,000-hour salt spray test under 
ASTM B 117. All aluminum used in housings and brackets must be of a marine grade alloy with less than 
0.2 percent copper. All exposed aluminum must be anodized. 

Each refractor or lens must be made from UV-inhibited high impact plastic such as acrylic or 
polycarbonate or heat- and impact-resistant glass and be resistant to scratching. Polymeric materials 
except lenses of enclosures containing either the power supply or electronic components of the luminaire 
must be made of UL94VO flame retardant materials. Paint or powder coating of the housing must comply 
with section 86-2.16. A chromate conversion undercoating must be used underneath a thermoplastic 
polyester powder coat. 

Each housing must be provided with a slip fitter capable of mounting on a 2-inch pipe tenon. This slip 
fitter must fit on mast arms with outside diameters from 1-5/8 to 2-3/8 inches. The slip fitter must be 
capable of being adjusted a minimum of ±5 degrees from the axis of the tenon in a minimum of five steps: 
+5, +2.5, 0, -2.5, -5. The clamping brackets of the slip fitter must not bottom out on the housing bosses 
when adjusted within the designed angular range. No part of the slip fitter mounting brackets on the 
luminaires must develop a permanent set in excess of 1/32 inch when the two or four 3/8-inch diameter 
cap screws used for mounting are tightened to 10 ft-lb. Two sets of cap screws may be furnished to allow 
the slip fitter to be mounted on the pipe tenon in the acceptable range without the cap screws bottoming 
out in the threaded holes. The cap screws and the clamping brackets must be made of corrosion resistant 
materials or treated to prevent galvanic reactions and be compatible with the luminaire housing and the 
mast arm. 

The assembly and manufacturing process for the LED luminaire must be designed to ensure internal 
components are adequately supported to withstand mechanical shock and vibration from high winds and 
other sources. When tested under California Test 611, the luminaire to be mounted horizontally on the 
mast arm must be capable of withstanding the following cyclic loading for a minimum of 2 million cycles 
without failure of any luminaire part: 

Cyclic Loading 

Plane Power 
supply 

Minimum peak acceleration level 

Vertical Installed 3.0 g peak-to-peak sinusoidal loading (same as 1.5 g peak) 
Horizontal

a
 Installed 1.5 g peak-to-peak sinusoidal loading (same as 0.75 g peak) 

a
Perpendicular to the direction of the mast arm 
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The housing must be designed to prevent the buildup of water on top of the housing. Exposed heat sink 
fins must be oriented to allow water to freely run off of the luminaire and carry dust and other 
accumulated debris away from the unit. The optical assembly of the luminaire must be protected against 
dust and moisture intrusion to at least an ANSI/IEC rating of IP66. The power supply enclosure must be 
protected to at least an ANSI/IEC rating of IP43. 

Each mounted luminaire must be furnished with an ANSI C136.10-compliant, locking type photocontrol 
receptacle and a rain tight shorting cap. The receptacle must comply with section 86-6.11A. 

When the components are mounted on a down-opening door, the door must be hinged and secured to 
the luminaire housing separately from the refractor or flat lens frame. The door must be secured to the 
housing such that accidental opening is prevented. A safety cable must mechanically connect the door to 
the housing. 

Field wires connected to the luminaire must terminate on a barrier type terminal block secured to the 
housing. The terminal screws must be captive and equipped with wire grips for conductors up to no. 6. 
Each terminal position must be clearly identified. 

The power supply must be rated for outdoor operation and have at least an ANSI/IEC rating of IP65. 

The power supply must be rated for a minimum operational life equal to the minimum operational life of 
the luminaire or greater. 

The power supply case temperature must have a self rise of 77 degrees F or less above ambient 
temperature in free air with no additional heat sinks. 

The power supply must have 2 leads to accept standard 0-10 V(dc). The dimming control must be 
compatible with IEC 60929. If the control leads are open or the analog control signal is lost, the circuit 
must default to 100-percent power. 

Conductors and terminals must be identified. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

87  MATERIALS—GENERAL 

 

Replace section 87-2 with: 

87-2  AGGREGATE 

87-2.01  GENERAL 

87-2.01A  Summary 

Section 87-2 includes specifications for furnishing aggregate. 

87-2.01B  Definitions 

stockpile lot: Stockpile or portion of a stockpile of steel slag aggregate used. 

87-2.01C  Submittals 

Submit a certificate of compliance for: 

1. Each stockpile lot 
2. Steel slag 
 
87-2.02  MATERIALS 

87-2.02A  General 

Do not use air-cooled iron blast furnace slag to produce aggregate for: 
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1. Structure backfill material 
2. Pervious backfill material 
3. Permeable material 
4. Reinforced or prestressed PCC component or structure 
5. Nonreinforced PCC component or structure for which a Class 1 surface finish under section 51-

1.03F(3) is required 
 
Do not use aggregate produced from slag resulting from a steel-making process except in: 

1. Imported borrow 
2. AS 
3. Class 2 AB 
4. HMA 
 
Steel slag used to produce aggregate for AS and Class 2 AB must be crushed such that 100 percent of 
the material will pass a 3/4-inch sieve and then control aged for at least 3 months under conditions that 
will maintain all portions of the stockpiled material at a moisture content in excess of 6 percent of the dry 
weight of the aggregate. 

For steel slag aggregate, provide separate stockpiles for controlled aging of the slag. An individual 
stockpile must not contain less than 10,000 tons or more than 50,000 tons of slag. The material in each 
individual stockpile must be assigned a unique lot number, and each stockpile must be identified with a 
permanent system of signs. Maintain a permanent record of: 

1. Dates for: 
1.1. Completion of stockpile 
1.2. Start of controlled aging 
1.3. Completion of controlled aging 
1.4. Making of tests 

2. Test results 
 
For each stockpile of steel slag aggregate, moisture tests must be made at least once each week. The 
time covered by tests that show a moisture content of 6 percent or less is not included in the aging time. 

Notify METS and the Engineer upon completion of each stockpile and the start of controlled aging and 
upon completion of controlled aging. Do not add aggregate to a stockpile unless a new aging period is 
started. 

Steel slag used for imported borrow must be weathered for at least 3 months. 

Each delivery of aggregate containing steel slag for AS or Class 2 AB must include a delivery tag for each 
load. The tag must identify the lot by the stockpile number, slag aging location, and stockpile completion 
and controlled aging start date. 

You may blend air-cooled iron blast furnace slag or natural aggregate in proper combinations with steel 
slag aggregate to produce the specified gradings. 

California Test 202 is modified by California Test 105 whenever the difference in sp gr between the 
coarse and fine portions of the aggregate or between the blends of different aggregates is 0.2 or more. 

For slag used as aggregate in HMA, the Kc factor requirements in California Test 303 do not apply. 

If steel slag aggregates are used to produce HMA, no other aggregates may be used in the mixture 
except that up to 50 percent of the material passing the no. 4 sieve may consist of iron blast furnace slag 
aggregates, natural aggregates, or a combination of these. If iron blast furnace aggregates, natural 
aggregates, or a combination of these are used in the mixture, each aggregate type must be fed to the 
drier at a uniform rate. Maintain the feed rate of each aggregate type within 10 percent of the amount set. 
Provide adequate means for controlling and checking the feeder accuracy. 

Store steel slag aggregate separately from iron blast furnace slag aggregate. Store each slag aggregate 
type separately from natural aggregate. 
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For HMA produced from steel slag aggregates, iron blast furnace slag aggregates, natural aggregates, or 
any combination of these, the same aggregate must be used throughout any one layer. Once an 
aggregate type is selected, do not change it without authorization. 

Aggregate containing slag must comply with the applicable quality requirements for the bid items in which 
the aggregate is used. 

87-2.03  CONSTRUCTION 

Do not place aggregate produced from slag within 1 foot of a non–cathodically protected pipe or structure 
unless the aggregate is incorporated in concrete pavement, in HMA, or in treated base. 

Do not place slag aggregate used for embankments within 18 inches of finished slope lines measured 
normal to the plane of the slope. 

Whenever slag aggregate is used for imported borrow, place a layer of topsoil at least 24 inches thick 
after compaction over the slag aggregate in highway planting areas. 

87-2.04  PAYMENT 

The Department reduces the payment quantity of HMA if: 

1. Steel slag aggregates are used to produce HMA 
2. The sp gr of a compacted stabilometer test specimen is in excess of 2.40 
 
The Department prepares the stabilometer test specimen under California Test 304 and determines the 
sp gr of the specimen under Method C of California Test 308. 

The Department determines the HMA payment quantity by multiplying the quantity of HMA placed in the 
work by 2.40 and dividing the result by the sp gr of the compacted stabilometer test specimen. The 
Department applies this quantity reduction as often as necessary to ensure accurate results. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

90  CONCRETE 

 

Add to section 90-2.02B: 

You may use rice hull ash as an SCM. Rice hull ash must comply with AASHTO M 321 and the chemical 
and physical requirements shown in the following tables: 

Chemical property 
Requirement 

(percent) 

Silicon dioxide (SiO2)
a
 90 min 

Loss on ignition 5.0 max 
Total alkalies as Na2O equivalent 3.0 max 

 



Contract No.  11-002704 
110 

Physical property Requirement 

Particle size distribution  
Less than 45 microns 95 percent 
Less than 10 microns 50 percent 

Strength activity index with portland cement
b
  

7 days 95 percent 
(min percent of control) 

28 days 110 percent 
(min percent of control) 

Expansion at 16 days when testing project 
materials under ASTM C 1567

c
 

0.10 percent max 

Surface area when testing by nitrogen 
adsorption under ASTM D 5604 

40.0 m
2
/g min 

a
SiO2 in crystalline form must not exceed 1.0 percent. 

b
When tested under AASHTO M 307 for strength activity testing of 

silica fume. 
c
In the test mix, Type II or V portland cement must be replaced with at 

least 12 percent rice hull ash by weight. 
 

For the purpose of calculating the equations for the cementitious material specifications, consider rice hull 
ash to be represented by the variable UF. 
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REVISED STANDARD SPECIFICATIONS DATED 

04-19-13 

 
Revised standard specifications are under headings that correspond with the main-section headings of 
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the 
Standard Specifications. A date under a main-section heading is the date of the latest revision to the 
section. 

Each revision to the Standard Specifications begins with a revision clause that describes a revision to the 
Standard Specifications or introduces a revision to the Standard Specifications. For a revision clause that 
describes a revision, the date on the right above the clause is the publication date of the revision. For a 
revision clause that introduces a revision, the date on the right above a revised term, phrase, clause, 
paragraph, or section is the publication date of the revised term, phrase, clause, paragraph, or section. 
For a multiple-paragraph or multiple-section revision, the date on the right above a paragraph or section is 
the publication date of the paragraphs or sections that follow. 

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the 
Standard Specifications for any other reference to a paragraph of the Standard Specifications. 

 

DIVISION I  GENERAL PROVISIONS 

1  GENERAL 

04-19-13 
Replace "current" in the 2nd paragraph of section 1-1.05 with: 

04-20-12 

most recent 

 

Add to the 4th paragraph of section 1-1.05: 

04-20-12 

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct 
reference to a revised standard specification section does not indicate a revised standard specification for 
the section does not exist. 

 

Add to the 1st table in section 1-1.06: 

04-19-13 

LCS Department's lane closure system 
POC pedestrian overcrossing 
QSD qualified SWPPP developer 
QSP qualified SWPPP practitioner 
TRO time-related overhead 
WPC water pollution control 

 

 

06-20-12 

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06. 
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10-19-12 

Delete "Contract completion date" and its definition in section 1-1.07B. 

 

10-19-12 

Delete "critical delay" and its definition in section 1-1.07B. 

 

Replace "day" and its definition in section 1-1.07B with: 

10-19-12 

day: 24 consecutive hours running from midnight to midnight; calendar day. 

1. business day: Day on the calendar except a Saturday and a holiday. 
2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period 

except: 
2.1. Saturday and holiday. 
2.2. Day during which you cannot perform work on the controlling activity for at least 50 percent of 

the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to 
any of the following: 
2.2.1. Adverse weather-related conditions. 
2.2.2. Maintaining traffic under the Contract. 
2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both 

parties. 
2.2.4. Unanticipated event not caused by either party such as: 

2.2.4.1. Act of God. 
2.2.4.2. Act of a public enemy. 
2.2.4.3. Epidemic. 
2.2.4.4. Fire. 
2.2.4.5. Flood. 
2.2.4.6. Governor-declared state of emergency. 
2.2.4.7. Landslide. 
2.2.4.8. Quarantine restriction. 

2.2.5. Issue involving a third party, including: 
2.2.5.1. Industry or area-wide labor strike. 
2.2.5.2. Material shortage. 
2.2.5.3. Freight embargo. 
2.2.5.4. Jurisdictional requirement of a law enforcement agency. 
2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in 

a nonhighway facility rearrangement not described and not solely for the 
Contractor's convenience. Rearrangement of a nonhighway facility includes 
installation, relocation, alteration, or removal of the facility. 

2.3. Day during a concurrent delay. 
3. original working days: 

3.1. Working days to complete the work shown on the Notice to Bidders for a non–cost plus time 
based bid. 

3.2. Working days bid to complete the work for a cost plus time based bid. 
 

Where working days is specified without the modifier "original" in the context of the number of working 
days to complete the work, interpret the number as the number of original working days as adjusted 
by any time adjustment. 

 
 

Replace "Contract" in the definition of "early completion time" in section 1-1.07B with: 

10-19-12 

work 
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Replace "excusable delay" and its definition in section 1-1.07B with: 

10-19-12 

delay: Event that extends the completion of an activity. 

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work 
began such as: 
1.1. Change in the work 
1.2. Department action that is not part of the Contract 
1.3. Presence of an underground utility main not described in the Contract or in a location 

substantially different from that specified 
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date 

specified, unless the rearrangement is solely for the Contractor's convenience 
1.5. Department's failure to obtain timely access to the right-of-way 
1.6. Department's failure to review a submittal or provide notification in the time specified 

2. critical delay: Excusable delay that extends the scheduled completion date 
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either 

partially or entirely: 
3.1. Critical delay 
3.2. Delay to a controlling activity caused by you 
3.3. Non–working day 
 

 

Replace "project" in the definition of "scheduled completion date" in section 1-1.07B with: 

10-19-12 

work 

 
Add to section 1-1.07B: 

10-19-12 

Contract time: Number of original working days as adjusted by any time adjustment. 

06-20-12 

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5. 

 

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with: 

04-20-12 

703 B ST 
 

Add to the table in section 1-1.11: 

01-20-12 

Office Engineer–All 
Projects Currently 
Advertised 

http://www.dot.c
a.gov/hq/esc/oe/
weekly_ads/all_
advertised.php 

-- -- 

 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

2  BIDDING 

10-19-12 
Replace the 3rd paragraph of section 2-1.06B with: 

01-20-12 

If an Information Handout or cross sections are available: 
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1. You may view them at the Contract Plans and Special Provisions link at the Office Engineer–All 
Projects Currently Advertised Web site 

2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address 
 
 

01-20-12 

Add a paragraph break between the 1st and 2nd sentences of the 5th paragraph of section 2-
1.06B. 

 

Add between "and" and "are" in item 2 in the list in the 7th paragraph of section 2-1.06B: 

04-20-12 

they 

 

06-20-12 

Delete "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 2-1.12B. 

 

06-20-12 

Delete U in UDBE at each occurrence in section 2-1.12B. 

 

Replace the 2nd paragraph of section 2-1.12B(1) with: 

06-20-12 

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs. 

 

06-20-12 

Delete the 3rd paragraph of section 2-1.12B(1): 

 

Replace the 7th paragraph of section 2-1.12B(1) with: 

06-20-12 

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal. 

 

Replace "offered" at the end of the 2nd sentence of item 7 in the list of 2nd paragraph of section 2-
1.12B(3) with: 

06-20-12 

provided 

 

01-20-12 

Delete the 2nd paragraph of section 2-1.33A. 

 

Replace the 3rd paragraph of section 2-1.33A with: 

01-20-12 

Except for each subcontracted bid item number and corresponding percentage and proof of each 
required SSPC QP certification, do not fax submittals. 
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Add to section 2-1.33C: 

10-19-12 

On the Subcontractor List, you must either submit each subcontracted bid item number and 
corresponding percentage with your bid or fax these numbers and percentages to (916) 227-6282 within 
24 hours after bid opening. Failure to do so results in a nonresponsive bid. 

 

Replace the paragraph in section 2-1.35 with: 

01-20-12 

Submit proof of each required SSPC QP certification with your bid or fax it to (916) 227-6282 no later than 
4:00 p.m. on the 2nd business day after bid opening. Failure to do so results in a nonresponsive bid. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

3  CONTRACT AWARD AND EXECUTION 

10-19-12 
Add to the end of section 3-1.04: 

10-19-12 

You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on 
the last day of the award period. If you do not make this request, after the specified award period: 

1. Your bid becomes invalid 
2. You are not eligible for the award of the contract 
 
 

Replace the paragraph in section 3-1.11 with: 

10-19-12 

Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department. 

 

Replace section 3-1.13 with: 

07-27-12 

3-1.13 FORM FHWA-1273 

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to 
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion 
section as specified in section 7-1.11A. 

 

Add to item 1 in the list in the 2nd paragraph of section 3-1.18: 

07-27-12 

, including the attached form FHWA-1273 

 

10-19-12 

Delete item 4 of the 2nd paragraph of section 3-1.18. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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5  CONTROL OF WORK 

10-19-12 
Add between "million" and ", professionally" in the 3rd paragraph of section 5-1.09A: 

10-19-12 

and 100 or more working days 

 

Add to the list in the 4th paragraph of section 5-1.09A: 

10-19-12 

9. Considering discussing with and involving all stakeholders in evaluating potential VECPs 
 
 

Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A: 

10-19-12 

, including VECPs 

 

Replace the 1st paragraph of section 5-1.09C with: 

10-19-12 

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills 
development is required. 

 

10-19-12 

Delete the 2nd paragraph of section 5-1.09C. 

 

Replace "at least 2 representatives" in the 5th paragraph of section 5-1.09C with: 

10-19-12 

field supervisory personnel 

 

Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification 
date. If a business becomes a certified DBE before completing its work, the business must notify you in 
writing of the certification date. 

 

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with: 

06-20-12 

30 

 

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises" in the heading of 
section 5-1.13B(2) with: 

06-20-12 

Performance of 

 

06-20-12 

Delete U in UDBE at each occurrence in section 5-1.13B(2). 
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Replace the 3rd paragraph of section 5-1.13B(2) with: 

06-20-12 

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or 
obtain materials from other sources without authorization from the Department. 

 

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with: 

06-20-12 

6. Listed DBE is ineligible to work on the project because of suspension or debarment. 
 
 

Add to the list in the 4th paragraph of section 5-1.13B(2): 

06-20-12 

8. Listed DBE voluntarily withdraws with written notice from the Contract. 
9. Listed DBE is ineligible to receive credit for the type of work required. 
10. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the 

Contract. 
11. Department determines other documented good cause. 
 
 

Add between the 4th and 5th paragraphs of section 5-1.13B(2): 

07-20-12 

Notify the original DBE of your intent to use other forces or material sources and provide the reasons. 
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons 
why the use of other forces or sources of materials should not occur. Your request to use other forces or 
material sources must include: 

1. 1 or more of the reasons listed in the preceding paragraph 
2. Notices from you to the DBE regarding the request 
3. Notices from the DBE to you regarding the request 
 
 

Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2): 

07-20-12 

or substituted 

 

Replace "Contract" in item 1 in the list in the 5th paragraph of section 5-1.13C with: 

10-19-12 

work 

 

Replace "Reserved" in section 5-1.20C with: 

10-19-12 

If the Contract includes an agreement with a railroad company, the Department makes the provisions of 
the agreement available in the Information Handout in the document titled "Railroad Relations and 
Insurance Requirements." Comply with the requirements in the document. 

 

Add between the 2nd and 3rd paragraphs of section 5-1.23A: 

10-19-12 

Submit action and informational submittals to the Engineer. 
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Add to section 5-1.36C: 

07-20-12 

If the Contract does not include an agreement with a railroad company, do not allow personnel or 
equipment on railroad property. 

Prevent material, equipment, and debris from falling onto railroad property. 

 

Add between the 1st and 2nd paragraphs of section 5-1.37A: 

10-19-12 

Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it. 
Notify the Engineer at least 3 days before removing the lock. 

 

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with: 

10-19-12 

Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to 
Bidders. 

 

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with: 

10-19-12 

original working days 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

6  CONTROL OF MATERIALS 

04-19-13 
Replace section 6-2.05C with: 

04-19-13 

6-2.05C  Steel and Iron Materials 

Steel and iron materials must be melted and manufactured in the United States except: 

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic 
production of the steel and iron materials 

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid 
or $2,500, materials produced outside the United States may be used if authorized 

 
Furnish steel and iron materials to be incorporated into the work with certificates of compliance and 
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and 
manufactured. 

All melting and manufacturing processes for these materials, including an application of a coating, must 
occur in the United States. Coating includes all processes that protect or enhance the value of the 
material to which the coating is applied. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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7  LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC 

07-27-12 
Replace "20 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

25 days 

 

Replace "90 days" in the 14th paragraph of section 7-1.04 with: 

09-16-11 

125 days 

 

Add between the 18th and 19th paragraphs of section 7-1.04: 

09-16-11 

Temporary facilities that could be a hazard to public safety if improperly designed must comply with 
design requirements described in the Contract for those facilities or, if none are described, with standard 
design criteria or codes appropriate for the facility involved. Submit shop drawings and design 
calculations for the temporary facilities and show the standard design criteria or codes used. Shop 
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as 
a civil engineer in the State. 

 

Replace the 2nd paragraph of section 7-1.11A with: 

07-27-12 

A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section 
II refers to training provisions as if they were included in the special provisions. The Department specifies 
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is 
required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause 
shown in the following table as having the same meaning as the corresponding Department clause: 

 FHWA-1273 Nondiscrimination Clauses 
FHWA-1273 

section 
FHWA-1273 clause Department clause 

Training and 
Promotion 

In the event a special provision for training is provided 
under this contract, this subparagraph will be 
superseded as indicated in the special provision. 

If section 7-1.11D applies, 
section 7-1.11D supersedes this 
subparagraph. 

Records and 
Reports 

If on-the-job training is being required by special 
provision, the contractor will be required to collect and 
report training data. 

If the Contract requires on-the-
job training, collect and report 
training data. 

 

 

Replace the form in section 7-1.11B with: 

07-20-12 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

8  PROSECUTION AND PROGRESS 

10-19-12 
Replace "working days" in the 1st paragraph of section 8-1.02B(1) with: 

10-19-12 

original working days 

 

Replace "working days" at each occurrence in the 1st paragraph of section 8-1.02C(1) with: 

10-19-12 

original working days 

 

04-20-12 

Delete the 4th paragraph of section 8-1.02C(1). 

 

Replace "Contract" in the 9th paragraph of section 8-1.02C(1) with: 

10-19-12 

work 

 

Replace the 1st paragraph of section 8-1.02C(3)(a) with: 

04-20-12 

Submit a description of your proposed schedule software for authorization. 
 

04-20-12 

Delete the last paragraph of section 8-1.02C(3)(a). 

 

Replace section 8-1.02C(3)(b) with: 

10-19-12 

8-1.02C(3)(b)  Reserved 

 

04-20-12 

Delete the 3rd paragraph of section 8-1.02C(5). 

 

Replace "Contract" in the last paragraph of section 8-1.02C(5) with: 

10-19-12 

original 

 

Replace "working days" in the 1st paragraph of section 8-1.02D(1) with: 

10-19-12 

original working days 

 

Replace "8-1.02D(1)" in the 2nd paragraph of section 8-1.02D(1) with: 

01-20-12 

8-1.02C(1) 
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Replace "Contract" in the 3rd paragraph of section 8-1.02D(2) with: 

10-19-12 

work 

 

Replace "Contract" in item 9 in the list in the 4th paragraph of section 8-1.02D(4) with: 

10-19-12 

work 

 

Replace "Contract completion" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

work completion 

 

Replace "Contract working days" in the 4th paragraph of section 8-1.02D(6) with: 

10-19-12 

original working days 

04-20-12 

Delete items 1.3 and 1.4 in the list in the 1st paragraph of section 8-1.02D(10). 

 

Replace the last paragraph of section 8-1.04B with: 

10-19-12 

The Department does not adjust time for starting before receiving notice of Contract approval. 

 

Replace the 1st paragraph of section 8-1.05 with: 

10-19-12 

Contract time starts on the last day specified to start job site activities in section 8-1.04 or on the day you 
start job site activities, whichever occurs first. 

 

Replace the 2nd paragraph of section 8-1.05 with: 

10-19-12 

Complete the work within the Contract time. 

 

10-19-12 

Delete "unless the Contract is suspended for reasons unrelated to your performance" in the 4th 
paragraph of section 8-1.05. 

 

Replace the headings and paragraphs in section 8-1.06 with: 

10-19-12 

The Engineer may suspend work wholly or in part due to conditions unsuitable for work progress. Provide 
for public safety and a smooth and unobstructed passageway through the work zone during the 
suspension as specified under sections 7-1.03 and 7-1.04. Providing the passageway is force account 
work. The Department makes a time adjustment for the suspension due to a critical delay. 

The Engineer may suspend work wholly or in part due to your failure to (1) fulfill the Engineer's orders, (2) 
fulfill a Contract part, or (3) perform weather-dependent work when conditions are favorable so that 
weather-related unsuitable conditions are avoided or do not occur. The Department may provide for a 
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smooth and unobstructed passageway through the work during the suspension and deduct the cost from 
payments. The Department does not make a time adjustment for the suspension. 

Upon the Engineer's order of suspension, suspend work immediately. Resume work when ordered. 

 

Replace the 1st sentence in the 1st paragraph of section 8-1.07B with: 

10-19-12 

For a critical delay, the Department may make a time adjustment. 

 

Add to the end of section 8-1.07C: 

10-19-12 

The Department does not make a payment adjustment for overhead incurred during non–working days 
that extend the Contract into an additional construction season. 

 

Replace the 1st paragraph of section 8-1.07C with: 

10-19-12 

For an excusable delay that affects your costs, the Department may make a payment adjustment. 

 

Replace "8-1.08B and 8-1.08C" in the 1st paragraph of section 8-1.10A with: 

08-05-11 

8-1.10B and 8-1.10C 

 

Replace section 8-1.10D with: 

10-19-12 

8-1.10D  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

9  PAYMENT 

01-18-13 
Replace item 1 in the 3rd paragraph of section 9-1.03 with: 

01-18-13 

1. Full compensation for all work involved in each bid item shown on the Bid Item List by the unit of 
measure shown for that bid item 

 
 

Replace "in" in the 3rd paragraph of section 9-1.04A with: 

10-19-12 

for 

 

Add to the end of section 9-1.04A: 

10-19-12 

For nonsubcontracted work paid by force account for a contract with a TRO bid item, the markups are 
those shown in the following table instead of those specified in sections 9-1.04B–D: 
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Cost Percent markup 

Labor 30 
Materials 10 
Equipment rental 10 

 

 

04-20-12 

Delete ", Huntington Beach," in the 3rd paragraph of section 9-1.07A. 

 

Replace the formula in section 9-1.07B(2) with: 

04-20-12 

Qh = HMATT x Xa 

 

Replace "weight of dry aggregate" in the definition of the variable Xa in section 9-1.07B(2) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(3) with: 

04-20-12 

Qrh = RHMATT x 0.80 x Xarb 

 

Replace "weight of dry aggregate" in the definition of the variable Xarb in section 9-1.07B(3) with: 

04-20-12 

total weight of rubberized HMA 

 

Replace the heading of section 9-1.07B(4) with: 

04-20-12 

Hot Mix Asphalt with Modified Asphalt Binder 

 

Add between "in" and "modified" in the introductory clause of section 9-1.07B(4): 

04-20-12 

HMA with 

 

Replace the formula in section 9-1.07B(4) with: 

04-20-12 

Qmh = MHMATT x [(100 - Xam) / 100] x Xmab 

 

Replace "weight of dry aggregate" in the definition of the variable Xmab in section 9-1.07B(4) with: 

04-20-12 

total weight of HMA 

 

Replace the formula in section 9-1.07B(5) with: 

04-20-12 

Qrap = HMATT x Xaa 
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Replace "weight of dry aggregate" in the definitions of the variables Xaa and Xta in section 9-
1.07B(5) with: 

04-20-12 

total weight of HMA 

 

Add after the variable definitions in section 9-1.07B(9): 

04-20-12 

The quantity of extender oil is included in the quantity of asphalt. 

 

Replace the headings and paragraphs in section 9-1.11 with: 

10-19-12 

9-1.11A  General 

Section 9-1.11 applies if a bid item for time-related overhead is included in the Contract. If a bid item for 
time-related overhead is included, you must exclude the time-related overhead from every other bid item 
price. 

9-1.11B  Payment Quantity 

The TRO quantity does not include the number of working days to complete plant establishment work. 

For a contract with a TRO lump sum quantity on the Bid Item List, the Department pays you based on the 
following conversions: 

1. LS unit of measure is replaced with WDAY 
2. Lump sum quantity is replaced with the number of working days bid 
3. Lump sum unit price is replaced with the item total divided by the number of working days bid 
 
9-1.11C  Payment Inclusions 

Payment for the TRO bid item includes payment for time-related field- and home-office overhead for the 
time required to complete the work. 

The field office overhead includes time-related expenses associated with the normal and recurring 
construction activities not directly attributed to the work, including: 

1. Salaries, benefits, and equipment costs of: 
1.1. Project managers 
1.2. General superintendents 
1.3. Field office managers 
1.4. Field office staff assigned to the project 

2. Rent 
3. Utilities 
4. Maintenance 
5. Security 
6. Supplies 
7. Office equipment costs for the project's field office 
 
The home-office overhead includes the fixed general and administrative expenses for operating your 
business, including: 

1. General administration 
2. Insurance 
3. Personnel and subcontract administration 
4. Purchasing 
5. Accounting 
6. Project engineering and estimating 
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Payment for the TRO bid item does not include payment for: 

1. The home-office overhead expenses specifically related to: 
1.1. Your other contracts or other businesses 
1.2. Equipment coordination 
1.3. Material deliveries 
1.4. Consultant and legal fees 

2. Non-time-related costs and expenses such as mobilization, licenses, permits, and other charges 
incurred once during the Contract 

3. Additional overhead involved in incentive/disincentive provisions to satisfy an internal milestone or 
multiple calendar requirements 

4. Additional overhead involved in performing additional work that is not a controlling activity 
5. Overhead costs incurred by your subcontractors of any tier or suppliers 
 
9-1.11D  Payment Schedule 

For progress payments, the total work completed for the TRO bid item is the number of working days 
shown for the pay period on the Weekly Statement of Working Days. 

For progress payments, the Department pays a unit price equal to the lesser of the following amounts: 

1. Price per working day as bid or as converted under section 9-1.11B. 
2. 20 percent of the total bid divided by the number of original working days 
 
For a contract without plant establishment work, the Department pays you the balance due of the TRO 
item total as specified in section 9-1.17B. 

For a contract with plant establishment work, the Department pays you the balance due of the TRO item 
total in the 1st progress payment after all non–plant establishment work is completed. 

9-1.11E  Payment Adjustments 

The 3rd paragraph of section 9-1.17C does not apply. 

The Department does not adjust the unit price for an increase or decrease in the TRO quantity except as 
specified in section 9-1.11E. 

Section 9-1.17D(2)(b) does not apply except as specified for the audit report below. 

If the TRO bid item quantity exceeds 149 percent of the quantity shown on the Bid Item List or as 
converted under section 9-1.11B, the Engineer may adjust or you may request an adjustment of the unit 
price for the excess quantity. For the adjustment, submit an audit report within 60 days of the Engineer's 
request. The report must be prepared as specified for an audit report for an overhead claim in section 9-
1.17D(2)(b). 

Within 20 days of the Engineer's request, make your financial records available for an audit by the State 
for the purpose of verifying the actual rate of TRO described in your audit. The actual rate of TRO 
described is subject to the Engineer's authorization. 

The Department pays the authorized actual rate for TRO in excess of 149 percent of the quantity shown 
on the Bid Item List or as converted under section 9-1.11B. 

The Department pays for 1/2 the cost of the report; the Contractor pays for the other 1/2. The cost is 
determined under section 9-1.05. 

 

10-19-12 

Delete "revised Contract" in item 1 of the 1st paragraph of section 9-1.16E(2). 

 

Replace "2014" in the 1st paragraph of section 9-1.16F with: 

10-19-12 

2020 
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Replace the 2nd paragraph of section 9-1.17C with: 

10-19-12 

Submit either a written acceptance of the proposed final estimate or a claim statement postmarked or 
hand delivered before the 31st day after receiving the proposed final estimate. 

 

Add between "the" and "final estimate" in the 1st sentence in the 3rd paragraph of section 9-
1.17C: 

10-19-12 

proposed 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION II  GENERAL CONSTRUCTION 

10  GENERAL 

04-19-13 
Replace the headings and paragraphs in section 10 with: 

04-19-13 

10-1  GENERAL 

10-1.01  GENERAL 

Section 10 includes general specifications for general construction work. 

10-1.02  WORK SEQUENCING 

Before obliterating any traffic stripes, pavement markings, and pavement markers to be replaced at the 
same location, reference the stripes, markings, and markers. Include limits and transitions with control 
points to reestablish the new stripes, markings, and markers. 

10-1.03  TIME CONSTRAINTS 

Reserved 

10-1.04  TRAINING AND MEETINGS 

Training and meetings are held at times and locations you and the Engineer agree to. 

10-1.05–10-1.10  RESERVED 

10-2  SUSTAINABLE DESIGN REQUIREMENTS 

10-2.01  GENERAL 

10-2.01A  General 

Reserved 

10-2.01B–10-2.01H  Reserved 

10-2.02  CALGREEN TIER 1 

10-2.02A–10-2.02H  Reserved 

10-2.03  LEED 

10-2.03A–10-2.03H  Reserved 

10-3–10-5  RESERVED 

10-6  JOB SITE WATER CONTROL 

10-6.01  GENERAL 

Section 10-6 includes specifications for controlling water to provide a dry working area at the job site. 
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10-6.02  WATER-FILLED COFFERDAM 

Reserved 

10-6.03–10-6.10  RESERVED 

10-7–10-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

12  TEMPORARY TRAFFIC CONTROL 

04-19-13 
Replace the 1st paragraph of section 12-3.01A(4) with: 

10-19-12 

Category 2 temporary traffic control devices must be on FHWA's list of acceptable, crashworthy Category 
2 hardware for work zones. This list is available on FHWA's Safety Program Web site. 

 

Replace "project" in the 4th paragraph of section 12-3.02C with: 

10-19-12 

work 

 

Add after "Display" in item 4 in the list in the 2nd paragraph of section 12-3.03B: 

04-19-13 

or Alternating Diamond 

 

Replace "project" in the 3rd paragraph of section 12-3.07C with: 

10-19-12 

work 

 

Replace the 3rd through 5th paragraphs of section 12-4.03 with: 

04-19-13 

Submit closure schedules using the Department's Internet-based LCS program to show the locations and 
times of the proposed closures. 

The Department provides LCS training. Request LCS training at least 30 days before submitting the 1st 
lane closure request. The Department provides the training within 15 days after your request. The training 
may be web based. 

Except for web-based training, the training is held at a time and location you and the Engineer agree to. 

For web-based training, the Engineer provides you the website address to access the training. 

Within 5 business days after completion of the training, the Department provides LCS accounts and user 
identifications to your assigned representatives. 

Each representative must maintain a unique password and current user information in the LCS. 

You will be notified through LCS of unauthorized closures or closures that require coordination with other 
parties as a condition for authorization. 

Submit closure schedule amendments using LCS, including adding additional closures, by noon at least 3 
business days before a planned closure. Authorization of amendments will be at the discretion of the 
Engineer. 
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Cancel closure requests using LCS at least 48 hours before the time of the closure. 

 

Add between the 7th and 8th paragraphs of section 12-4.03: 

10-19-12 

The contingency plan must identify the operations, equipment, processes, and materials that may fail and 
delay a reopening of a closure to traffic. List the additional or alternate equipment, materials, or workers 
necessary to ensure continuing operations and on-time opening of closures whenever a problem occurs. 
If the additional or alternate equipment, materials, or workers are not on site, specify their location, the 
method for mobilizing these items, and the required time to complete mobilization. 

Based on the Engineer's review, additional materials, equipment, workers, or time to complete operations 
from that specified in the contingency plan may be required. 

Provide a general time-scaled logic diagram displaying the major activities and sequence of planned 
operations that comply with the requirements of section 12-4.03. For each operation, identify the critical 
event when the contingency plan will be activated. 

Submit any revisions to the contingency plan for an operation at least 3 business days before starting that 
operation. Do not close any lanes until the contingency plan has been authorized. 

The 5th paragraph of section 5-1.23B(1) does not apply to reviewing contingency plans. 

 

Replace section 12-7 with: 

09-16-11 

12-7  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

13  WATER POLLUTION CONTROL 

04-19-13 
04-19-13 

Delete item 3 in the list in the 4th paragraph of section 13-1.01A. 

 

Add to section 13-1.01A: 

01-20-12 

Comply with the Department's general permit issued by the State Water Resources Control Board for 
Order No. 99-06-DWQ, NPDES No. CAS000003, National Pollutant Discharge Elimination System 
(NPDES) Permit, Statewide Storm Water Permit and Waste Discharge Requirements (WDRs) for the 
State of California, Department of Transportation (Caltrans). The Department's general permit governs 
stormwater and nonstormwater discharges from the Department's properties, facilities, and activities. The 
Department's general permit may be viewed at the Web site for the State Water Resources Control 
Board, Storm Water Program, Caltrans General Permit. 

 

Add to the list in the 1st paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSD training and passed the QSD exam 
 
 

Add to the list in the 2nd paragraph of section 13-1.01D(3)(b): 

10-21-11 

3. Have completed SWRCB approved QSP training and passed the QSP exam 
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Replace "NEL violation" in item 3.6.2 in the list in the 1st paragraph of section 13-1.01D(3)(c) with: 

04-19-13 

receiving water monitoring trigger 

 

Replace the 1st paragraph in section 13-2.01B with: 

04-19-13 

Within 7 days after Contract approval, submit 2 copies of your WPCP for review. Allow 5 business days 
for review. 

After the Engineer authorizes the WPCP, submit an electronic copy and 3 printed copies of the authorized 
WPCP. 

If the RWQCB requires review of the authorized WPCP, the Engineer submits the authorized WPCP to 
the RWQCB for its review and comment. If the Engineer orders changes to the WPCP based on the 
RWQCB's comments, amend the WPCP within 3 business days. 

 

Replace the 1st paragraph in section 13-3.01B(2)(a) with: 

04-19-13 

Within 15 days of Contract approval, submit 3 copies of your SWPPP for review. The Engineer provides 
comments and specifies the date when the review stopped if revisions are required. Change and resubmit 
a revised SWPPP within 15 days of receiving the Engineer's comments. The Department's review 
resumes when a complete SWPPP has been resubmitted. 

When the Engineer authorizes the SWPPP, submit an electronic copy and 4 printed copies of the 
authorized SWPPP. 

If the RWQCB requires review of the authorized SWPPP, the Engineer submits the authorized SWPPP to 
the RWQCB for its review and comment. If the Engineer requests changes to the SWPPP based on the 
RWQCB's comments, amend the SWPPP within 10 days. 

 

Replace "NELs" in item 3.1 in the 3rd paragraph of section 13-3.01B(2)(a) with: 

04-19-13 

receiving water monitoring triggers 

 

Replace section 13-3.01B(6)(c) with: 

04-19-13 

13-3.01B(6)(c)  Receiving Water Monitoring Trigger Report 

Whenever a receiving water monitoring trigger is exceeded, notify the Engineer and submit a receiving 
water monitoring trigger report within 48 hours after conclusion of a storm event. The report must include: 

1. Field sampling results and inspections, including: 
1.1. Analytical methods, reporting units, and detection limits 
1.2. Date, location, time of sampling, visual observation and measurements 
1.3. Quantity of precipitation from the storm event 

2. Description of BMPs and corrective actions 
 
 

Replace "NEL" in the 6th paragraph of section 13-3.01C(1) with: 

04-19-13 

receiving water monitoring trigger 
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Replace section 13-3.01C(3) with: 

04-19-13 

13-3.01C(3)  Receiving Water Monitoring Trigger 

For a risk level 3 project, receiving water monitoring triggers must comply with the values shown in the 
following table: 

Receiving Water Monitoring Trigger 

Parameter Test method Detection 
limit (min) 

Unit Value 

pH Field test with 
calibrated 
portable 

instrument 

0.2 pH Lower limit = 6.0 
Upper limit = 9.0 

Turbidity Field test with 
calibrated 
portable 

instrument 

1 NTU 500 NTU max 

 

The storm event daily average for storms up to the 5-year, 24-hour storm must not exceed the receiving 
water monitoring trigger for turbidity. 

The daily average sampling results must not exceed the receiving water monitoring trigger for pH. 

 

04-19-13 

Delete "and NELs are violated" in the 3rd paragraph of section 13-3.03C. 

 

Replace "working days" at each occurrence in section 13-3.04 with. 

10-19-12 

original working days 

 

04-19-13 

Delete the 1st sentence in the 2nd paragraph of section 13-4.03C(3). 

 

Add between the 2nd and 3rd paragraphs of section 13-4.03C(3): 

04-19-13 

Manage stockpiles by implementing water pollution control practices on: 

1. Active stockpiles before a forecasted storm event 
2. Inactive stockpiles according to the WPCP or SWPPP schedule 
 

Replace the paragraph in section 13-4.04 with: 

04-20-12 

Not Used 

 

10-19-12 

Delete "or stockpile" in the 3rd paragraph of section 13-5.02F. 
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Replace section 13-5.03F with: 

04-20-12 

13-5.03F  Reserved 

 

10-19-12 

Delete "or stockpile" in item 1 in the list in the 1st paragraph of section 13-5.03K. 

 

10-19-12 

Delete the 3rd paragraph of section 13-5.03K. 

 

Replace the 2nd sentence in the 1st paragraph of section 13-9.01A with: 

10-19-12 

You may use any of the following systems for temporary concrete washout: 

1. Temporary concrete washout facility 
2. Portable temporary concrete washout 
3. Temporary concrete washout bin 
 
 

Replace the 2nd paragraph of section 13-9.01B with: 

10-19-12 

Retain and submit an informational submittal for records of disposed concrete waste. 

 

10-19-12 

Delete the 4th paragraph of section 13-9.01B. 

 

10-19-12 

Delete "if authorized" in the 1st sentence in the 1st paragraph of section 13-9.02A. 

 

Replace "at least 3-inch" in the 3rd sentence in the 1st paragraph of section 13-9.02A with: 

10-19-12 

6-inch 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

15  EXISTING FACILITIES 

04-19-13 
Replace the 4th paragraph of section 15-2.10B with: 

01-18-13 

Instead of using new materials similar in character to those in the existing structure, you may use raising 
devices to adjust a manhole to grade. Before starting paving work, measure and fabricate raising devices. 
Raising devices must: 

1. Comply with the specifications for section 75 except that galvanizing is not required 
2  Have a shape and size that matches the existing frame 
3. Be match marked by painting identification numbers on the device and corresponding structure 
4. Result in an installation that is equal to or better than the existing one in stability, support, and 

nonrocking characteristics 
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5. Be fastened securely to the existing frame without projections above the surface of the road or into 
the clear opening 

 
 

Add to the end of section 15-4.01A(2): 

04-19-13 

Allow 20 days for review of the bridge removal work plan. 

 

Replace the 1st paragraph of section 15-5.01C(1) with: 

10-19-12 

Before starting deck rehabilitation activities, complete the removal of any traffic stripes, pavement 
markings, and pavement markers. 

 

Replace the 2nd and 3rd paragraphs of section 15-5.01C(2) with: 

10-19-12 

Perform the following activities in the order listed: 

1. Abrasive blast the deck surface with steel shot. Perform abrasive blasting after the removal of any 
unsound concrete and placement of any rapid setting concrete patches. 

2. Sweep the deck surface. 
3. Blow the deck surface clean using high-pressure air. 
 
 

Replace the 2nd paragraph of section 15-5.01C(4) with: 

10-19-12 

Before removing asphalt concrete surfacing, verify the depth of the surfacing at the supports and 
midspans of each structure (1) in each shoulder, (2) in the traveled way, and (3) at the roadway crown, if 
a crown is present. 

 

04-19-13 

Delete "and concrete expansion dams" in the 3rd paragraph of section 15-5.01C(4). 

 

Replace the 2nd paragraph of section 15-5.03A(2) with: 

10-19-12 

For a contract with less than 60 original working days, submit certificates of compliance for the filler 
material and bonding agents. 

 

Replace "51-1.02C" in the 1st paragraph of section 15-5.03B with: 

04-19-13 

51-1.02F 

 

Replace the 4th paragraph of section 15-5.03B with: 

10-19-12 

For a contract with less than 60 original working days, alternative materials must be authorized before 
use. 
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Add between the 5th and 6th paragraphs of section 15-5.03C: 

10-19-12 

The final surface finish of the patched concrete surface must comply with section 51-1.03F. 

 

10-19-12 

Delete the 4th paragraph of section 15-5.05C. 

 

Replace "51-1.03F(5)" in the 3rd paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.01D(4) 

 

Replace "51-1.03E(5)" in the 5th paragraph of section 15-5.06C(1) with: 

10-19-12 

51-1.03F(5) 

 

10-19-12 

Delete the 9th paragraph of section 15-5.06C(1). 

 

04-19-13 

Delete the 15th paragraph of section 15-5.06C(1). 

 

Add to section 15-5.06C(1): 

10-19-12 

Texture the polyester concrete surface before gelling occurs by longitudinal tining under 51-
1.03F(5)(b)(iii), except do not perform initial texturing. 

 

Replace section 15-5.06C(2) with: 

04-19-13 

15-5.06C(2)  Reserved 

 

04-19-13 

Delete the 3rd paragraph of section 15-5.06D. 

 

Replace the 1st paragraph in section 15-5.07B(4) with: 

10-19-12 

Payment for furnishing dowels is not included in the payment for core and pressure grout dowel. 

 

Replace section 15-5.09 with: 

04-19-13 

15-5.09  POLYESTER CONCRETE EXPANSION DAMS 

15-5.09A  General 

Section 15-5.09 includes specifications for constructing polyester concrete expansion dams. 

Polyester concrete expansion dams must comply with the specifications for polyester concrete overlays in 
section 15-5.06, except a trial slab is not required. 
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Reinforcement must comply with section 52. 

15-5.09B  Materials 

Not Used 

15-5.09C  Construction 

For new asphalt concrete overlays, place the asphalt concrete overlay before starting polyester concrete 
activities. Saw cut and remove asphalt concrete at expansion dam locations. 

For existing asphalt concrete overlays, remove expansion dams and asphalt concrete to the limits shown. 
Removing expansion dams must comply with section 15-4 except a bridge removal work plan is not 
required. 

Where a portion of the asphalt concrete overlay is to remain, saw cut a 2-inch-deep neat line along the 
edge to remain in place before removing the asphalt concrete. Do not damage the existing surfacing to 
remain in place. 

Prepare the deck surface under section 15-5.01C(2). 

You may use a mechanical mixer to mix the polyester concrete for expansion dams. The mixer capacity 
must not exceed 9 cu ft unless authorized. Initiate the resin and thoroughly blend it immediately before 
mixing it with the aggregate. Mix the polyester concrete for at least 2 minutes before placing. 

The application rate of methacrylate resin must be approximately 100 sq ft/gal. 

You may place and finish expansion dams using hand methods. 

Protect expansion dams from moisture, traffic, and equipment for at least 4 hours after finishing. 

For expansion dams over 6 feet long, install 1/4-inch-wide joint material at 6-foot intervals across the 
width of the expansion dam. Joint material must be either expanded polyurethane or expanded 
polyethylene. 

15-5.09D  Payment 

Not Used 

 

Replace the heading of section 15-6.04 with: 

01-18-13 

INVERT PAVING 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION III  GRADING 

19  EARTHWORK 

04-19-13 
Replace the 2nd paragraph of section 19-3.01A(2)(b) with: 

07-01-11 

For cofferdams on or affecting railroad property, allow 85 days for review. 

 

Add to the list in the 1st paragraph of section 19-3.01A(2)(d): 

01-20-12 

9. Provisions for discontinuous rows of soil nails 
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Replace "sets" in the 3rd and 4th paragraphs of section 19-3.01A(2)(d) with: 

04-19-13 

copies 

 

Add to section 19-3.01A(3)(b): 

01-20-12 

For soil nail walls, wall zones are specified in the special provisions. 

For ground anchor walls, a wall zone is the entire wall unless otherwise specified in the special 
provisions. 

 

01-20-12 

Delete the 2nd sentence in the 4th paragraph of section 19-3.01A(3)(b). 

 

Replace "90" in the paragraph of section 19-3.02G with: 

01-18-13 

90-1 

 

Replace the heading of section 19-3.03C with: 

04-19-13 

19-3.03B(4)  Cofferdams 

 

Replace the heading of section 19-3.03D with: 

04-19-13 

19-3.03B(5)  Water Control and Foundation Treatment 

 

Replace the 1st paragraph of section 19-3.03E(3) with: 

01-20-12 

Compact structure backfill behind lagging of soldier pile walls by hand tamping, mechanical compaction, 
or other authorized means. 

 

Replace the 2nd paragraph of section 19-3.03F with: 

01-20-12 

Do not backfill over or place material over slurry cement backfill until 4 hours after placement. When 
concrete sand is used as aggregate and the in-place material is free draining, you may start backfilling as 
soon as the surface water is gone. 

 

Add between the 2nd and 3rd paragraphs of section 19-3.03K: 

01-20-12 

Before you excavate for the installation of ground anchors in a wall zone: 

1. Complete stability testing 
2. Obtain authorization of test data 
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Replace the 2nd sentence of the 7th paragraph of section 19-3.03K: 

01-20-12 

Stop construction in unstable areas until remedial measures have been taken. Remedial measures must 
be submitted and authorized. 

 

Add between the 8th and 9th paragraphs of section 19-3.03K: 

01-20-12 

When your excavation and installation methods result in a discontinuous wall along any soil nail row, the 
ends of the structurally completed wall section must extend beyond the ends of the next lower excavation 
lift by a distance equal to twice the lift height. Maintain temporary slopes at the ends of each wall section 
to ensure slope stability. 

 

Replace the 9th paragraph of section 19-3.03K: 

01-20-12 

Do not excavate to the next underlying excavation lift until the following conditions have been attained for 
the portion of the soil nail or ground anchor wall in the current excavation lift: 

1. Soil nails or ground anchors are installed and grouted. 
2. Reinforced shotcrete facing is constructed. 

01-18-13 

3. Grout and shotcrete have cured for at least 72 hours. 
01-20-12 

4. Specified tests are complete for that portion of wall and the results are authorized. 
5. Soil nail facing anchorages are attached or ground anchors are locked off. 
 
 

Replace the 2nd sentence in the 7th paragraph of section 19-3.04 with: 

01-18-13 

Structure excavation more than 0.5 foot from the depth shown is paid for as a work-character change if 
you request an adjustment or the Engineer orders an adjustment. 

 

Replace "Contract completion time" in the 8th paragraph of section 19-6.03D with: 

10-19-12 

work completion date 

 

Add to section 19: 

01-18-13 

19-10–19-20  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

20  LANDSCAPE 

10-19-12 
10-19-12 

Add "preparing holes," before "and" in the 1st paragraph of section 20-7.01A. 
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Replace "and handling" in the 1st paragraph of section 20-7.03A with: 

10-19-12 

handling, and preparing holes 

 

Replace the 1st paragraph of section 20-7.03D with: 

10-19-12 

The location of all plants is as shown unless the Engineer designates otherwise. If the Engineer 
designates the location of plants, the location will be marked by stakes, flags, or other markers. 

 

Replace item 1 in the list in the 1st paragraph of section 20-7.03I(1) with: 

10-19-12 

1. Preparing holes and planting plants 
 
 

10-19-12 

Delete "Prepare Hole," in the last paragraph of section 20-7.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

21  EROSION CONTROL 

04-19-13 
Replace ", bonded fiber matrix, and polymer-stabilized fiber matrix" in the 1st paragraph of 

section 21-1.01B with: 

04-20-12 

and bonded fiber matrix 

 

04-20-12 

Delete the last paragraph of section 21-1.02E. 

 

Replace section 21-1.02F(2) with: 

04-20-12 

21-1.02F(2)  Reserved 

 

Replace section 21-1.02J with: 

04-20-12 

21-1.02J  Reserved 

 

Replace the row for organic matter content in the table in the 4th paragraph of section 21-1.02M 
with: 

01-18-13 

Organic matter 
content 

TMECC 05.07-A 
Loss-on-ignition organic matter method (LOI) 
% dry weight basis 

30–100 
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Replace the paragraph in section 21-1.02P with: 

10-19-12 

Fiber roll must be a premanufactured roll filled with rice or wheat straw, wood excelsior, or coconut fiber. 
Fiber roll must be covered with biodegradable jute, sisal, or coir fiber netting secured tightly at each end 
and must be one of the following: 

1. 8 to 10 inches in diameter and at least 1.1 lb/ft 
2. 10 to 12 inches in diameter and at least 3 lb/ft 
 
Fiber roll must have a minimum functional longevity of 1 year. 

 

Add between the 1st and 2nd paragraphs of section 21-1.03A: 

01-18-13 

Remove and dispose of trash, debris, and weeds in areas to receive erosion control materials. 

Remove and dispose of loose rocks larger than 2-1/2 inches in maximum dimension unless otherwise 
authorized. 

Protect the traveled way, sidewalks, lined drainage channels, and existing vegetation from overspray of 
hydraulically-applied material. 

 

Replace section 21-1.03B with: 

01-18-13 

21-1.03B  Reserved 

 

Replace "3 passes" in item 2 in the list in the 2nd paragraph of section 21-1.03G with: 

04-19-13 

2 passes 

 

Replace section 21-1.03I with: 

04-20-12 

21-1.03I  Reserved 

 

Add between the 4th and 5th paragraphs of section 21-1.03P: 

10-19-12 

If soil conditions do not permit driving the stakes into the soil, drill pilot holes to facilitate driving of the 
stakes. 

 

01-18-13 

Delete the 1st and 2nd sentences of the 3rd paragraph in section 21-1.04. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IV  SUBBASES AND BASES 

29  TREATED PERMEABLE BASES 

04-20-12 
Replace "section 68-4.02C" in the 6th paragraph of section 29-1.03A with: 

04-20-12 

section 64-4.03 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 30 with: 

04-20-12 

30  RECLAIMED PAVEMENTS 

04-20-12 
30-1  GENERAL 

30-1.01 GENERAL 

Section 30 includes specifications for reclaiming the pavement section and constructing a base. 

30-2  FULL DEPTH RECLAIMED—FOAMED ASPHALT 

Reserved 

30-3–30-6  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION V  SURFACINGS AND PAVEMENTS 

37  BITUMINOUS SEALS 

01-18-13 
Replace section 37-1.01 with: 

01-18-13 

37-1.01  GENERAL 

37-1.01A  Summary 

Section 37-1 includes general specifications for applying bituminous seals. 

37-1.01B  Definitions 

Reserved 

37-1.01C  Submittals 

Reserved 

37-1.01D  Quality Control and Assurance 

37-1.01D(1)  General 

Reserved 

37-1.01D(2)  Prepaving Conference 

For seal coats and micro-surfacing, schedule a prepaving conference at a mutually agreed upon time and 
place to meet with the Engineer. 

Prepaving conference attendees must sign an attendance sheet provided by the Engineer. The prepaving 
conference must be attended by your: 

1. Project superintendent 
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2. Paving construction foreman 
3. Traffic control foreman 
 
Be prepared to discuss: 

1. Quality control 
2. Acceptance testing 
3. Placement 
4. Training on placement methods 
5. Checklist of items for proper placement 
6. Unique issues specific to the project, including: 

6.1. Weather 
6.2. Alignment and geometrics 
6.3. Traffic control issues 
6.4. Haul distances 
6.5. Presence and absence of shaded areas 
6.6. Any other local issues 
 

37-1.02  MATERIALS 

Not Used 

37-1.03  CONSTRUCTION 

Not Used 

37-1.04  PAYMENT 

Not Used 

 

Replace "Reserved" in section 37-2.01D(1) with: 

01-18-13 

Aggregate suppliers, chip spreader operators, emulsion distributor, and for coated chips, the coated chips 
producer must attend the prepaving conference. 

 

Add to section 37-2.03A: 

04-20-12 

If you fail to place the permanent traffic stripes and pavement markings within the specified time, the 
Department withholds 50 percent of the estimated value of the seal coat work completed that has not 
received permanent traffic stripes and pavement markings. 

 

Add to section 37-3.01D(1): 

01-18-13 

Micro-surfacing spreader operators must attend the prepaving conference. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

39  HOT MIX ASPHALT 

02-22-13 
Add to section 39-1.01B: 

02-22-13 

processed RAP: RAP that has been fractionated. 

substitution rate: Amount of RAP aggregate substituted for virgin aggregate in percent. 
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binder replacement: Amount of RAP binder in OBC in percent. 

surface course: Upper 0.2 feet of HMA exclusive of OGFC. 

 

Add to the end of the paragraph in section 39-1.02A: 

10-19-12 

as shown 

 

Replace the paragraphs in section 39-1.02F with: 

02-22-13 

39-1.02F(1)  General 

You may produce HMA Type A or B using RAP. HMA produced using RAP must comply with the 
specifications for HMA, except aggregate quality specifications do not apply to RAP. You may substitute 
RAP at a substitution rate not exceeding 25 percent of the aggregate blend. Do not use RAP in OGFC 
and RHMA-G. 

Assign the substitution rate of RAP aggregate for virgin aggregate with the JMF submittal. The JMF must 
include the percent of RAP used. 

Provide enough space for meeting RAP handling requirements at your facility. Provide a clean, graded, 
well-drained area for stockpiles. Prevent material contamination and segregation. 

If RAP is from multiple sources, blend the RAP thoroughly and completely. RAP stockpiles must be 
homogeneous. 

Isolate the processed RAP stockpiles from other materials. Store processed RAP in conical or 
longitudinal stockpiles. Processed RAP must not be agglomerated or be allowed to congeal in large 
stockpiles. 

AASHTO T 324 (Modified) is AASHTO T 324, "Hamburg Wheel-Track Testing of Compacted Hot Mix 
Asphalt (HMA)," with the following parameters: 

1. Target air voids must equal 7 ± 1 percent 
2. Number of test specimens must be 4 
3. Test specimen must be a 6-inch gyratory compacted specimen 
4. Test temperature must be set at 140 ± 2 degrees F 
5. Measurements for impression must be taken at every 100 passes 
6. Inflection point defined as the number of wheel passes at the intersection of the creep slope and the 

stripping slope 
7. Testing shut off must be set at 25,000 passes 
 
39-1.02F(2)  Substitution Rate of 15 Percent or Less 

For a RAP substitution rate of 15 percent or less, you may stockpile RAP during the entire project. 

39-1.02F(3)  Substitution Rate Greater than 15 Percent 

For a RAP substitution rate greater than 15 percent, fractionate RAP into 2 sizes, a coarse fraction RAP 
retained on 1/4-inch screen and a fine fraction RAP passing 1/4-inch screen. 

Sample and test processed RAP at a minimum frequency of 1 sample per 1000 tons with a minimum of 6 
samples for each processed RAP stockpile. The asphalt binder content and specific gravity must meet 
the processed RAP quality characteristics. If a processed RAP stockpile is augmented, sample and test 
processed RAP quality characteristics at a minimum frequency of 1 sample per 500 tons of augmented 
RAP. 

The processed RAP asphalt binder content must be within ± 2.0 percent of the average processed RAP 
stockpile asphalt binder content when tested under ASTM D 2172, Method B. If a new processed RAP 
stockpile is required, the average binder content of the new processed RAP stockpile must be within ± 2.0 
percent of the average binder content of the original processed RAP stockpile. 
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The maximum specific gravity for processed RAP must be within ± 0.06 when tested under California Test 
309 of the average maximum specific gravity reported on page 4 of your Contractor Hot Mix Asphalt 
Design Data form. 

 

Replace "less than 10 percent" in note "b" in the table in the 5th paragraph of section 39-1.02E 
with: 

01-20-12 

10 percent or less 

 

Replace items 7 and 8 in the 5th paragraph of section 39-1.03A with: 

02-22-13 

7. Substitution rate by more than 5 percent if your assigned RAP substitution rate is 15 percent or less 
8. Substitution rate by more than 3 percent if your assigned RAP substitution rate is greater than 15 

percent 
9. Average binder content by more than 2 percent from the average binder content of the original 

processed RAP stockpile used in the mix design 
10. Maximum specific gravity of processed RAP by more than ±0.060 from the average maximum 

specific gravity of processed RAP reported on page 4 of your Contractor Hot Mix Asphalt Design Data 
form 

11. Any material in the JMF 
 
 

Replace the 1st paragraph of section 39-1.03B with: 

02-22-13 

Perform a mix design that produces HMA with the values for the quality characteristics shown in the 
following table: 

HMA Mix Design Requirements 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G 

Air void content (%) California 
Test 367 

4.0 4.0 Section 39-1.03B 

Voids in mineral aggregate (% min.) 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
17.0 
15.0 
14.0 
13.0 

 
17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
Voids filled with asphalt (%) 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Note a 

Dust proportion 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Note a 

Stabilometer value (min.) 
No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

a 
Report this value in the JMF submittal. 

 

For RAP substitution rate greater than 15 percent, the mix design must comply with the additional quality 
characteristics shown in the following table: 
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Additional HMA Mix Design Requirements 
for RAP Substitution Rate Greater Than 15 Percent 

Quality characteristic Test method HMA type 

A B RHMA-G 

Hamburg wheel track 
(minimum number of passes at 0.5 
inch average rut depth) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

Hamburg wheel track 
(inflection point minimum number of 
passes) 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified)
a
 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- 

Moisture susceptibility 
(minimum dry strength, psi) 

California 
Test 371

a
 

120 120 -- 

Moisture susceptibility 
(tensile strength ration, %) 

California 
Test 371

a
 

70 70 -- 

a
Test plant produced HMA. 

 

For HMA with RAP, the maximum binder replacement must be 25.0 percent of OBC for surface course 
and 40.0 percent of OBC for lower courses. 

For HMA with a binder replacement less than or equal to 25 percent of OBC, you may request that the 
PG asphalt binder grade with upper and lower temperature classifications be reduced by 6 degrees C 
from the specified grade. 

For HMA with a binder replacement greater than 25 percent but less than or equal to 40 percent of OBC, 
you must use a PG asphalt binder grade with upper and lower temperature classifications reduced by 6 
degrees C from the specified grade. 

 

Replace item 4 in the list in the 1st paragraph of section 39-1.03C with: 

01-20-12 

4. JMF renewal on a Caltrans Job Mix Formula Renewal form, if applicable 
 
 

Add after the last paragraph of section 39-1.03C: 

02-22-13 

For RAP substitution rate greater than 15 percent, submit with the JMF submittal: 

1. California Test 371 tensile strength ratio and minimum dry strength test results 
2. AASHTO T 324 (Modified) test results 
 
For RAP substitution rate greater than 15 percent, submit California Test 371 and AASHTO T 324 
(Modified) test results to the Engineer and to: 

Moisture_Tests@dot.ca.gov 
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Replace the 2nd paragraph of section 39-1.03E with: 

04-20-12 

Use the OBC specified on your Contractor Hot Mix Asphalt Design Data form. No adjustments to asphalt 
binder content are allowed. Based on your testing and production experience, you may submit an 
adjusted aggregate gradation TV on a Contractor Job Mix Formula Proposal form before verification 
testing. Aggregate gradation TV must be within the TV limits specified in the aggregate gradation tables. 

 

Add between the 3rd and 4th paragraphs of section 39-1.03E: 

04-20-12 

Asphalt binder set point for HMA must be the OBC specified on your Contractor Hot Mix Asphalt Design 
Data form. When RAP is used, asphalt binder set point for HMA must be: 

BCRAP

BCRAP

100

BCOBC

100

( )

BCOBC

Asphalt Binder Set Point  =

–    RRAP

( 1 – 1 –

)1 –

BCOBC
100 +

(

)
BCOBC

100

 
 
Where: 
BCOBC = optimum asphalt binder content, percent based on total weight of mix 
RRAP = RAP ratio by weight of aggregate 
BCRAP = asphalt binder content of RAP, percent based on total weight of RAP mix 
 

 

Replace item 4 in the list in the 8th paragraph of section 39-1.03E with: 

04-20-12 

4. HMA quality specified in the table titled "HMA Mix Design Requirements" except: 
4.1. Air void content, design value ±2.0 percent 
4.2. Voids filled with asphalt, report only  
4.3. Dust proportion, report only 
 

 

Replace the 12th paragraph of section 39-1.03E with: 

04-20-12 

If tests on plant-produced samples do not verify the JMF, the Engineer notifies you and you must submit 
a new JMF or submit an adjusted JMF based on your testing. JMF adjustments may include a change in 
aggregate gradation TV within the TV limits specified in the aggregate gradation tables. 

 

Replace the 14th paragraph of section 39-1.03E with: 

01-20-12 

A verified JMF is valid for 12 months. 

 

Replace the last sentence in the 15th paragraph of section 39-1.03E with: 

01-20-12 

This deduction does not apply to verifications initiated by the Engineer or JMF renewal. 
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Replace the 16th paragraph of section 39-1.03E with: 

02-22-13 

Except for RAP substitution rate greater than 15 percent, for any HMA produced under the QC/QA 
process the Department does not use California Test 371 test results for verification. 

 

Add between the 1st and 2nd paragraphs of section 39-1.03F: 

04-20-12 

Target asphalt binder content on your Contractor Job Mix Formula Proposal form and the OBC specified 
on your Contractor Hot Mix Asphalt Design Data form must be the same. 

 

01-20-12 

Delete the 4th paragraph of section 39-1.03F. 

 

Replace items 3 and 5 in the list in the 6th paragraph of section 39-1.03F with: 

01-20-12 

3. Engineer verifies each proposed JMF renewal within 20 days of receiving verification samples. 
5. For each HMA type and aggregate gradation specified, the Engineer verifies at the Department's 

expense 1 proposed JMF renewal within a 12-month period. 
 
 

Add between the 6th and 7th paragraphs of section 39-1.03F: 

01-20-12 

The most recent aggregate quality test results within the past 12 months may be used for verification of 
JMF renewal or the Engineer may perform aggregate quality tests for verification of JMF renewal. 

 

Replace section 39-1.03G with: 

04-20-12 

39-1.03G  Job Mix Formula Modification 

For an accepted JMF, you may change asphalt binder source one time during production. 

Submit your modified JMF request a minimum of 3 business days before production. Each modified JMF 
submittal must consist of: 

1. Proposed modified JMF on Contractor Job Mix Formula Proposal form 
2. Mix design records on Contractor Hot Mix Asphalt Design Data form for the accepted JMF to be 

modified 
3. JMF verification on Hot Mix Asphalt Verification form for the accepted JMF to be modified 
4. Quality characteristics test results for the modified JMF as specified in section 39-1.03B. Perform 

tests at the mix design OBC as shown on the Contractor Asphalt Mix Design Data form 
5. If required, California Test 371 test results for the modified JMF. 
 
With an accepted modified JMF submittal, the Engineer verifies each modified JMF within 5 business 
days of receiving all verification samples. If California Test 371 is required, the Engineer tests for 
California Test 371 within 10 days of receiving verification samples. 

The Engineer verifies the modified JMF after the modified JMF HMA is placed on the project and 
verification samples are taken within the first 750 tons following sampling requirements in section 39-
1.03E, "Job Mix Formula Verification." The Engineer tests verification samples for compliance with: 

1. Stability as shown in the table titled "HMA Mix Design Requirements" 
2. Air void content at design value ±2.0 percent 
3. Voids in mineral aggregate as shown in the table titled "HMA Mix Design Requirements" 
4. Voids filled with asphalt, report only 
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5. Dust proportion, report only 
 
If the modified JMF is verified, the Engineer revises your Hot Mix Asphalt Verification form to include the 
new asphalt binder source. Your revised form will have the same expiration date as the original form. 

If a modified JMF is not verified, stop production and any HMA placed using the modified JMF is rejected. 

The Engineer deducts $2,000 from payments for each modified JMF verification. The Engineer deducts 
an additional $2,000 for each modified JMF verification that requires California Test 371. 

 

Add to section 39-1.03: 

01-20-12 

39-1.03H  Job Mix Formula Acceptance 

You may start HMA production if: 

1. The Engineer's review of the JMF shows compliance with the specifications. 
2. The Department has verified the JMF within 12 months before HMA production. 
3. The Engineer accepts the verified JMF. 
 
 

Replace "3 days" in the 1st paragraph of section 39-1.04A with: 

01-20-12 

3 business days 

 

Replace the 2nd sentence in the 2nd paragraph of section 39-1.04A with: 

01-20-12 

During production, take samples under California Test 125. You may sample HMA from: 

 

Replace the 2nd paragraph of section 39-1.04E with: 

02-22-13 

For RAP substitution rate of 15 percent or less, sample RAP once daily. 

For RAP substitution rate of greater than 15percent, sample processed RAP twice daily. 

Perform QC testing for processed RAP aggregate gradation under California Test 367, appendix B, and 
submit the results with the combined aggregate gradation. 

 

Replace "5 days" in the 1st paragraph of section 39-1.06 with: 

01-20-12 

5 business days 

 

Replace the 3rd paragraph of section 39-1.08A with: 

04-20-12 

During production, you may adjust hot or cold feed proportion controls for virgin aggregate and RAP. 

 

Add to section 39-1.08A: 

04-20-12 

During production, asphalt binder set point for HMA Type A, HMA Type B, HMA Type C, and RHMA-G 
must be the OBC shown in Contractor Hot Mix Asphalt Design Data form. For OGFC, asphalt binder set 
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point must be the OBC shown on Caltrans Hot Mix Asphalt Verification form. If RAP is used, asphalt 
binder set point for HMA must be calculated as specified in section 39-1.03E. 

02-22-13 

For RAP substitution rate of 15 percent or less, you may adjust the RAP by ±5 percent. 

For RAP substitution greater than 15, you may adjust the RAP by ±3 percent. 

04-20-12 

You must request adjustments to the plant asphalt binder set point based on new RAP stockpiles average 
asphalt binder content. Do not adjust the HMA plant asphalt binder set point until authorized. 

 

Replace the 3rd paragraph of section 39-1.08B with: 

09-16-11 

Asphalt rubber binder must be from 375 to 425 degrees F when mixed with aggregate. 

 

Replace section 39-1.11 with: 

01-18-13 

39-1.11  CONSTRUCTION 

39-1.11A  General 

Do not place HMA on wet pavement or a frozen surface. 

You may deposit HMA in a windrow and load it in the paver if: 

1. Paver is equipped with a hopper that automatically feeds the screed 
2. Loading equipment can pick up the windrowed material and deposit it in the paver hopper without 

damaging base material 
3. Activities for deposit, pickup, loading, and paving are continuous 
4. HMA temperature in the windrow does not fall below 260 degrees F 
 
You may place HMA in 1 or more layers on areas less than 5 feet wide and outside the traveled way, 
including shoulders. You may use mechanical equipment other than a paver for these areas. The 
equipment must produce uniform smoothness and texture. 

HMA handled, spread, or windrowed must not stain the finished surface of any improvement, including 
pavement. 

Do not use petroleum products such as kerosene or diesel fuel to release HMA from trucks, spreaders, or 
compactors. 

HMA must be free of: 

1. Segregation 
2. Coarse or fine aggregate pockets 
3. Hardened lumps 
 
39-1.11B  Longitudinal Joints 

39-1.11B(1)  General 

Longitudinal joints in the top layer must match specified lane edges. Alternate the longitudinal joint offsets 
in the lower layers at least 0.5 foot from each side of the specified lane edges. You may request other 
longitudinal joint placement patterns. 

A vertical longitudinal joint of more than 0.15 ft is not allowed at any time between adjacent lanes open to 
traffic. 

For HMA thickness of 0.15 ft or less, the distance between the ends of the adjacent surfaced lanes at the 
end of each day's work must not be greater than can be completed in the following day of normal paving. 
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For HMA thickness greater than 0.15 ft, you must place HMA on adjacent traveled way lanes so that at 
the end of each work shift the distance between the ends of HMA layers on adjacent lanes is from 5 to 10 
feet. Place additional HMA along the transverse edge at each lane's end and along the exposed 
longitudinal edges between adjacent lanes. Hand rake and compact the additional HMA to form 
temporary conforms. You may place Kraft paper or another authorized bond breaker under the conform 
tapers to facilitate the taper removal when paving operations resume. 

39-1.11B(2)  Tapered Notched Wedge 

For divided highways with an HMA lift thickness greater than 0.15 foot, you may construct a 1-foot wide 
tapered notched wedge joint as a longitudinal joint between adjacent lanes open to traffic. A vertical notch 
of 0.75 inch maximum must be placed at the top and bottom of the tapered wedge. 

The tapered notched wedge must retain its shape while exposed to traffic. Pave the adjacent lane within 
1 day. 

Construct the tapered portion of the tapered notched wedge with an authorized strike-off device. The 
strike-off device must provide a uniform slope and must not restrict the main screed of the paver. 

You may use a device attached to the screed to construct longitudinal joints that will form a tapered 
notched wedge in a single pass. The tapered notched wedge must be compacted to a minimum of 91 
percent compaction. 

Perform QC testing on the completed tapered notch wedge joint as follows: 

1. Perform field compaction tests at the rate of 1 test for each 750-foot section along the joint. Select 
random locations for testing within each 750-foot section. 

2. Perform field compaction tests at the centerline of the joint, 6 inches from the upper vertical notch, 
after the adjacent lane is placed and before opening the pavement to traffic. 

3. Determine maximum density test results. 
4. Determine percent compaction of the longitudinal joint as the ratio of the average of the field 

compaction values and the maximum density test results. 
 
For HMA under QC/QA construction process, the additional quality control compaction results associated 
with the tapered notch wedge will not be included in the computation of any quality factor and process 
control. 

For acceptance of the completed tapered notch wedge joint, take two 4- or 6-inch diameter cores 6 
inches from the upper vertical notch of the completed longitudinal joint for every 3,000 feet at locations 
designated by the Engineer. Take cores after the adjacent lane is placed and before opening the 
pavement to traffic. Cores must be taken in the presence of the Engineer and must be marked to identify 
the test sites. Submit the cores. One core will be used for determination of the field density and 1 core will 
be used for dispute resolution. The Engineer determines: 

1. Field compaction by measuring the bulk specific gravity of the cores under California Test 308, 
Method A 

2. Percent compaction as the ratio of the average of the bulk specific gravity of the core for each day's 
production to the maximum density test value 

 
For HMA under QC/QA construction process, the additional quality assurance testing by the Engineer to 
determine field compaction associated with the tapered notch wedge will not be included in the Engineer's 
verification testing and in the computation of any quality factor and process control. 

Determine percent compaction values each day the joint is completed and submit values within 24 hours 
of testing. If the percent compaction of 1 day's production is less than 91 percent, that day’s notched 
wedge joint is rejected. Discontinue placement of the tapered notched wedge and notify the Engineer of 
changes you will make to your construction process in order to meet the specifications. 

For HMA under QC/QA construction process, quantities of HMA placed in the completed longitudinal joint 
will have a quality factor QFQC5 of 1.0. 
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39-1.11C  Widening Existing Pavement 

If widening existing pavement, construct new pavement structure to match the elevation of the existing 
pavement's edge before placing HMA over the existing pavement. 

39-1.11D  Shoulders, Medians, and Other Road Connections 

Until the adjoining through lane's top layer has been paved, do not pave the top layer of: 

1. Shoulders 
2. Tapers 
3. Transitions 
4. Road connections 
5. Driveways 
6. Curve widenings 
7. Chain control lanes 
8. Turnouts 
9. Turn pockets 
 
If the number of lanes changes, pave each through lane's top layer before paving a tapering lane's top 
layer. Simultaneous to paving a through lane's top layer, you may pave an adjoining area's top layer, 
including shoulders. Do not operate spreading equipment on any area's top layer until completing final 
compaction. 

39-1.11E  Leveling 

If leveling with HMA is specified, fill and level irregularities and ruts with HMA before spreading HMA over 
the base, existing surfaces, or bridge decks. You may use mechanical equipment other than a paver for 
these areas. The equipment must produce uniform smoothness and texture. HMA used to change an 
existing surface's cross slope or profile is not paid for as HMA (leveling). 

If placing HMA against the edge of existing pavement, sawcut or grind the pavement straight and vertical 
along the joint and remove extraneous material. 

39-1.11F  Compaction 

Rolling must leave the completed surface compacted and smooth without tearing, cracking, or shoving. 
Complete finish rolling activities before the pavement surface temperature is: 

1. Below 150 degrees F for HMA with unmodified binder 
2. Below 140 degrees F for HMA with modified binder 
3. Below 200 degrees F for RHMA-G 
 
If a vibratory roller is used as a finish roller, turn the vibrator off. 

Do not use a pneumatic-tired roller to compact RHMA-G. 

For Standard and QC/QA construction processes, if 3/4-inch aggregate grading is specified, you may use 
a 1/2-inch aggregate grading if the specified total paved thickness is at least 0.15 foot and less than 0.20 
foot thick. 

Spread and compact HMA under sections 39-3.03 and 39-3.04 if any of the following applies: 

1. Specified paved thickness is less than 0.15 foot. 
2. Specified paved thickness is less than 0.20 foot and 3/4-inch aggregate grading is specified and 

used. 
3. You spread and compact at: 

3.1. Asphalt concrete surfacing replacement areas 
3.2. Leveling courses 
3.3. Areas for which the Engineer determines conventional compaction and compaction 

measurement methods are impeded 
 

Do not open new HMA pavement to public traffic until its mid-depth temperature is below 160 degrees F. 
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If you request and if authorized, you may cool HMA Type A and Type B with water when rolling activities 
are complete. Apply water under section 17-3. 

Spread sand at a rate from 1 to 2 lb/sq yd on new RHMA-G, RHMA-O, and RHMA-O-HB pavement when 
finish rolling is complete. Sand must be free of clay or organic matter. Sand must comply with section 90-
1.02C(4)(c). Keep traffic off the pavement until spreading sand is complete. 

 

Replace the 5th and 6th paragraphs of section 39-1.12C with: 

07-20-12 

On tangents and horizontal curves with a centerline radius of curvature 2,000 feet or more, the PI0 must 
be at most 2.5 inches per 0.1-mile section. 

On horizontal curves with a centerline radius of curvature between 1,000 feet and 2,000 feet including 
pavement within the superelevation transitions, the PI0 must be at most 5 inches per 0.1-mile section. 

 

Add to section 39-1.12: 

01-20-12 

39-1.12E  Reserved 

 

Add to section 39-1.14: 

01-20-12 

Prepare the area to receive HMA for miscellaneous areas and dikes, including any excavation and backfill 
as needed. 

 

Replace "6.8" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

6.4 

 

Replace "6.0" in item 3 in the list in the 4th paragraph of section 39-1.14 with: 

04-20-12 

5.7 

 

Replace "6.8" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

6.4 

 

Replace "6.0" in the 1st paragraph of section 39-1.15B with: 

04-20-12 

5.7 

 

Replace the 1st paragraph of section 39-2.02B with: 

02-22-13 

Perform sampling and testing at the specified frequency for the quality characteristics shown in the 
following table: 
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Minimum Quality Control—Standard Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and testing 
frequency 

HMA type 
 

A 
 

B 
 

RHMA-G 
 

OGFC 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons and 

any 
remaining 
part at the 
end of the 

project 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

JMF ± 
Tolerance

b
 

Sand equivalent 
(min)

c
 

California 
Test 217 

47 42 47 -- 

Asphalt binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture 
content (%, max) 

California 
Test 226 
or 370 

1 per 2,500 
tons but 
not less 

than 1 per 
paving day 

1.0 1.0 1.0 1.0 

Field compaction 
(% max. 
theoretical 
density)

d,e
 

QC plan 2 per 
business 
day (min.) 

91–97 91–97 91–97 -- 

Stabilometer 
value (min)

c
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 4,000 
tons or 2 

per 5 
business 

days, 
whichever 
is greater 

 
 

30 
 

37 

 
 

30 
 

35 

 
 

-- 
 

23 

 
 

-- 
 

-- 

Air void content 
(%)

c, f
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Aggregate 
moisture content 
at continuous 
mixing plants and 
RAP moisture 
content at 
continuous mixing 
plants and batch 
mixing plants

g
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- -- 

Percent of 
crushed particles 
coarse aggregate 
(%, min) 

One fractured 
face 
Two fractured 
faces 

Fine aggregate 
(%, min) 

(Passing no. 
4 sieve and 
retained on 
no. 8 sieve.) 
One fractured 
face 

California 
Test 205 

As 
designated 
in the QC 
plan. At 

least once 
per project 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

70 

 
 
 
 

25 
 

-- 
 
 
 
 
 
 
 

20 

 
 
 
 

-- 
 

90 
 
 
 
 
 
 
 

70 

 
 
 
 

90 
 

75 
 
 
 
 
 
 
 

90 

Los Angeles 
Rattler (%, max) 

Loss at 100 
rev. 

California 
Test 211 

 
 

12 
 

 
 

-- 
 

 
 

12 
 

 
 

12 
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Loss at 500 
rev. 

45 50 40 40 

Flat and 
elongated 
particles (%, max 
by weight @ 5:1) 

California 
Test 235 

Report only Report only Report only Report only 

Fine aggregate 
angularity (%, 
min)

h
 

California 
Test 234 

45 45 45 -- 

Voids filled with 
asphalt (%)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral 
aggregate (% 
min)

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 

-- 

Dust proportion
i
 

No. 4 and 3/8" 
gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
0.6-1.2 

 
0.6–1.2 

 
0.6-1.2 

 
0.6–1.2 

Report only -- 

Hamburg wheel 
track 
(minimum number 
of passes at 0.5 
inch average rut 
depth)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel 
track 
(inflection point 
minimum number 
of passes)

 j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 

is more 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture 
susceptibility 
(minimum dry 
strength, psi)

 j
 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile strength 
ration, %)

j 

California 
Test 371 

For RAP 
≥15% 
1 per 

10,000 
tons or 1 

70 70 -- -- 
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per project 
whichever 
is greater 

Smoothness Section 
39-1.12 

-- 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 
Asphalt rubber 
binder viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
1,500–
4,000 

1,500–
4,000 

Asphalt modifier Section 
39-1.02D 

Section 
39-1.04C 

-- -- 
Section 

39-1.02D 
Section 

39-1.02D 
CRM Section 

39-1.02D 
Section 

39-1.04C 
-- -- Section 

39-1.02D 
Section 

39-1.02D 
a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Report the average of 3 tests from a single split sample. 

d
 Determine field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot. 
2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 
foot. 

e
 To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 
Method A, and theoretical maximum specific gravity under California Test 309. 
g
 For adjusting the plant controller at the HMA plant. 

h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 1st paragraph of section 39-2.03A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Standard Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 

JMF ± 
tolerance

 c
 Sieve 3/4" 1/2" 3/8" 

1/2" X
 b
   

3/8"  X  
No. 4   X 
No. 8 X X X 
No. 
200 

X X X 

Sand equivalent (min)
 d
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content 
(%, max) 

California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Field compaction (% max. 
theoretical density) 

e, f
 

California 
Test 375 

91–97 91–97 91–97 -- 

Stabilometer value (min)
d,
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30

 

35 

 
-- 
23 

 
-- 
-- 

Air void content (%)
 d, g

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Percent of crushed particles 
Coarse aggregate (%, min) 

One fractured face 
Two fractured faces 

Fine aggregate (%, min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 

 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 

 
 
 

90 
Los Angeles Rattler (%, max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Fine aggregate angularity (%, 
min)

h
 

California 
Test 234 

 
45 

 
45 

 
45 

 
-- 

Flat and elongated particles 
(%, max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt (%)
 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0
 
 

-- 

Dust proportion
 i
 California   Report only -- 
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No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

Test 367 0.6-1.2 
0.6–1.2 

0.6-1.2 
0.6–1.2 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- -- 

Hamburg wheel track 
(inflection point minimum 
number of passes)

j
 

PG-58 
PG-64  
PG-70 

PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

j
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

j
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-

edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-
edge and 
must grind 

Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a
 The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer reports the average of 3 tests from a single split sample. 

e
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

f 
To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

g
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j
Applies to RAP substitution rate greater than 15 percent. 
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Replace the 5th paragraph of section 39-2.03A with: 

01-20-12 

The Engineer determines the percent of maximum theoretical density from density cores taken from the 
final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any layer is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.2 foot and any 
layer is less than 0.20 foot. 
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Replace the 1st paragraph of section 39-3.02A with: 

02-22-13 

The Department samples for acceptance testing and tests for the quality characteristics shown in the 
following table: 

HMA Acceptance—Method Construction Process 

Quality characteristic Test 
method 

HMA type 
A B RHMA-G OGFC 

Aggregate gradation
 a
 California 

Test 202 
JMF ± 

tolerance
 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

Sand equivalent (min)
 c
 California 

Test 217 
47 42 47 -- 

Asphalt binder content (%) California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 JMF ± 0.40 

HMA moisture content (%, max) California 
Test 226 
or 370 

1.0 1.0 1.0 1.0 

Stabilometer value (min) 
c
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 
-- 
-- 

Percent of crushed particles 
Coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve and 
retained on no. 8 sieve.) 
One fractured face 

California 
Test 205 

 
 

90 
75 
 
 
 

70 

 
 

25 
-- 
 
 
 

20 

 
 

-- 
90 
 
 
 

70 

 
 

90 
75 
 
 
 

90 
Los Angeles Rattler (% max) 

Loss at 100 rev. 
Loss at 500 rev. 

California 
Test 211 

 
12 
45 

 
-- 
50 

 
12 
40 

 
12 
40 

Air void content (%)
 c, d

 California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 -- 

Fine aggregate angularity 
(% min)

e
 

California 
Test 234 

45 45 45 -- 

Flat and elongated particles 
(% max by weight @ 5:1) 

California 
Test 235 

Report 
only 

Report only Report only Report only 

Voids filled with asphalt 
(%)

 f
 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report only -- 

Voids in mineral aggregate 
(% min)

 f
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

-- 
-- 

18.0–23.0
  

18.0–23.0  

-- 

Dust proportion
 f
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

Report only -- 

Hamburg wheel track 
(minimum number of passes at 
0.5 inch average rut depth)

g
 

PG-58 
PG-64 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
15,000 

 
 
 

10,000 
15,000 

-- -- 
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PG-70 
PG-76 or higher 

20,000 
25,000 

20,000 
25,000 

Hamburg wheel track 
(inflection point minimum 
number of passes)

g
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

AASHTO 
T 324 

(Modified) 

 
 
 

10,000 
10,000 
12,500 
15000 

 
 
 

10,000 
10,000 
12,500 
15000 

-- -- 

Moisture susceptibility 
(minimum dry strength, psi)

g
 

California 
Test 371 

120 120 -- -- 

Moisture susceptibility 
(tensile strength ration, %)

g
 

California 
Test 371 

70 70 -- -- 

Smoothness Section 
39-1.12 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 

12-foot 
straight-
edge and 

must-grind 
Asphalt binder Various Section 92 Section 92 Section 92 Section 92 
Asphalt rubber binder Various -- -- Section 

92-
1.01D(2) 

and section 
39-1.02D 

Section 
92-

1.01D(2) 
and section 
39-1.02D 

Asphalt modifier Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

CRM Various -- -- Section 
39-1.02D 

Section 
39-1.02D 

a 
The Engineer determines combined aggregate gradations containing RAP under California Test 

367. 
b 
The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c 
The Engineer reports the average of 3 tests from a single split sample. 

d 
The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
e 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
f 
Report only. 

g 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace "280 degrees F" in item 2 in the list in the 6th paragraph of section 39-3.04 with: 

01-20-12 

285 degrees F 

 

Replace "5,000" in the 5th paragraph of section 39-4.02C with: 

02-22-13 

10,000 

 

Replace the 7th paragraph of section 39-4.02C with: 

02-22-13 

Except for RAP substitution rate of greater than 15 percent, the Department does not use results from 
California Test 371 to determine specification compliance. 
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Replace the 8th paragraph of section 39-4.02C with: 

02-22-13 

Comply with the values for the HMA quality characteristics and minimum random sampling and testing for 
quality control shown in the following table: 
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Minimum Quality Control—QC/QA Construction Process 

Quality 
characteristic 

Test 
method 

Minimum 
sampling 

and 
testing 

frequency 

HMA Type 
 
 

Location 
of 

sampling 

Maxi-
mum 
report
-ing 
time 

allow-
ance 

A B RHMA-G 

Aggregate 
gradation

a
 

California 
Test 202 

1 per 750 
tons 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

JMF ± 
tolerance

 b
 

California 
Test 125 

24 
hours 

Asphalt 
binder 
content (%) 

California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ±0.40 Loose 
mix 

behind 
paver 
See 

California 
Test 125 

Field 
compaction 
(% max. 
theoretical 
density)

c,d
 

QC plan 92–96 92–96 91–96 QC plan 

Aggregate 
moisture 
content at 
continuous 
mixing plants 
and RAP 
moisture 
content at 
continuous 
mixing plants 
and batch 
mixing 
plants

e
 

California 
Test 226 
or 370 

2 per day 
during 

production 
-- -- -- 

Stock-
piles or 

cold feed 
belts 

-- 

Sand 
equivalent 
(min)

f 
 

California 
Test 217 

1 per 750 
tons 

47 42 47 
California 
Test 125 

24 
hours 

HMA 
moisture 
content 
(%,max) 

California 
Test 226 
or 370 

1 per 
2,500 tons 

but 
not less 

than 1 per 
paving 

day 

1.0 1.0 1.0 

Loose 
Mix 

Behind 
Paver 
See 

California 
Test 125 

24 
hours 

Stabilometer 
value (min)

f 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 366 

1 per 
4,000 tons 
or 2 per 5 
business 

days, 
whichever 
is greater 

 
 
 

30 
 

37 

 
 
 

30 
 

35 

 
 
 

-- 
 

23 

48 
hours 

Air void 
content (%)

f,g
 

California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 
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Percent of 
crushed 
particles 
coarse 
aggregate 
(% min.): 

One 
fractured 
face 
Two 
fractured 
faces 

 
Fine 
aggregate 
(% min) 
(Passing no. 
4 sieve and 
retained on 
no. 8 sieve): 
One 
fractured 
face 

California 
Test 205 

As desig-
nated in 
QC plan. 

 
At least 

once per 
project. 

 
 
 
 
 
 
 
 

90 
 
 

75 
 
 
 
 
 
 
 
 
 

70 

 
 
 
 
 
 
 
 

25 
 
 

-- 
 
 
 
 
 
 
 
 
 

20 

 
 
 
 
 
 
 
 

-- 
 
 

90 
 
 
 
 
 
 
 
 
 

70 

California 
Test 125 

48 
hours 

Los Angeles 
Rattler (% 
max): 
Loss at 100 
rev. 
Loss at 500 
rev. 

California 
Test 211 

 
 
 

12 
 

45 

 
 
 

-- 
 

50 

 
 
 

12 
 

40 

California 
Test 125 

Fine 
aggregate 
angularity 
(% min)

 h
 

California 
Test 234 

45 45 45 
California 
Test 125 

Flat and 
elongated 
particle 
(% max by 
weight @ 
5:1) 

California 
Test 235 

Report 
only 

Report 
only 

Report 
only 

California 
Test 125 

Voids filled 
with asphalt 
(%)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 
 
 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

Report 
only 

 

Voids in 
mineral 
aggregate 
(% min.)

i 

 
No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

California 
Test 367 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

17.0 
15.0 
14.0 
13.0 

 
 
 
 
 
 

-- 
-- 

18.0–23.0
 

18.0–23.0 
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Dust 
proportion

i
 

 
No. 4 and 
3/8" gradings 
1/2" and 3/4" 
gradings 

California 
Test 367 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

 
 
 
 

0.6–1.2 
 

0.6–1.2 

Report 
only 

 

Hamburg 
wheel track 
(minimum 
number of 
passes at 0.5 
inch average 
rut depth)

i
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

 
 
 
 
 
 
 

10,000 
15,000 
20,000 

 
25,000 

-- -- 

 

Hamburg 
wheel track 
(inflection 
point 
minimum 
number of 
passes)

j
 

PG-58 
PG-64  
PG-70 
PG-76 or 
higher 

AASHTO 
T 324 

(Modified) 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

 
 
 
 
 
 
 

10,000 
10,000 
12,500 

 
15000 

-- -- 

Moisture 
susceptibility 
(minimum 
dry strength, 
psi)

 j
 

California 
Test 371 

 
1 per 

10,000 
tons or 1 

per project 
whichever 
is greater 

120 120 -- -- 

Moisture 
susceptibility 
(tensile 
strength 
ratio, %)

j 

California 
Test 371 

1 per 
10,000 

tons or 1 
per project 
whichever 
is greater 

70 70 70 -- 

Smoothness 

Section 
39-1.12 

-- 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

12-foot 
straight-
edge, 
must-

grind, and 
PI0 

--  

Asphalt 
rubber binder 
viscosity @ 
375 °F, 
centipoises 

Section 
39-1.02D 

-- -- -- 
1,500–
4,000 

Section 
39-1.02D 

24 
hours 

CRM Section 
39-1.02D 

-- -- -- Section 
39-1.02D 

Section 
39-1.02D 

48 
hours 
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a
 Determine combined aggregate gradation containing RAP under California Test 367. 

b
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

c
 Determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot.2. 3/4-inch aggregate grading is used and the specified total paved 
thickness is at least 0.20 foot. 

d 
To determine field compaction use: 

1. In-place density measurements using the method specified in your QC plan. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified 
in California Test 375, Part 5C. 

e
 For adjusting the plant controller at the HMA plant. 

f
 Report the average of 3 tests from a single split sample. 

g
 Determine the bulk specific gravity of each lab-compacted briquette under California Test 308, 

Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 1st sentence in the 1st paragraph of section 39-4.03B(2) with: 

01-20-12 

For aggregate gradation and asphalt binder content, the minimum ratio of verification testing frequency to 
quality control testing frequency is 1:5. 

 

Replace the 2nd "and" in the 7th paragraph of section 39-4.03B(2) with: 

01-20-12 

or 
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Replace the 1st paragraph of section 39-4.04A with: 

02-22-13 

The Engineer samples for acceptance testing and tests for the following quality characteristics: 

HMA Acceptance—QC/QA Construction Process 
Index 

(i) 
Quality characteristic Weight

-ing 
factor 
(w) 

Test 
method 

HMA type 

A B RHMA-G 

  Aggregate 
gradation 

a
 

 

California 
Test 202 

JMF ± Tolerance
 c
 

 
Sieve 

    
3/4" 1/2" 3/8" 

1 1/2" X
 b
 -- -- 0.05 

1 3/8" -- X -- 0.05 
1 No. 4 -- -- X 0.05 
2 No. 8 X X X 0.10 
3 No. 

200 
X X X 0.15 

4 Asphalt binder content (%) 0.30 California 
Test 379 
or 382 

JMF±0.40 JMF±0.40 JMF ± 0.40 

5 Field compaction (% max. 
theoretical density) 

d, e
 

0.40 California 
Test 375 

92–96 92–96 91–96 

 Sand equivalent (min)
 f
  California 

Test 217 
47 42 47 

 Stabilometer value (min) 
f 
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 366 

 
30 
37 

 
30 
35 

 
-- 
23 

 Air void content (%)
f, g

  California 
Test 367 

4 ± 2 4 ± 2 TV ± 2 

 Percent of crushed particles 
coarse aggregate (% min) 

One fractured face 
Two fractured faces 

Fine aggregate (% min) 
(Passing no. 4 sieve 
and retained on No. 8 
sieve.) 
One fractured face 

 California 
Test 205 

 
 

90 
75 
 
 
 
 

70 

 
 

25 
-- 
 
 
 
 

20 

 
 

-- 
90 

 
 
 
 

70 

 
HMA moisture content 
(%, max)  

California 
Test 226 
or 370 

1.0 1.0 1.0 

 Los Angeles Rattler (% 
max) 

Loss at 100 rev. 
Loss at 500 rev. 

 California 
Test 211 

 
 

12 
45 

 
 

-- 
50 

 
 

12 
40 

 Fine aggregate angularity 
(% min)

h
 

 California 
Test 234 

45 45 45 

 
Flat and elongated particle 
(% max by weight @ 5:1) 

 
California 
Test 235 

Report 
only 

Report only Report only 

 

Voids in mineral aggregate 
(% min)

 i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 

California 
Test 367 

 
 

17.0 
15.0 
14.0 
13.0 

 
 

17.0 
15.0 
14.0 
13.0 

 
-- 
-- 

18.0–23.0
 

18.0–23.0 
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 Voids filled with asphalt (%)
 

i
 

No. 4 grading 
3/8" grading 
1/2" grading 
3/4" grading 

 California 
Test 367 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

65.0–75.0 
65.0–75.0 
65.0–75.0 
65.0–75.0 

 
 

Report only 

 Dust proportion
 i
 

No. 4 and 3/8" gradings 
1/2" and 3/4" gradings 

 California 
Test 367 

 
0.6–1.2 
0.6–1.2 

 
0.6–1.2 
0.6–1.2 

 
Report only 

 Hamburg Wheel Tracker 
(minimum number of 
passes at 0.5 inch average 
rut depth)

 j
 

PG-58 
PG-64 
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified) 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Hamburg Wheel Tracker 
(inflection point minimum 
number of passes)

 j
 

PG-58 
PG-64  
PG-70 
PG-76 or higher 

 AASHTO 
T 324 

(Modified)
 
 

 
 
 

10,000 
15,000 
20,000 
25,000 

 
 
 

10,000 
15,000 
20,000 
25,000 

-- 

 Moisture susceptibility 
(minimum dry strength, psi)

 j
 

 California 
Test 371 

120 120 
 

-- 
 Moisture susceptibility 

(tensile strength ratio %)
j 

 California 
Test 371 

 
70 

 
70 

 
70 

 Smoothness  Section 
39-1.12 

12-foot 
straight-
edge, 
must 

grind, and 
PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

12-foot 
straight-

edge, must 
grind, and 

PI0 

 Asphalt binder  Various Section 92 Section 92 Section 92 
 

Asphalt rubber binder  Various -- -- 

Section 
92-1.01D(2) 
and section 
39-1.02D 

 
Asphalt modifier  Various -- -- 

Section 
39-1.02D 

 
CRM  Various -- -- 

Section 
39-1.02D 
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a
 The Engineer determines combined aggregate gradations containing RAP under California Test 367. 

b
 "X" denotes the sieves the Engineer tests for the specified aggregate gradation. 

c
 The tolerances must comply with the allowable tolerances in section 39-1.02E. 

d
 The Engineer determines field compaction for any of the following conditions: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness 
is at least 0.15 foot and less than 0.20 foot.2. 3/4-inch aggregate grading is used and the 
specified total paved thickness is at least 0.20 foot. 

e
 To determine field compaction, the Engineer uses: 

1. California Test 308, Method A, to determine in-place density of each density core. 
2. California Test 309 to determine the maximum theoretical density at the frequency specified in 
California Test 375, Part 5C. 

f
 The Engineer reports the average of 3 tests from a single split sample. 

g
 The Engineer determines the bulk specific gravity of each lab-compacted briquette under California 

Test 308, Method A, and theoretical maximum specific gravity under California Test 309. 
h 
The Engineer waives this specification if HMA contains 10 percent or less of nonmanufactured sand 

by weight of total aggregate. Manufactured sand is fine aggregate produced by crushing rock or 
gravel. 
i 
Report only. 

j 
Applies to RAP substitution rate greater than 15 percent. 

 

 

Replace the 3rd paragraph of section 39-4.04A with: 

01-20-12 

The Department determines the percent of maximum theoretical density from density cores taken from 
the final layer measured the full depth of the total paved HMA thickness if any of the following applies: 

1. 1/2-inch, 3/8-inch, or no. 4 aggregate grading is used and the specified total paved thickness is at 
least 0.15 foot and any lager is less than 0.15 foot. 

2. 3/4-inch aggregate grading is used and the specified total paved thickness is at least 0.20 and any 
layer is less than 0.20 foot. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

40  CONCRETE PAVEMENT 

01-20-12 
Replace section 40-1.01C(4) with: 

01-20-12 

40-1.01C(4)  Authorized Laboratory 

Submit for authorization the name of the laboratory you propose to use for testing the drilled core 
specimens for air content. 

 

Replace the paragraph in section 40-1.01C(8) with: 

01-20-12 

Submit a plan for protecting concrete pavement during the initial 72 hours after paving when the 
forecasted minimum ambient temperature is below 40 degrees F. 

 

01-20-12 

Delete "determined under California Test 559" in section 40-1.01C(9). 
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Replace the 2nd and 3rd paragraphs in section 40-1.01D(4) with: 

01-20-12 

The QC plan must include details of corrective action to be taken if any process is out of control. As a 
minimum, a process is out of control if any of the following occurs: 

1. For fine and coarse aggregate gradation, 2 consecutive running averages of 4 tests are outside the 
specification limits 

2. For individual penetration or air content measurements: 
2.1. One point falls outside the suspension limit line 
2.2. Two points in a row fall outside the action limit line 
 

Stop production and take corrective action for out of control processes or the Engineer rejects 
subsequent material. 

 

Replace the 1st paragraph in section 40-1.01D(5) with: 

01-20-12 

Determine the minimum cementitious materials content. Use your value for minimum cementitious 
material content for MC in equation 1 and equation 2 of section 90-1.02B(3). 

 

Replace the 1st sentence of the 3rd paragraph of section 40-1.01D(9) with: 

01-20-12 

Use a California profilograph to determine the concrete pavement profile. 

 

Replace the title of the table in section 40-1.01D(13)(a) with: 

01-20-12 

Concrete Pavement Acceptance Testing 
 

Replace the 2nd and 3rd paragraphs in section 40-1.01D(13)(a) with: 

01-20-12 

Pavement smoothness may be accepted based on the Department's testing. A single test represents no 
more than 0.1 mile. 

Acceptance of modulus of rupture, thickness, dowel bar and tie bar placement, coefficient of friction, 
smoothness, and air content, does not constitute final concrete pavement acceptance. 

 

01-20-12 

Delete item 4 in the list in the 2nd paragraph in section 40-1.01D(13)(c)(2). 

 

Replace items 1 and 2 in the list in the 2nd paragraph in 40-1.01D(13)(d) with: 

01-20-12 

1. For tangents and horizontal curves having a centerline radius of curvature 2,000 feet or more, the PI0 
must be at most 2-1/2 inches per 0.1-mile section. 

2. For horizontal curves having a centerline radius of curvature from 1,000 to 2,000 feet including 
concrete pavement within the superelevation transitions of those curves, the PI0 must be at most 5 
inches per 0.1-mile section. 

 
 

Replace the 1st and 2nd variables in the equation in section 40-1.01D(13)(f) with: 

01-20-12 

nc = Number of your quality control tests (minimum of 6 required) 
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nv = Number of verification tests (minimum of 2 required) 
 

 

Replace "Your approved third party independent testing laboratory" in the 4th paragraph of 
section 40-1.01D(13)(f) with: 

01-20-12 

The authorized laboratory 

 

Replace item 2 in the list in the 2nd paragraph of section 40-1.01D(13)(g): 

01-20-12 

2. One test for every 4,000 square yards of concrete pavement with tie bars or remaining fraction of that 
area. Each tie bar test consists of 2 cores with 1 on each tie-bar-end to expose both ends and allow 
measurement. 

 
 

Replace section 40-1.01D(13)(h) with: 

01-20-12 

40-1.01D(13)(h)  Bar Reinforcement 

Bar reinforcement is accepted based on inspection before concrete placement. 

 

Replace the paragraph in section 40-1.02B(2) with: 

01-20-12 

PCC for concrete pavement must comply with section 90-1 except as otherwise specified. 

 

Replace the paragraphs in section 40-1.02D with: 

01-20-12 

Bar reinforcement must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, bar reinforcement must 
comply with section 52. 

If the project is shown to be in high desert or any mountain climate regions, bar reinforcement must be 
one of the following: 

1. Epoxy-coated bar reinforcement under section 52-2.03B except bars must comply with either ASTM 
A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. Bars must be handled 
under ASTM D 3963/D 3963M and section 52-2.02C. 

2. Low carbon, chromium steel bar complying with ASTM A 1035/A 1035M 
 
 

Replace the paragraphs in section 40-1.02E with: 

01-20-12 

Tie bars must be deformed bars. 

If the project is not shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with either section 52-2.02B or 52-2.03B except 
bars must comply with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, 
Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
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If the project is shown to be in high desert or any mountain climate region, tie bars must be one of the 
following: 

1. Epoxy-coated bar reinforcement. Bars must comply with section 52-2.03B except bars must comply 
with either ASTM A 706/A 706M; ASTM A 996/A 996M; or ASTM A 615/A 615M, Grade 40 or 60. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
Fabricate, sample, and handle epoxy-coated tie bars under ASTM D 3963/D 3963M, section 52-2.02C, or 
section 52-2.03C. 

Do not bend tie bars. 

 

Replace the 1st, 2nd, and 3rd paragraphs in section 40-1.02F with: 

01-20-12 

Dowel bars must be plain bars. Fabricate, sample, and handle epoxy-coated dowel bars under ASTM D 
3963/D 3963M and section 52-2.03C except each sample must be 18 inches long. 

If the project is not shown to be in high desert or any mountain climate region, dowel bars must be one of 
the following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with either section 52-2.02B or 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

3. Low carbon, chromium-steel bars under ASTM A 1035/A 1035M. 
 
If the project is shown to be in high desert or any mountain climate region, dowel bars must be one of the 
following: 

1. Epoxy-coated bars. Bars must comply with ASTM A 615/A 615M, Grade 40 or 60. Epoxy coating 
must comply with section 52-2.03B. 

2. Stainless-steel bars. Bars must be descaled, pickled, polished, and solid stainless-steel bars under 
ASTM A 955/A 955M, Grade 60, UNS Designation S31603 or S31803. 

 
 

Replace the paragraphs in section 40-1.02G with: 

01-20-12 

For dowel and tie bar baskets, wire must comply with ASTM A 82/A 82M and be welded under ASTM A 
185/A 185M, Section 7.4. The minimum wire-size no. is W10. Use either U-frame or A-frame shaped 
assemblies. 

If the project is not shown to be in high desert or any mountain climate region. Baskets may be epoxy-
coated, and the epoxy coating must comply with either section 52-2.02B or 52-2.03B. 

If the project is shown to be in high desert or any mountain climate region, wire for dowel bar and tie bar 
baskets must be one of the following: 

1. Epoxy-coated wire complying with section 52-2.03B 
2. Stainless-steel wire. Wire must be descaled, pickled, and polished solid stainless-steel. Wire must 

comply with (1) the chemical requirements in ASTM A 276/A 276M, UNS Designation S31603 or 
S31803 and (2) the tension requirements in ASTM A 1022/ A 1022M. 

 
Handle epoxy-coated tie bar and dowel bar baskets under ASTM D 3963/D 3963M and either section 52-
2.02B or 52-2.03B. 

Fasteners must be driven fasteners under ASTM F 1667. Fasteners on lean concrete base or HMA must 
have a minimum shank diameter of 3/16 inch and a minimum shank length of 2-1/2 inches. For asphalt 
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treated permeable base or cement treated permeable base, the shank diameter must be at least 3/16 
inch and the shank length must be at least 5 inches. 

Fasteners, clips, and washers must have a minimum 0.2-mil thick zinc coating applied by either 
electroplating or galvanizing. 

 

Replace the 1st paragraph in section 40-1.02H with: 

01-20-12 

Chemical adhesive for drilling and bonding dowels and tie bars must be on the Authorized Material List. 
The Authorized Material List indicates the appropriate chemical adhesive system for the concrete 
temperature and installation conditions. 

 

Replace section 40-1.02I(2) with: 

01-20-12 

40-1.02I(2)  Silicone Joint Sealant 

Silicone joint sealant must be on the Authorized Material List. 

 

Replace the last sentence in section 40-1.02I(4) with: 

01-20-12 

Show evidence that the seals are compressed from 30 to 50 percent for the joint width at time of 
installation. 

 

Replace the paragraph in section 40-1.02L with: 

01-20-12 

Water for core drilling may be obtained from a potable water source, or submit proof that it does not 
contain: 

1. More than 1,000 parts per million of chlorides as Cl 
2. More than 1,300 parts per million of sulfates as S04 
3. Impurities that cause pavement discoloration or surface etching 
 
 

Replace the paragraph in section 40-1.03B with: 

01-20-12 

Before placing concrete pavement, develop enough water supply for the work under section 17. 

 

Replace the last paragraph in section 40-1.03D(1) with: 

01-20-12 

Removal of grinding residue must comply with section 42-1.03B. 

 

Replace the 1st and 2nd paragraphs in section 40-1.03E(6)(c) with: 

01-20-12 

Install preformed compressions seals in isolation joints if specified in the special provisions. 

Install longitudinal seals before transverse seals. Longitudinal seals must be continuous except splicing is 
allowed at intersections with transverse seals. Transverse seals must be continuous for the entire 
transverse length of concrete pavement except splices are allowed for widenings and staged 
construction. With a sharp instrument, cut across the longitudinal seal at the intersection with transverse 
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construction joints. If the longitudinal seal does not relax enough to properly install the transverse seal, 
trim the longitudinal seal to form a tight seal between the 2 joints. 

If splicing is authorized, splicing must comply with the manufacturer's written instructions. 

 

Replace the 12th and 13th paragraphs in section 40-1.03G with: 

01-20-12 

Construct additional test strips if you: 

1. Propose different paving equipment including: 
1.1. Paver 
1.2. Dowel bar inserter 
1.3. Tie bar inserter 
1.4. Tining 
1.5. Curing equipment 

2. Change concrete mix proportions 
 
You may request authorization to eliminate the test strip if you use paving equipment and personnel from 
a Department project (1) for the same type of pavement and (2) completed within the past 12 months. 
Submit supporting documents and previous project information with your request. 

 

Replace the 1st paragraph in section 40-1.03I with: 

01-20-12 

Place tie bars in compliance with the tolerances shown in the following table: 

Tie Bar Tolerance 

Dimension Tolerance 

Horizontal and vertical skew 10 degrees maximum 

Longitudinal translation ± 2 inch maximum 

Horizontal offset (embedment) ± 2 inch maximum 

Vertical depth 1.  Not less than 1/2 inch below the saw 
cut depth of joints  
2.  When measured at any point along 
the bar, not less than 2 inches clear of 
the pavement's surface and bottom 

 

 

Replace item 4 in the list in the 2nd paragraph in section 40-1.03I with: 

01-20-12 

4. Use tie bar baskets. Anchor baskets at least 200 feet in advance of pavement placement activity. If 
you request a waiver, describe the construction limitations or restricted access preventing the 
advanced anchoring. After the baskets are anchored and before paving, demonstrate the tie bars do 
not move from their specified depth and alignment during paving. Use fasteners to anchor tie bar 
baskets. 

 
 

Replace "The maximum distance below the depth shown must be 0.05 foot." in the table in section 
40-1.03J with: 

01-20-12 

The maximum distance below the depth shown must be 5/8 inch. 
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Replace sections 40-1.03L and 40-1.03M with: 

01-20-12 

40-1.03L  Finishing 

40-1.03L(1)  General 

Reserved 

40-1.03L(2)  Preliminary Finishing 

40-1.03L(2)(a)  General 

Preliminary finishing must produce a smooth and true-to-grade finish. After preliminary finishing, mark 
each day's  paving with a stamp. The stamp must be authorized before paving starts. The stamp must be 
approximately 1 by 2 feet in size. The stamp must form a uniform mark from 1/8 to 1/4 inch deep. Locate 
the mark 20 ± 5 feet from the transverse construction joint formed at each day's start of paving and 1 ± 
0.25 foot from the pavement's outside edge. The stamp mark must show the month, day, and year of 
placement and the station of the transverse construction joint. Orient the stamp mark so it can be read 
from the pavement's outside edge. 

Do not apply more water to the pavement surface than can evaporate before float finishing and texturing 
are completed. 

40-1.03L(2)(b)  Stationary Side Form Finishing 

If stationary side form construction is used, give the pavement a preliminary finish by the machine float 
method or the hand method. 

If using the machine float method: 

1. Use self-propelled machine floats. 
2. Determine the number of machine floats required to perform the work at a rate equal to the pavement 

delivery rate. If the time from paving to machine float finishing exceeds 30 minutes, stop pavement 
delivery. When machine floats are in proper position, you may resume pavement delivery and paving. 

3. Run machine floats on side forms or adjacent pavement lanes. If running on adjacent pavement, 
protect the adjacent pavement surface under section 40-1.03P. Floats must be hardwood, steel, or 
steel-shod wood. Floats must be equipped with devices that adjust the underside to a true flat 
surface. 

 
If using the hand method, finish pavement smooth and true to grade with manually operated floats or 
powered finishing machines. 

40-1.03L(2)(c)  Slip-Form Finishing 

If slip-form construction is used, the slip-form paver must give the pavement a preliminary finish. You may 
supplement the slip-form paver with machine floats. 

Before the pavement hardens, correct pavement edge slump in excess of 0.02 foot exclusive of edge 
rounding. 

40-1.03L(3)  Final Finishing 

After completing preliminary finishing, round the edges of the initial paving widths to a 0.04-foot radius. 
Round transverse and longitudinal construction joints to a 0.02-foot radius. 

Before curing, texture the pavement. Perform initial texturing with a burlap drag or broom device that 
produces striations parallel to the centerline. Perform final texturing with a steel-tined device that 
produces grooves parallel with the centerline. 

Construct longitudinal grooves with a self-propelled machine designed specifically for grooving and 
texturing pavement. The machine must have tracks to maintain constant speed, provide traction, and 
maintain accurate tracking along the pavement surface. The machine must have a single row of 
rectangular spring steel tines. The tines must be from 3/32 to 1/8 inch wide, on 3/4-inch centers, and must 
have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep. The 
machine must have horizontal and vertical controls. The machine must apply constant down pressure on 
the pavement surface during texturing. The machines must not cause ravels. 
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Construct grooves over the entire pavement width in a single pass except do not construct grooves 3 
inches from the pavement edges and longitudinal joints. Final texture must be uniform and smooth. Use a 
guide to properly align the grooves. Grooves must be parallel and aligned to the pavement edge across 
the pavement width. Grooves must be from 1/8 to 3/16 inch deep after the pavement has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand-construct grooves 
under section 40-1.03L(2) using the hand method. Hand-constructed grooves must comply with the 
specifications for machine-constructed grooves. 

Initial and final texturing must produce a coefficient of friction of at least 0.30 when tested under California 
Test 342. Notify the Engineer when the pavement is scheduled to be opened to traffic to allow at least 25 
days for the Department to schedule testing for coefficient of friction. Notify the Engineer when the 
pavement is ready for testing which is the latter of: 

1. Seven days after paving 
2. When the pavement has attained a modulus of rupture of 550 psi 
 
The Department tests for coefficient of friction within 7 days of receiving notification that the pavement is 
ready for testing. 

Do not open the pavement to traffic unless the coefficient of friction is at least 0.30. 

40-1.03M  Reserved 

 

Replace the 4th paragraph of 40-1.03P with: 

01-20-12 

Construct crossings for traffic convenience. If authorized, you may use RSC for crossings. Do not open 
crossings until the Department determines that the pavement's modulus of rupture is at least 550 psi 
under California Test 523 or California Test 524. 

 

Replace the 1st paragraph of section 40-6.01A with: 

01-20-12 

Section 40-6 includes specifications for applying a high molecular weight methacrylate resin system to 
pavement surface cracks that do not extend the full slab depth. 

 

Replace the 4th paragraph of section 40-6.01C(2) with: 

01-20-12 

If the project is in an urban area adjacent to a school or residence, the public safety plan must also 
include an airborne emissions monitoring plan prepared by a CIH certified in comprehensive practice by 
the American Board of Industrial Hygiene. Submit a copy of the CIH's certification. The CIH must monitor 
the emissions at a minimum of 4 points including the mixing point, the application point, and the point of 
nearest public contact. At work completion, submit a report by the industrial hygienist with results of the 
airborne emissions monitoring plan. 

 

01-20-12 

Delete the 1st sentence of the 2nd paragraph in section 40-6.02B. 

 

Replace item 4 in the list in the last paragraph in section 40-6.03A with: 

01-20-12 

4. Coefficient of friction is at least 0.30 under California Test 342 
 
 



Contract No.  11-002704 
75 of 105 

Replace the paragraph in section 40-6.04 with: 

01-20-12 

Not Used 

 

Add to section 40: 

01-20-12 

40-7–40-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

41  CONCRETE PAVEMENT REPAIR 

10-19-12 
Replace "41-1.02" in the 1st paragraph of section 41-3.02 with: 

10-19-12 

41-2.02 

 

Add to section 41-4.03: 

10-19-12 

41-4.03J–41-4.03M  Reserved 

 

Replace "41-8" in the 3rd paragraph of section 41-7.03 with: 

10-19-12 

41-9 except 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VI  STRUCTURES 

46  GROUND ANCHORS AND SOIL NAILS 

04-19-13 
Replace the 1st paragraph of section 46-1.01C(2) with: 

04-19-13 

Submit 5 copies of shop drawings to OSD, Documents Unit. Notify the Engineer of the submittal. Include 
in the notification the date and contents of the submittal. Allow 30 days for the Department's review. After 
review, submit from 6 to 12 copies, as requested, for authorization and use during construction. 

Shop drawings and calculations must be sealed and signed by an engineer who is registered as a civil 
engineer in the State. 

 

Replace the 3rd paragraph of section 46-1.01C(2) with: 

01-18-13 

Ground anchor shop drawings must include: 

1. Details and specifications for the anchorage system and ground anchors. 
2. Details for the transition between the corrugated plastic sheathing and the anchorage assembly. 
3. If shims are used during lock-off, shim thickness and supporting calculations. 
4. Calculations for determining the bonded length. Do not rely on any capacity from the grout-to-ground 

bond within the unbonded length. 
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01-18-13 

Delete the 5th and 6th paragraphs of section 46-1.01C(2). 

 

Replace the 4th paragraph of section 46-1.01D(2)(b) with: 

01-18-13 

Each jack and its gage must be calibrated as a unit under the specifications for jacks used to tension 
prestressing steel permanently anchored at 25 percent or more of its specified minimum ultimate tensile 
strength in section 50-1.01D(3). 

 

10-19-12 

Delete the 3rd paragraph of section 46-1.01D(2)(d). 

 

Add to section 46-1.03B: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 

 

Replace the 1st sentence of the 3rd paragraph of section 46-2.01A with: 

04-20-12 

Ground anchors must comply with section 50. 

 

Add to section 46-2.02B: 

04-20-12 

Strand tendons, bar tendons, bar couplers, and anchorage assemblies must comply with section 50. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

47  EARTH RETAINING SYSTEMS 

04-19-13 
Replace the 2nd paragraph of section 47-2.01D with: 

02-17-12 

Coupler test samples must comply with minimum tensile specifications for steel wire in ASTM A 82/A 
82M. Total wire slip must be at most 3/16 inch when tested under the specifications for tension testing of 
round wire test samples in ASTM A 370.  

 

Replace "78-80" in the 1st table in the 2nd paragraph of section 47-2.02C with: 

10-19-12 

78-100 

 

Replace the value for the sand equivalent requirement in the 2nd table in the 3rd paragraph of 
section 47-2.02C with: 

01-20-12 

12 minimum 
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Replace the 1st paragraph of section 47-2.02E with: 

02-17-12 

Steel wire must comply with ASTM A 82/A 82M. Welded wire reinforcement must comply with ASTM A 
185/A 185M. 

 

Add between the 2nd and 3rd paragraphs of section 47-3.02A: 

10-19-12 

Reinforcement must comply with section 52. 

 

10-19-12 

Delete the 1st paragraph of section 47-3.02B(2)(b). 

 

Add between the 3rd and 4th paragraphs of section 47-5.01: 

10-19-12 

Reinforcement must comply with section 52. 

 

Add to section 47-6.01A: 

10-19-12 

The alternative earth retaining system must comply with the specifications for the type of wall being 
constructed. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 47-6.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

48  TEMPORARY STRUCTURES 

04-19-13 
Replace "previously welded splice" and its definition in section 48-2.01B with: 

04-19-13 

previously welded splice: Splice made in a falsework member in compliance with AWS D1.1 or other 
recognized welding standard before contract award. 

 

04-19-13 

Delete "field" in the 1st sentence of the 5th paragraph of section 48-2.01C(1). 

 

Replace item 1 in the list in the 6th paragraph of section 48-2.01C(1) with: 

04-19-13 

1. Itemize the testing, inspection methods, and acceptance criteria used 
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Replace the 7th paragraph of section 48-2.01C(2) with: 

09-16-11 

If you submit multiple submittals at the same time or additional submittals before review of a previous 
submittal is complete: 

1. You must designate a review sequence for submittals 
2. Review time for any submittal is the review time specified plus 15 days for each submittal of higher 

priority still under review 
 
 

Replace the 1st paragraph of section 48-2.01D(2) with: 

04-19-13 

Welding must comply with AWS D1.1 or other recognized welding standard, except for fillet welds where 
the load demands are 1,000 lb or less per inch for each 1/8 inch of fillet weld. 

 

Replace the 1st through 3rd sentences in the 2nd paragraph of section 48-2.01D(2) with: 

04-19-13 

Perform NDT on welded splices using UT or RT. Each weld and any repair made to a previously welded 
splice must be tested. 

 

Replace the 3rd paragraph of section 48-2.01D(2) with: 

04-19-13 

For previously welded splices, perform and document all necessary testing and inspection required to 
certify the ability of the falsework members to sustain the design stresses. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

49  PILING 

04-19-13 
Replace "sets" in the 1st paragraph of section 49-1.01C(2) with: 

04-19-13 

copies 

 

Replace "set" in the 2nd paragraph of section 49-1.01C(2) with: 

04-19-13 

copy 

 

Replace "Load Applied to Pile by Hydraulic Jack(s) Acting at One End of Test Beam(s) Anchored 
to the Pile" in the 5th paragraph of section 49-1.01D(2) with: 

07-20-12 

"Tensile Load Applied by Hydraulic Jack(s) Acting Upward at One End of Test Beam(s)" 

 

Add to section 49-1.03: 

04-20-12 

Dispose of drill cuttings under section 19-2.03B. 
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Replace the 2nd paragraph of section 49-2.01D with: 

01-20-12 

Furnish piling is measured along the longest side of the pile from the specified tip elevation shown to the 
plane of pile cutoff. 

 

Replace "sets" in the 1st paragraph of section 49-2.04A(3) with: 

04-19-13 

copies 

 

Replace the 3rd and 4th paragraphs of section 49-2.04B(2) with: 

10-19-12 

Piles in a corrosive environment must be steam or water cured under section 90-4.03. 

If piles in a corrosive environment are steam cured, either: 

1. Keep the piles continuously wet for at least 3 days. The 3 days includes the holding and steam curing 
periods. 

2. Apply curing compound under section 90-1.03B(3) after steam curing. 
 
 

Add to section 49-3.01A: 

01-20-12 

Concrete must comply with section 51. 

 

Replace the 1st paragraph of section 49-3.01C with: 

01-20-12 

Except for CIDH concrete piles constructed under slurry, construct CIP concrete piles such that the 
excavation methods and the concrete placement procedures provide for placing the concrete against 
undisturbed material in a dry or dewatered hole. 

 

Replace "Reserved" in section 49-3.02A(2) with: 

01-20-12 

dry hole: 

1. Except for CIDH concrete piles specified as end bearing, a drilled hole that: 
1.1. Accumulates no more than 12 inches of water in the bottom of the drilled hole during a period 

of 1 hour without any pumping from the hole during the hour. 
1.2. Has no more than 3 inches of water in the bottom of the drilled hole immediately before placing 

concrete. 
2. For CIDH concrete piles specified as end bearing, a drilled hole free of water without the use of 

pumps. 
 
 

Replace "Reserved" in section 49-3.02A(3)(a) with: 

01-20-12 

If plastic spacers are proposed for use, submit the manufacturer's data and a sample of the plastic 
spacer. Allow 10 days for review. 
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Replace item 5 in the list in the 1st paragraph of section 49-3.02A(3)(b) with: 

10-19-12 

5. Methods and equipment for determining: 
5.1. Depth of concrete 
5.2. Theoretical volume of concrete to be placed, including the effects on volume if casings are 

withdrawn 
5.3. Actual volume of concrete placed 
 

 

Add to the list in the 1st paragraph of section 49-3.02A(3)(b): 

01-18-13 

8. Drilling sequence and concrete placement plan. 
 
 

Replace item 2 in the list in the 1st paragraph of section 49-3.02A(3)(g) with: 

01-20-12 

2. Be sealed and signed by an engineer who is registered as a civil engineer in the State. This 
requirement is waived for either of the following conditions: 
2.1. The proposed mitigation will be performed under the current Department-published version of 

ADSC Standard Mitigation Plan 'A' - Basic Repair without exception or modification. 
2.2. The Engineer determines that the rejected pile does not require mitigation due to structural, 

geotechnical, or corrosion concerns, and you elect to repair the pile using the current 
Department-published version of ADSC Standard Mitigation Plan 'B' - Grouting Repair without 
exception or modification. 

 
 

Replace item 1 in the list in the 1st paragraph of section 49-3.02A(4)(d)(ii) with: 

01-20-12 

1. Inspection pipes must be schedule 40 PVC pipe complying with ASTM D 1785 with a nominal pipe 
size of 2 inches. Watertight PVC couplers complying with ASTM D 2466 are allowed to facilitate pipe 
lengths in excess of those commercially available. Log the location of the inspection pipe couplers 
with respect to the plane of pile cutoff. 

 
 

Add to section 49-3.02A(4)(d)(iv): 

01-20-12 

If the Engineer determines it is not feasible to use one of ADSC's standard mitigation plans to mitigate the 
pile, schedule a meeting and meet with the Engineer before submitting a nonstandard mitigation plan. 

The meeting attendees must include your representatives and the Engineer's representatives involved in 
the pile mitigation. The purpose of the meeting is to discuss the type of pile mitigation acceptable to the 
Department. 

Provide the meeting facility. The Engineer conducts the meeting. 

 

Replace the 1st paragraph of section 49-3.02B(5) with: 

01-20-12 

Grout used to backfill casings must comply with section 50-1.02C, except: 

1. Grout must consist of cementitious material and water, and may contain an admixture if authorized. 
Cementitious material must comply with section 90-1.02B, except SCMs are not required. The 
minimum cementitious material content of the grout must not be less than 845 lb/cu yd of grout. 

2. Aggregate must be used to extend the grout as follows: 
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2.1. Aggregate must consist of at least 70 percent fine aggregate and approximately 30 percent 
pea gravel, by weight. 

2.2. Fine aggregate must comply with section 90-1.02C(3). 
2.3. Size of pea gravel must be such that 100 percent passes the 1/2-inch sieve, at least 90 percent 

passes the 3/8-inch sieve, and not more than 5 percent passes the no. 8 sieve. 
3. California Test 541 is not required. 
4. Grout is not required to pass through a sieve with a 0.07-inch maximum clear opening before being 

introduced into the grout pump. 
 
 

Replace section 49-3.02B(8) with: 

01-20-12 

49-3.02B(8)  Spacers 

Spacers must comply with section 52-1.03D, except you may use plastic spacers. 

Plastic spacers must: 

1. Comply with sections 3.4 and 3.5 of the Concrete Reinforcing Steel Institute's Manual of Standard 
Practice 

2. Have at least 25 percent of their gross plane area perforated to compensate for the difference in the 
coefficient of thermal expansion between the plastic and concrete 

3. Be of commercial quality 
 
 

Add to section 49-3.02C(4): 

01-20-12 

Unless otherwise shown, the bar reinforcing steel cage must have at least 3 inches of clear cover 
measured from the outside of the cage to the sides of the hole or casing. 

Place spacers at least 5 inches clear from any inspection tubes. 

Place plastic spacers around the circumference of the cage and at intervals along the length of the cage, 
as recommended by the manufacturer. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

50  PRESTRESSING CONCRETE 

04-19-13 
Replace "sets" at each occurrence in the 2nd and 3rd paragraphs of section 50-1.01C(3) with: 

04-19-13 

copies 

 

Replace the 3rd paragraph of section 50-1.01D(2) with: 

10-19-12 

The Department may verify the prestressing force using the Department's load cells. 

 

Replace the 6th paragraph of section 50-1.01D(3) with: 

01-18-13 

Jacking equipment must be calibrated as follows: 

1. Each jack and its gage must be calibrated as a unit. 
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2. Each jack used to tension prestressing steel permanently anchored at 25 percent or more of its 
specified minimum ultimate tensile strength must be calibrated by METS within 1 year of use and 
after each repair. You must: 
2.1. Schedule the calibration of the jacking equipment with METS 
2.2. Verify that the jack and supporting systems are complete, with proper components, and are in 

good operating condition 
2.3. Mechanically calibrate the gages with a dead weight tester or other authorized means before 

calibration of the jacking equipment by METS 
2.4. Provide enough labor, equipment, and material to (1) install and support the jacking and 

calibration equipment and (2) remove the equipment after the calibration is complete 
2.5. Plot the calibration results 

3. Each jack used to tension prestressing steel permanently anchored at less than 25 percent of its 
specified minimum ultimate tensile strength must be calibrated by an authorized laboratory within 6 
months of use and after each repair. 

 
 

Replace "diameter" in item 9 in the list in the 1st paragraph of section 50-1.02D with: 

04-20-12 

cross-sectional area 

 

Add to section 50-1.02: 

09-16-11 

50-1.02G  Sheathing 

Sheathing for debonding prestressing strand must: 

1. Be split or un-split flexible polymer plastic tubing 
2. Have a minimum wall thickness of 0.025 inch 
3. Have an inside diameter exceeding the maximum outside diameter of the strand by 0.025 to 0.14 inch 
 
Split sheathing must overlap at least 3/8 inch. 

Waterproofing tape used to seal the ends of the sheathing must be flexible adhesive tape. 

The sheathing and waterproof tape must not react with the concrete, coating, or steel. 

 

Add to section 50-1.03B(1): 

01-20-12 

After seating, the maximum tensile stress in the prestressing steel must not exceed 75 percent of the 
minimum ultimate tensile strength shown. 

 

Add to section 50-1.03B(2): 

09-16-11 

50-1.03B(2)(e)  Debonding Prestressing Strands 

Where shown, debond prestressing strands by encasing the strands in plastic sheathing along the entire 
length shown and sealing the ends of the sheathing with waterproof tape. 

Distribute the debonded strands symmetrically about the vertical centerline of the girder. The debonded 
lengths of pairs of strands must be equal. 

Do not terminate debonding at any one cross section of the member for more than 40 percent of the 
debonded strands or 4 strands, whichever is greater. 

Thoroughly seal the ends with waterproof tape to prevent the intrusion of water or cement paste before 
placing the concrete. 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

51  CONCRETE STRUCTURES 

04-19-13 
Replace the paragraphs of section 51-1.01A with: 

10-19-12 

Section 51-1 includes general specifications for constructing concrete structures. 

Earthwork for the following concrete structures must comply with section 19-3: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Culverts 
4. Barrier slabs 
5. Junction structures 
6. Minor structures 
7. Pipe culvert headwalls, endwalls, and wingwalls for a pipe with a diameter of 5 feet or greater 
 
Falsework must comply with section 48-2. 

Joints must comply with section 51-2. 

Elastomeric bearing pads must comply with section 51-3. 

Reinforcement for the following concrete structures must comply with section 52: 

1. Sound wall footings 
2. Sound wall pile caps 
3. Barrier slabs 
4. Junction structures 
5. Minor structures 
6. PC concrete members 
 
You may use RSC for a concrete structure only where the specifications allow the use of RSC. 

 

Replace the heading of section 51-1.01D(4) with: 

04-19-13 

Testing Concrete Surfaces 

 

Add to section 51-1.01D(4)(a): 

04-19-13 

The Engineer tests POC deck surfaces for smoothness and crack intensity. 

 

Add to the list in the 1st paragraph of section 51-1.01D(4)(b): 

04-19-13 

3. Completed deck surfaces, including ramps and landings of POCs 
 
 

Replace the 4th paragraph in section 51-1.01D(4)(b) with: 

04-19-13 

Except for POCs, surface smoothness is tested using a bridge profilograph under California Test 547. 
Two profiles are obtained in each lane approximately 3 feet from the lane lines and 1 profile is obtained in 
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each shoulder approximately 3 feet from the curb or rail face. Profiles are taken parallel to the direction of 
traffic. 

 

Add between the 5th and 6th paragraphs of section 51-1.01D(4)(b): 

04-19-13 

POC deck surfaces must comply with the following smoothness requirements: 

1. Surfaces between grade changes must not vary more than 0.02 foot from the lower edge of a 12-foot-
long straightedge placed parallel to the centerline of the POC 

2. Surface must not vary more than 0.01 foot from the lower edge of a 6-foot-long straightedge placed 
perpendicular to the centerline of the POC 

 
 

Add to section 51-1.01D(4)(d): 

04-19-13 

The Engineer measures crack intensity of POC deck surfaces after curing, before prestressing, and 
before falsework release. Clean the surface for the Engineer to measure surface crack intensity. 

In any 100 sq ft portion of a new POC deck surface, if there are more than 10 feet of cracks having a 
width at any point of over 0.02 inch, treat the deck with methacrylate resin under section 15-5.05. Treat 
the entire deck width between the curbs to 5 feet beyond where the furthest continuous crack emanating 
from the 100 sq ft section is 0.02 inch wide. Treat the deck surface before grinding. 

 

Add to section 51-1.03C(2)(c)(i): 

04-20-12 

Permanent steel deck forms are only allowed where shown or if specified as an option in the special 
provisions. 

 

Replace the 3rd paragraph of section 51-1.03C(2)(c)(ii) with: 

04-20-12 

Compute the physical design properties under AISI's North American Specification for the Design of Cold-
Formed Steel Structural Members. 

 

Replace the 8th paragraph of section 51-1.03D(1) with: 

10-19-12 

Except for concrete placed as pipe culvert headwalls and endwalls, slope paving and aprons, and 
concrete placed under water, consolidate concrete using high-frequency internal vibrators within 15 
minutes of placing concrete in the forms. Do not attach vibrators to or hold them against forms or 
reinforcing steel. Do not displace reinforcement, ducts, or prestressing steel during vibrating. 

 

Add to section 51-1.03E(5): 

08-05-11 

Drill the holes without damaging the adjacent concrete. If reinforcement is encountered during drilling 
before the specified depth is attained, notify the Engineer. Unless coring through the reinforcement is 
authorized, drill a new hole adjacent to the rejected hole to the depth shown. 
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Add to section 51-1.03F(5)(a): 

04-19-13 

For approach slabs, sleeper slabs, and other roadway surfaces of concrete structures, texture the 
roadway surface as specified for bridge deck surfaces in section 51-1.03F(5)(b). 

 

Replace "Reserved" in section 51-1.03F(5)(b) with: 

04-20-12 

51-1.03F(5)(b)(i)  General 

Except for bridge widenings, texture the bridge deck surfaces longitudinally by grinding and grooving or 
by longitudinal tining. 

10-19-12 

For bridge widenings, texture the deck surface longitudinally by longitudinal tining. 

04-20-12 

In freeze-thaw areas, do not texture PCC surfaces of bridge decks. 

51-1.03F(5)(b)(ii)  Grinding and Grooving 

When texturing the deck surface by grinding and grooving, place a 1/4 inch of sacrificial concrete cover 
on the bridge deck above the finished grade shown. Place items to be embedded in the concrete based 
on the final profile grade elevations shown. Construct joint seals after completing the grinding and 
grooving. 

Before grinding and grooving, deck surfaces must comply with the smoothness and deck crack treatment 
requirements. 

Grind and groove the deck surface as follows: 

1. Grind the surface to within 18 inches of the toe of the barrier under section 42-3. Grinding must not 
reduce the concrete cover on reinforcing steel to less than 1-3/4 inches. 

2. Groove the ground surfaces longitudinally under section 42-2. The grooves must be parallel to the 
centerline. 

 
51-1.03F(5)(b)(iii)  Longitudinal Tining 

When texturing the deck surface by longitudinal tining, perform initial texturing with a burlap drag or 
broom device that produces striations parallel to the centerline. Perform final texturing with spring steel 
tines that produce grooves parallel with the centerline. 

The tines must: 

1. Be rectangular in cross section 
2. Be from 3/32 to 1/8 inch wide on 3/4-inch centers 
3. Have enough length, thickness, and resilience to form grooves approximately 3/16 inch deep 
 
Construct grooves to within 6 inches of the layout line of the concrete barrier toe. Grooves must be from 
1/8 to 3/16 inch deep and 3/16 inch wide after concrete has hardened. 

For irregular areas and areas inaccessible to the grooving machine, you may hand construct grooves. 
Hand-constructed grooves must comply with the specifications for machine-constructed grooves. 

Tining must not cause tearing of the deck surface or visible separation of coarse aggregate at the 
surface. 

 

Add to section 51-1.03F: 

04-19-13 

51-1.03F(6)  Finishing Pedestrian Overcrossing Surfaces 

Construct deck surfaces, including ramps and landings of POCs to the grade and cross section shown. 
Surfaces must comply with the specified smoothness, surface texture, and surface crack requirements. 
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The Engineer sets deck elevation control points for your use in establishing the grade and cross section 
of the deck surface. The grade established by the deck elevation control points includes all camber 
allowances. Except for landings, elevation control points include the beginning and end of the ramp and 
will not be closer together than approximately 8 feet longitudinally and 4 feet transversely to the POC 
centerline. Landing elevation control points are at the beginning and the end of the landing. 

Broom finish the deck surfaces of POCs. Apply the broom finish perpendicular to the path of travel. You 
may apply water mist to the surface immediately before brooming. 

Clean any discolored concrete by abrasive blast cleaning or other authorized methods. 

 

Replace the paragraphs of section 51-1.04 with: 

10-19-12 

If concrete involved in bridge work is not designated by type and is not otherwise paid for under a 
separate bid item, the concrete is paid for as structural concrete, bridge. 

The payment quantity for structural concrete includes the volume in the concrete occupied by bar 
reinforcing steel, structural steel, prestressing steel materials, and piling. 

The payment quantity for seal course concrete is the actual volume of seal course concrete placed except 
the payment quantity must not exceed the volume of concrete contained between vertical planes 1 foot 
outside the neat lines of the seal course shown. The Department does not adjust the unit price for an 
increase or decrease in the seal course concrete quantity. 

Structural concrete for pier columns is measured as follows: 

1. Horizontal limits are vertical planes at the neat lines of the pier column shown. 
2. Bottom limit is the bottom of the foundation excavation in the completed work. 
3. Upper limit is the top of the pier column concrete shown. 
 
The payment quantity for drill and bond dowel is determined from the number and depths of the holes 
shown. 

 

Replace section 51-2.01B(2) with: 

04-19-13 

51-2.01B(2)  Reserved 

 

04-19-13 

Delete the 4th paragraph of section 51-2.01C. 

 

Replace "SSPC-QP 3" in the 1st paragraph of section 51-2.02A(2) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 

 

Replace the 2nd and 3rd paragraphs of section 51-2.02B(3)(b) with: 

04-20-12 

Concrete saws for cutting grooves in the concrete must have diamond blades with a minimum thickness 
of 3/16 inch. Cut both sides of the groove simultaneously for a minimum 1st pass depth of 2 inches. The 
completed groove must have: 

1. Top width within 1/8 inch of the width shown or ordered 
2. Bottom width not varying from the top width by more than 1/16 inch for each 2 inches of depth 
3. Uniform width and depth 
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Cutting grooves in existing decks includes cutting any conflicting reinforcing steel. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copies 

 

Replace "set" in the 7th paragraph of section 51-2.02D(1)(c)(ii) with: 

04-19-13 

copy 

 

Add to the 1st paragraph of section 51-2.02D(3): 

04-19-13 

POC deck surfaces must comply with section 51-1.03F(6) before placing and anchoring joint seal 
assemblies. 

 

Replace "sets" in the 2nd paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copies 

 

Replace "set" in the 6th paragraph of section 51-2.02E(1)(c) with: 

04-19-13 

copy 

 

Replace the 2nd paragraph of section 51-2.02E(1)(e) with: 

08-05-11 

Except for components in contact with the tires, the design loading must be the AASHTO LRFD Bridge 
Design Specifications Design Truck with 100 percent dynamic load allowance. Each component in 
contact with the tires must support a minimum of 80 percent of the AASHTO LRFD Bridge Design 
Specifications Design Truck with 100 percent dynamic load allowance. The tire contact area must be 10 
inches measured normal to the longitudinal assembly axis by 20 inches wide. The assembly must provide 
a smooth-riding joint without slapping of components or tire rumble. 

 

Replace "sets" in the 1st and 2nd paragraphs of section 51-2.02F(1)(c) with: 

04-19-13 

copies 

 

Add between the 1st and 2nd paragraphs of section 51-4.01A: 

10-19-12 

Prestressing concrete members must comply with section 50. 

 

04-20-12 

Delete the 2nd paragraph of section 51-4.01A. 
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Replace the 3rd paragraph of section 51-4.01C(2) with: 

04-20-12 

For segmental or spliced-girder construction, shop drawings must include the following additional 
information: 

1. Details showing construction joints or closure joints 
2. Arrangement of bar reinforcing steel, prestressing tendons, and pressure-grouting pipe 
3. Materials and methods for making closures 
4. Construction joint keys and surface treatment 
5. Other requested information  
 
For segmental girder construction, shop drawings must include concrete form and casting details. 

 

Replace "sets" in the 1st paragraph of section 51-4.01C(3) with: 

04-19-13 

copies 

 

10-19-12 

Delete the 1st and 2nd paragraphs of section 51-4.02A. 

 

Replace the 3rd paragraph of section 51-4.02B(2) with: 

04-20-12 

For segmental or spliced-girder construction, materials for construction joints or closure joints at exterior 
girders must match the color and texture of the adjoining concrete. 

 

Add to section 51-4.02B(2): 

04-20-12 

At spliced-girder closure joints: 

1. If shear keys are not shown, the vertical surfaces of the girder segment ends must be given a coarse 
texture as specified for the top surface of PC members. 

2. Post-tensioning ducts must extend out of the vertical surface of the girder segment closure end 
sufficiently to facilitate splicing of the duct. 

 
For spliced girders, pretension strand extending from the closure end of the girder segment to be 
embedded in the closure joint must be free of mortar, oil, dirt, excessive mill scale and scabby rust, and 
other coatings that would destroy or reduce the bond. 

 

Add to section 51-4.03B: 

04-20-12 

The specifications for prestressing force distribution and sequencing of stressing in the post-tensioning 
activity in 50-1.03B(2)(a) do not apply if post-tensioning of spliced girders before starting deck 
construction is described. The composite deck-girder structure must be post-tensioned in a subsequent 
stage. 

Temporary spliced-girder supports must comply with the specifications for falsework in section 48-2. 

Before post-tensioning of spliced girders, remove the forms at CIP concrete closures and intermediate 
diaphragms to allow inspection for concrete consolidation. 
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Add between the 1st and 2nd paragraphs of section 51-7.01A: 

10-19-12 

Minor structures include: 

1. Pipe culvert headwalls and endwalls for a pipe with a diameter less than 5 feet 
2. Drainage inlets 
3. Other structures described as minor structures 
 
 

10-19-12 

Delete the 4th paragraph of section 51-7.01A. 

 

Replace the 1st and 2nd paragraphs of section 51-7.01B with: 

10-19-12 

Concrete must comply with the specifications for minor concrete. 

 

Add to section 51: 

10-19-12 

51-8–51-15  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

52  REINFORCEMENT 

01-18-13 
Add to section 52-1.01A: 

07-20-12 

Splicing of bar reinforcement must comply with section 52-6. 

 

Replace the 1st and 2nd paragraphs of section 52-1.02B with: 

10-19-12 

Reinforcing bars must be deformed bars complying with ASTM A 706/A 706M, Grade 60, except you may 
use: 

1. Deformed bars complying with ASTM A 615/A 615M, Grade 60, in: 
1.1. Junction structures 
1.2. Sign and signal foundations 
1.3. Minor structures 
1.4. Concrete crib members 
1.5. Mechanically-stabilized-embankment concrete panels 
1.6. Masonry block sound walls 

2. Deformed or plain bars complying with ASTM A 615/A 615M, Grade 40 or 60, in: 
2.1. Slope and channel paving 
2.2. Concrete barriers Type 50 and 60 

3. Plain bars for spiral or hoop reinforcement in structures and concrete piles 
 
 

Add to the list in the 3rd paragraph of section 52-1.02B: 

04-20-12 

9. Shear reinforcement stirrups in PC girders 
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Replace the 6th paragraph of section 52-6.01D(4)(a) with: 

01-18-13 

Before performing service splice or ultimate butt splice testing, perform total slip testing on the service 
splice or ultimate butt splice test samples under section 52-6.01D(4)(b). 

 

Replace section 52-6.02D with: 

10-21-11 

52-6.02D  Ultimate Butt Splice Requirements 

When tested under California Test 670, ultimate butt splice test samples must demonstrate necking as 
either of the following: 

1. For "Necking (Option I)," the test sample must rupture in the reinforcing bar outside of the affected 
zone and show visible necking. 

2. For "Necking (Option II)," the largest measured strain must be at least: 
2.1. Six percent for no. 11 and larger bars 
2.2. Nine percent for no. 10 and smaller bars 
 

 

Replace the 2nd and 3rd paragraphs of section 52-6.03B with: 

01-18-13 

Do not splice the following by lapping: 

1. No. 14 bars 
2. No. 18 bars 
3. Hoops 
4. Reinforcing bars where you cannot provide a minimum clear distance of 2 inches between the splice 

and the nearest adjacent bar 
 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

54  WATERPROOFING 

04-20-12 
Add between "be" and "3/8 inch" in the 3rd paragraph of section 54-4.02C: 

04-20-12 

at least 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

55  STEEL STRUCTURES 

04-19-13 
Replace "sets" at each occurrence in the 1st paragraph of section 55-1.01C(2) with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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56  SIGNS 

04-19-13 
07-20-12 

Delete item 2 in the list in the 4th paragraph of section 56-3.01A. 

 

Replace "sets" in the 1st paragraph of section 56-3.01C(2) with: 

04-19-13 

copies 

 

07-20-12 

Delete the 7th paragraph of section 56-3.02K(2). 

 

07-20-12 

Delete item 4 in the list in the 1st paragraph of section 56-3.02M(1). 

 

Replace item 5 in the list in the 1st paragraph of section 56-3.02M(1) with: 

04-19-13 

Tubular 

 

Add between the 1st and 2nd paragraphs of section 56-3.02M(1): 

04-19-13 

Clean and paint all ferrous metal parts of tubular sign structures after galvanizing, including the areas to 
be covered by sign panels. Do not paint sign structures other than tubular type unless specified in the 
special provisions. 

 

Replace the headings and paragraphs in section 56-3.02M(3) with: 

04-19-13 

Where specified, clean and paint sign structures under section 59-5. 

 

07-20-12 

Delete "and box beam-closed truss" in the 2nd paragraph of section 56-3.02M(3)(a). 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

57  WOOD AND PLASTIC LUMBER STRUCTURES 

04-19-13 
Replace "51-2.01C(3)" in the 1st paragraph of section 57-2.01C(3)(a) with: 

10-19-12 

57-2.01C(3) 

 

Replace "sets" at each occurrence in the 1st paragraph of section 57-3.01C with: 

04-19-13 

copies 
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^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

58  SOUND WALLS 

04-19-13 
10-19-12 

Delete the 3rd paragraph of section 58-1.01. 

 

Replace the 1st paragraph of section 58-2.01D(5)(a) with: 

08-05-11 

You must employ a special inspector and an authorized laboratory to perform Level 1 inspections and 
structural tests of masonry to verify the masonry construction complies with section 1704, "Special 
Inspections," and section 2105, "Quality Assurance," of the 2007 CBC. 

 

10-19-12 

Delete the 1st paragraph of section 58-2.02F. 

 

Replace "sets" at each occurrence in the 1st paragraph of section 58-4.01C with: 

04-19-13 

copies 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

59  PAINTING 

04-19-13 
Replace "SSPC-SP 10" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 10/NACE no. 2 

 

Replace "SSPC-SP 6" at each occurrence in section 59 with: 

10-19-12 

SSPC-SP 6/NACE no. 3 

 

Replace "SSPC-CS 23.00" at each occurrence in section 59 with: 

10-19-12 

SSPC-CS 23.00/AWS C 2.23M/NACE no. 12 

 

Replace "SSPC-QP 3 or AISC SPE, Certification P-1 Enclosed" in item 3 in the list in the 1st 
paragraph of section 59-2.01D(1) with: 

10-19-12 

AISC-420-10/SSPC-QP 3 (Enclosed Shop) 

 

Replace the paragraphs in section 59-2.03A with: 

10-19-12 

Clean and paint all exposed structural steel and other metal surfaces. 



Contract No.  11-002704 
93 of 105 

You must provide enclosures for cleaning and painting structural steel. Cleaning and painting of new 
structural steel must be performed in an Enclosed Shop as defined in AISC-420-10/SSPC-QP 3. Maintain 
atmospheric conditions inside enclosures within specified limits. 

Except for blast cleaning within closed buildings, perform blast cleaning and painting during daylight 
hours. 

 

Replace item 1 in the list in the 2nd paragraph of section 59-2.03C(1) with: 

10-19-12 

1. Apply a stripe coat of undercoat paint on all edges, corners, seams, crevices, interior angles, 
junctions of joining members, weld lines, and similar surface irregularities. The stripe coat must 
completely hide the surface being covered. If spot blast cleaning portions of the bridge, apply the 
stripe coat of undercoat paint before each undercoat and follow with the undercoat as soon as 
practical. If removing all existing paint from the bridge, apply the undercoat first as soon as practical 
and follow with the stripe coat of undercoat paint for each undercoat. 

 
 

Replace the heading of section 59-2.03C(2) with: 

04-19-13 

Zinc Coating System 

 

Add to section 59-2.03C(2)(a): 

04-19-13 

Coatings for new structural steel and connections between new and existing structural steel must comply 
with the requirements shown in the following table: 

Zinc Coating System  

Description Coating Dry film thickness 
(mils) 

All new surfaces:   
Undercoat Inorganic zinc primer, 

AASHTO M 300 Type I or II 
4–8 

Finish coat
a
 Exterior grade latex

b
,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

Connections to existing 
structural steel:

c
 

  

Undercoat Inorganic zinc primer, 
AASHTO M 300 Type I or II 

4–8 

Finish coat
a
 Exterior grade latex

b
,  

2 coats 
2 minimum each coat, 

4–8 total 
Total thickness, all coats  8–14 

a
If no finish coats are described, a final coat of inorganic zinc primer is required. 

b
Exterior grade latex must comply with section 91-2.02 unless otherwise specified. 

c
Includes the following locations: 

1. New and existing contact surfaces 
2. Existing member surfaces under new HS bolt heads, nuts, or washers 
3. Bare surfaces of existing steel after trimming, cutting, drilling, or reaming 
4. Areas within a 4-inch radius from the point of application of heat for welding or 
flame cutting 
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Add to section 59-2.03C: 

04-19-13 

59-2.03C(3)  Moisture-Cured Polyurethane Coating System 

Reserved 

59-2.03C(4)  State Specification Paint Waterborne Coating System 

59-2.03C(4)(a)  General 

The State Specification PWB coating system for existing structural steel must comply with the 
requirements shown in the following table: 

State Specification PWB Coating System 

Surface Description State Specification 
PWB Coating 

Dry film thickness 
(mils) 

Surfaces cleaned to 
bare metal

a
: 

1st undercoat 145 2–3 

2nd undercoat 146 2–3 

1st finish coat 171 1.5–3 

2nd finish coat 172 1.5–3 

Total thickness, all coats -- 7–12 
Existing painted 
surfaces to be 
topcoated: 

Undercoat 146 2–3 
1st finish coat 171 1.5–3 

2nd finish coat 172 1.5–3 

Total thickness, new coats -- 5–9 
a
Includes locations of spot blast cleaning 

 

59-2.03C(4)(b)  Finish Coats 

Pressure rinse undercoated surfaces to receive finish coats. Perform pressure rinsing no sooner than 72 
hours after the final application of undercoat. 

The 1st finish coat must be applied within 48 hours of pressure rinsing. 

Apply the 1st finish coat in 2 applications. The 1st application consists of a spray-applied mist application. 
Apply the 2nd application after the mist application has dried to a set-to-touch condition as determined 
using the procedure in section 7 of ASTM D 1640. 

Apply the 2nd finish coat after the 1st finish coat has dried 12 hours unless authorized. You may apply the 
2nd finish coat in a single application. 

 

Add to section 59-5.01: 

04-19-13 

Where specified, prepare and paint sign structures under sections 59-2 and 59-3. 

Instead of submitting proof of the certification complying with SSPC-QP 1, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in section 3 of SSPC-QP 1. 

Instead of submitting proof of the certification complying with SSPC-QP 2, you may submit documentation 
with the painting quality work plan showing compliance with the requirements in sections 4.2 through 4.4 
of SSPC-QP 2, Category A. 

Instead of submitting proof of the certification complying with AISC-420-10/SSPC-QP 3 (Enclosed Shop), 
you may submit documentation with the painting quality work plan showing compliance with the 
requirements in sections 5 through 18 of AISC-420-10/SSPC-QP3. 
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Replace the paragraphs of section 59-5.03 with: 

04-19-13 

59-5.03A  General 

You may prepare and paint sign structures before or after erection. After erection, repair damaged paint 
to the satisfaction of the Engineer. 

The total dry film thickness of finish coats on contact surfaces of galvanized HS bolted connections (1) 
must be from 1 to 4 mils and (2) may be applied in 1 application. 

59-5.03B  Undercoating of Ungalvanized Surfaces 

Blast-cleaned surfaces must receive a single undercoat consisting of an inorganic zinc coating as 
specified in AASHTO M 300, Type I or Type II, except: 

1. The first 2 sentences of section 5.6 do not apply 
2. Section 5.6.1 does not apply 
 
If you propose to use a coating that is not on the Authorized Material List, submit the required 
documentation specified in section 5.6 of AASHTO M 300. Allow 30 days for the Engineer's review. 

59-5.03C  Testing of Inorganic Zinc Coating 

Perform adhesion and hardness testing no sooner than 72 hours after application of the single undercoat 
of inorganic zinc coating. 

59-5.03D  Finish Coating 

The exposed area of inorganic zinc coating must receive a minimum of 2 finish coats of exterior grade 
latex paint. 

The 1st finish coat color must match no. 24558 of FED-STD-595. The 2nd finish coat color must match 
no. 24491 of FED-STD-595. The total dry film thickness of the applications of the 2nd finish coat must be 
not less than 2 mils. 

 

Replace "solider" in the 5th paragraph of section 59-9.03 with: 

04-19-13 

soldier 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION VII  DRAINAGE 

62  ALTERNATIVE CULVERTS 

10-19-12 
Add to the end of section 62-1.01: 

10-19-12 

Alternative culverts include concrete collars and concrete tees and reinforcement for connecting new pipe 
to existing or new facilities. Concrete for the collars and tees must be minor concrete. Reinforcement for 
the concrete collars or tee connections must comply with section 52. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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64  PLASTIC PIPE 

10-19-12 
Replace the 2nd paragraph of section 64-1.01A with: 

10-19-12 

Plastic pipe includes all necessary elbows, wyes, tees, other branches, fittings, coupling systems, 
concrete collars or tees, and reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

65  CONCRETE PIPE 

10-19-12 
Replace the 2nd paragraph of section 65-1.01 with: 

10-19-12 

Concrete pipe includes all necessary elbows, wyes, tees, other branches, concrete collars or tees, and 
reinforcement. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

70  MISCELLANEOUS DRAINAGE FACILITIES 

01-18-13 
Replace section 70-5.02A(2) with: 

01-20-12 

70-5.02A(2)  Plastic Flared End Sections 

Plastic flared end sections must comply with ASTM D 3350. 

 

Replace the 2nd, 3rd, and 4th paragraphs of section 70-7.02B with: 

01-18-13 

Before shipping, the exterior surfaces of the casing must be cleaned, primed, and coated to comply with 
ANSI/AWWA C213 or ANSI/AWWA C214. 

Wrapping tape for repairing damaged coating and wrapping field joints and fittings must be a pressure-
sensitive PVC or polyethylene tape with a minimum thickness of 50 mils, 2 inches wide. 

 

Add to section 70-7.03: 

01-18-13 

Repair damaged coating on the casing and wrap field joints and fittings with wrapping tape as follows: 

1. Before wrapping, thoroughly clean and prime the pipe casing, joints, and fittings under the tape 
manufacturer's instructions. 

2. Wrap the tape tightly with 1/2 uniform lap, free from wrinkles and voids to provide not less than a 100-
mil thickness. 

3. Wrapping at joints must extend at least 6 inches over adjacent pipe casing coverings. Apply tension 
such that the tape will conform closely to contours of the joint. 

 
 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION VIII  MISCELLANEOUS CONSTRUCTION 

72  SLOPE PROTECTION 

01-18-13 
Replace the row under "Class" in the table in the 1st paragraph of section 72-3.02B with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Replace the row under "Rock class" in the table in the 2nd paragraph of section 72-3.03E with: 

01-20-12 

1/2 T 1/4 T Light Facing Cobble 

 

 

Add to section 72-11.01B: 

01-18-13 

Expanded polystyrene and premolded expansion joint filler must comply with section 51-2. 

 

Replace the 1st paragraph of section 72-11.01C(2) with: 

01-18-13 

Construct and finish minor concrete slope paving under section 51-1. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

74  PUMPING EQUIPMENT AND CONTROLS 

04-19-13 
Replace the 1st paragraph of section 74-1.01C(3) with: 

04-19-13 

Submit at least 5 copies of product data to OSD, Documents Unit. Each copy must be bound together 
and include an index stating equipment names, manufacturers, and model numbers. Two copies will be 
returned. Notify the Engineer of the submittal. Include in the notification the date and contents of the 
submittal. 

 

Replace the 1st sentence of the 1st paragraph in section 74-2.01D(2) with: 

01-20-12 

Drainage pumps must be factory certified under ANSI/HI 14.6. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

75  MISCELLANEOUS METAL 

04-19-13 
Add between 2nd and 3rd paragraphs of section 75-1.03A: 

04-19-13 

Fabricate expansion joint armor from steel plates, angles, or other structural shapes. Shape the armor to 
the section of the concrete deck and match-mark it in the shop. Bevel the unbolted end of the checkered 
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plate at 45 degrees. Straighten warped sections of expansion joint armor before placing. Secure the 
expansion joint armor in the correct position during concrete placement. 

 

Replace "SSPC-QP 3" in the 3rd paragraph of section 75-1.03E(4) with:  

10-19-12 

AISC-420-10/SSPC-QP3 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

Replace section 78 with: 

07-20-12 

78  INCIDENTAL CONSTRUCTION 

07-20-12 
78-1  GENERAL 

Section 78 includes specifications for incidental bid items that are not closely associated with other 
sections. 

78-2–78-50  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

80  FENCES 

10-19-12 
Add to section 80-2.02D: 

10-19-12 

Vertical stays must: 

1. Comply with ASTM A641 
2. Be 12-1/2 gage 
3. Have a Class 3 zinc coating 
 
 

Replace item 1 in the list in section 80-2.02E with: 

10-19-12 

Comply with ASTM A 116, Type Z, Grade 60, Class 1 

 

Add after "galvanized wire" in the 1st paragraph of section 80-2.02F: 

10-19-12 

complying with ASTM A 641 

 

Replace the 3rd and 4th paragraphs of section 80-2.02F with: 

10-19-12 

Each staple used to fasten barbed wire and wire mesh fabric to wood posts must: 

1. Comply with ASTM F 1667 
2. Be at least 1-3/4 inches long 
3. Be manufactured from 9-gage galvanized wire 
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Wire ties used to fasten barbed wire and wire mesh to metal posts must be at least 11-gage galvanized 
wire complying with ASTM F 626. Clips and hog rings used for metal posts must be at least 9-gage 
galvanized wire complying with ASTM F 626. 

 

Replace the 8th through 14th paragraphs of section 80-2.03 with: 

10-19-12 

Attach the wire mesh and barbed wire to each post. 

Securely fasten tension wires to wood posts. Make a single or double loop around each post at each 
attachment point and staple the wire to the post. Use wire ties, hog rings, or wire clips to fasten the wires 
to the metal posts. 

Connect each wood brace to its adjacent post with a 3/8 by 4-inch steel dowel. Twist the tension wires 
until the installation is rigid. 

Stretch barbed wire and wire mesh fabric and fasten to each wood or steel end, corner, or gate post. 
Apply tension according to the manufacturer’s instructions using a mechanical stretcher or other device 
designed for such use. If no tension is specified by the manufacturer, use 250 pounds for the required 
tension. Evenly distribute the pull over the longitudinal wires in the wire mesh such that no more than 50 
percent of the original depth of the tension curves is removed. Do not use a motorized vehicle, truck, or 
tractor to stretch the wire. 

Attach barbed wire and wire mesh fabric to the private-property side of posts. On curved alignments, 
place the wire mesh and barbed wire on the face of the post against which the normal pull of the wire 
mesh and wire will be exerted. Terminate the wire mesh and barbed wire at each end, corner, pull, and 
gate post in the new fence line. Attach wire mesh and barbed wire to each wood or steel end, corner, pull, 
or gate post by wrapping each horizontal strand around the post and tying it back on itself with at least 4 
tightly-wound wraps. 

At line posts, fasten the wire mesh to the post at the top and bottom and at intermediate points not 
exceeding 10 inches apart. Fasten each line of barbed wire to each line post. Use wire ties or clips to 
fasten the wires to metal posts under the post manufacturer’s instructions. Drive staples crosswise with 
the grain of the wood and pointed slightly downward. Drive staples just short of actual contact with the 
wires to allow free longitudinal movement of those wires and to prevent damage to the wire’s protective 
coating. Secure all wires to posts to maintain horizontal alignment. 

Splices in barbed wire and wire mesh are allowed provided there are no more than 2 splices per 50 feet 
of fence. Use commercially-available galvanized mechanical wire splices or a wire splice created by tying 
off wire. Install mechanical wire splices with a tool designed for that purpose under the manufacturer's 
instructions. Tie off the wire as follows: 

1. Carry the ends of each wire 3 inches past the tied-off knot location and wrap around the wire for at 
least 6 turns in opposite directions. 

2. Remove the splice tool and close the space by pulling the end of the wires together. 
3. Cut the unused ends of the wire close and neat. 
 
 

Add to "≤ 6" in the table in the 4th paragraph of section 80-3.02B: 

10-19-12 

feet 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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DIVISION IX  TRAFFIC CONTROL FACILITIES 

83  RAILINGS AND BARRIERS 

10-19-12 
Replace "80-2.02" in the 2nd paragraph of section 83-1.02E with: 

10-19-12 

80-3.02B 

 

Add to section 83-2.02D(1): 

10-21-11 

For a concrete barrier transition: 

1. Remove portions of the existing concrete barrier where shown under section 15-3 
2. Roughen the contact surface of the existing concrete barrier 
3. Drill and bond dowels into the existing concrete barrier under section 51-1 
 
 

Add to section 83-2.02: 

10-19-12 

83-2.02H–83-2.02M  Reserved 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

84  TRAFFIC STRIPES AND PAVEMENT MARKINGS 

01-20-12 
Replace the 1st paragraph in section 84-2.04 with: 

01-20-12 

A double extruded thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
2 traffic stripes. 

A double sprayable thermoplastic traffic stripe consisting of two 4-inch wide yellow stripes is measured as 
1 traffic stripe. 

 

Add to section 84: 

01-20-12 

84-6  THERMOPLASTIC TRAFFIC STRIPES AND PAVEMENT MARKINGS WITH ENHANCED WET 
NIGHT VISIBILITY 

Reserved 

84-7–84-10  RESERVED 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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86  ELECTRICAL SYSTEMS 

10-19-12 
Replace section 86-2.06 with: 

01-20-12 

86-2.06  PULL BOXES 

86-2.06A  General 

86-2.06A(1) Cover Marking 

Marking must be clearly defined, uniform in depth, and parallel to either the long or short sides of the 
cover. 

Marking letters must be 1 to 3 inches high. 

Before galvanizing steel or cast iron cover, apply marking by one of the following methods: 

1. Use cast iron strip at least 1/4 inch thick with letters raised a minimum of 1/16 inch. Fasten strip to 
cover with 1/4-inch flathead stainless steel machine bolts and nuts. Peen bolts after tightening. 

2. Use sheet steel strip at least 0.027 inch thick with letters raised a minimum of 1/16 inch. Fasten strip 
to cover by spot welding, tack welding, or brazing, with 1/4-inch stainless steel rivets or 1/4-inch 
roundhead stainless steel machine bolts and nuts. Peen bolts after tightening. 

3. Bead weld the letters on cover such that the letters are raised a minimum of 3/32 inch. 
 
86-2.06A(2)  Installation and Use 

Space pull boxes no more than 200 feet apart. You may install additional pull boxes to facilitate the work. 

You may use a larger standard size pull box than that shown on the plans or specified. 

A pull box in ground or sidewalk area must be installed as follows: 

1. Embed bottom of the pull box in crushed rock. 
2. Place a layer of roofing paper on the crushed rock. 
3. Place grout over the layer of roofing paper. Grout must be 0.50 to 1 inch thick and sloped toward the 

drain hole. 
4. Make a 1-inch drain hole in the center of the pull box through the grout and roofing paper. 
5. Place grout between the pull box and the pull box extension, and around conduits. 
 
The top of the pull box must be flush with the surrounding grade or the top of an adjacent curb, except in 
unpaved areas where the pull box is not immediately adjacent to and protected by a concrete foundation, 
pole, or other protective construction. Place the pull box 1-1/4 inches above the surrounding grade. 
Where practical, place a pull box shown in the vicinity of curbs or adjacent to a standard on the side of the 
foundation facing away from traffic. If a pull box is installed in a sidewalk area, adjust the depth of the pull 
box so that the top of the pull box is flush with the sidewalk. 

Reconstruct the sump of an existing pull box if disturbed by your activities. Remove old grout and replace 
with new if the sump was grouted. 

86-2.06B  Non-Traffic-Rated Pull Boxes 

Reserved 

86-2.06C  Traffic Pull Boxes 

Traffic pull box and cover must comply with ASTM C857, "Standard Practice for Minimum Structural 
Design Loading for Underground Precast Concrete Utility Structures," for HS20-44 loading. You must be 
able to place the load anywhere on the box and cover for 1 minute without causing cracks or permanent 
deformations. 

Frame must be anchored to the box with 1/4 by 2-1/4 inch concrete anchors. Four concrete anchors must 
be included for No. 3-1/2(T) pull box; one placed in each corner. Six concrete anchors must be included 
for No. 5(T) and No. 6(T) pull boxes; one placed in each corner and one near the middle of each of the 
longer sides. 
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Nuts must be zinc-plated carbon steel, vibration resistant, and have a wedge ramp at the root of the 
thread. 

After installation of traffic pull box, install the steel cover and keep it bolted down when your activities are 
not in progress at the pull box. When the steel cover is placed for the final time, the cover and Z bar frame 
must be cleaned of debris and tightened securely. 

Steel cover must be countersunk approximately 1/4 inch to accommodate the bolt head. When tightened, 
the bolt head must not exceed more than 1/8 inch above the top of the cover. 

Concrete placed around and under traffic pull boxes must be minor concrete. 

 

Replace "project" in the 3rd paragraph of section 86-2.11A with: 

10-19-12 

work 

 

Replace "Contract" in item 2 in the list in the 11th paragraph of section 86-2.11A with: 

10-19-12 

work 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

88  GEOSYNTHETICS 

01-18-13 
Replace the row for hydraulic bursting strength in the table in the 2nd paragraph of section 88-

1.02B with: 

10-19-12 

Puncture strength, lb 
min 

ASTM D 6241 310 

Trapezoid tearing strength, lb 
min 

ASTM D 4533 56 

 

 

Replace the 3rd paragraph in section 88-1.02C with: 

10-19-12 

Geocomposite wall drain must be from 0.25 to 2 inches thick. 

 

Replace the value for permittivity of woven fabric in the table in the 1st paragraph of section 88-
1.02E with: 

01-20-12 

0.05 

 

Replace the value for apparent size opening of nonwoven fabric in the table in the 1st paragraph 
of section 88-1.02E with: 

01-20-12 

0.012 
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Replace the table in the 1st paragraph of section 88-1.02G with: 

01-20-12 

Sediment Filter Bag 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 250 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 10 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 100-200 75-200 

Permittivity, sec
-1

 
min 

ASTM D 4491 1.0 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 
500 hr. 

ASTM D 4355 70 70 

 

 

Replace the table in the 1st paragraph of section 88-1.02H with: 

01-20-12 

Temporary Cover 

Property Test 
Values 

Woven Nonwoven 

Grab breaking load, lb, 1-inch grip 
min, in each direction 

ASTM D 4632 200 200 

Apparent elongation, percent 
min, in each direction 

ASTM D 4632 15 50 

Water flow rate, gal per minute/sq ft 
min and max average roll value 

ASTM D 4491 4-10 80-120 

Permittivity, sec
-1

 
min 

ASTM D 4491 0.05 1.0 

Apparent opening size, inches 
max average roll value 

ASTM D 4751 0.023 0.012 

Ultraviolet resistance, % 
min retained grab breaking load, 500 hr. 

ASTM D 4355 70 
70 

 

 

Replace section 88-1.02P with: 

01-18-13 

88-1.02P  Biaxial Geogrid 

Geosynthetics used for biaxial geogrid must be a punched and drawn polypropylene material formed into 
an integrally formed biaxial grid. When tested under the referenced test methods, properties of biaxial 
geogrid must have the values shown in the following table: 
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Biaxial Geogrid 

Property Test Value 

Aperture size, inch
a
 

min and max 
Calipered 0.8-1.3 x 1.0-1.6 

Rib thickness, inch 
min 

Calipered 0.04 

Junction thickness, inch 
min 

Calipered 0.150 

Tensile strength, 2% strain, lb/ft
a
 

min 
ASTM D 6637 410 x 620 

Tensile strength at ultimate, lb/ft
a 

min 
ASTM D 6637 1,310 x 1,970 

Ultraviolet resistance, percent 
min retained tensile strength, 500 hours 

ASTM D 4355 100 

Junction strength, lb/ft
a 

min 
ASTM D 7737 1,220 x 1,830 

Overall flexural rigidity, mg-cm 
min 

ASTM D 7748 750,000 

Torsional rigidity at 20 cm-kg, mm-kg/deg
b
 

min 
GRI:GG9 0.65 

a
Machine direction x cross direction 

b
Geosynthetic Research Institute, Test Method GG9, Torsional Behavior of Bidirectional Geogrids When 

Subjected to In-Plane Rotation 
 
 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

DIVISION X  MATERIALS 

90  CONCRETE 

08-05-11 
Replace the 3rd paragraph of section 90-1.01C(7) with: 

08-05-11 

Submit weighmaster certificates in printed form or, if authorized, in electronic media. Present electronic 
media in a tab-delimited format on a CD or DVD. Captured data for the ingredients represented by each 
batch must be line feed carriage return and one line separate record with sufficient fields for the specified 
data. 

 

Replace the 3rd paragraph of section 90-3.01C(5) with: 

08-05-11 

Production data must be input by hand into a pre-printed form or captured and printed by the 
proportioning device. Present electronic media containing recorded production data in a tab-delimited 
format on a CD or DVD. Each capture of production data must be followed by a line feed carriage return 
with sufficient fields for the specified data. 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 
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91  PAINT 

10-19-12 
Add to section 91-2: 

10-19-12 

91-2.03  MOISTURE-CURED POLYURETHANE COATING 

Reserved 

 

Replace "saint" in the 1st paragraph of section 91-4.05 with: 

10-19-12 

paint 

 

^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^^ 

 

92  ASPHALTS 

01-20-12 
Replace the row for dynamic shear for original binder in the table in the 1st paragraph of section 

92-1.02B with: 

01-20-12 

Dynamic shear, 
Test temperature at 10 
rad/s, °C 
min G*/sin(delta), kPa 
max G*/sin(delta), kPa 

T 315 58 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

64 
1.00 
2.00 

70 
1.00 
2.00 

 

 


